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1.

2.

PROFESSIONAL SERVICES AGREEMENT
UTA CONTRACT #22-03577VW

Long Range Transit Plan Contract

This Professional Services Agreement is entered into and made effective as of the date of last signature below
(the “Effective Date”) by and between UTAH TRANSIT AUTHORITY, a public transit district organized under
the laws of the State of Utah (“UTA”), and Nelson\Nygaard Consulting Associates, Inc. (“Consultant ™).

RECITALS

WHEREAS, UTA desires to hire professional services for the development of an agency wide Long Range
Transit Plan.

WHEREAS, On April 20, 2022, UTA issued Request for Proposal Package Number 22-03577VW (“RFP”)
encouraging interested parties to submit proposals to perform the services described in the RFP.

WHEREAS, Upon evaluation of the proposals submitted in response to the RFP, UTA selected Consultant
as the preferred entity with whom to negotiate a contract to perform the Work.

WHEREAS, Consultant is qualified and willing to perform the Work as set forth in the Scope of Services.
AGREEMENT

NOW, THEREFORE, in accordance with the foregoing Recitals, which are incorporated herein by
reference, and for and in consideration of the mutual covenants and agreements hereafter set forth, the
mutual benefits to the parties to be derived here from, and for other valuable consideration, the receipt and
sufficiency of which the parties acknowledge, it is hereby agreed as follows:

SERVICES TO BE PROVIDED

a. Consultant shall perform all Work as set forth in the Scope of Services (Exhibit A) . Except for items (if
any) which this Contract specifically states will be UTA-provided, Consultant shall furnish all the
labor, material and incidentals necessary for the Work.

b. Consultant shall perform all Work under this Contract in a professional manner, using at least that
standard of care, skill and judgment which can reasonably be expected from similarly situated
professionals.

C. All Work shall conform to generally accepted standards in the transit industry. Consultant shall perform

all Work in compliance with applicable laws, regulations, rules, ordinances, permit constraints and
other legal requirements including, without limitation, those related to safety and environmental
protection.

d. Consultant shall furnish only qualified personnel and materials necessary for the performance of the
Work.

e. When performing Work on UTA property, Consultant shall comply with all UTA work site rules
including, without limitation, those related to safety and environmental protection.

MANAGEMENT OF WORK




DocuSign Envelope ID: 88EFFB36-9019-489E-A51E-533C14FE109E

a. Consultant ’s Project Manager will be the day-to-day contact person for Consultant and will be
responsible for all Work, as well as the coordination of such Work with UTA.

b. UTA’s Project Manager will be the day-to-day contact person for UTA and shall act as the liaison between
UTA and Consultant with respect to the Work. UTA's Project Manager shall also coordinate any design
reviews, approvals or other direction required from UTA with respect to the Work.

3.  PROGRESS OF WORK

a. Consultant shall prosecute the Work in a diligent and continuous manner and in accordance with all
applicable notice to proceed, critical path schedule and guaranteed completion date requirements set forth
in (or developed and agreed by the parties in accordance with) the Scope of Services.

b. Consultant shall conduct regular meetings to update UTA's Project Manager regarding the progress
of the Work including, but not limited to, any unusual conditions or critical path schedule items that
could affect or delay the Work. Such meetings shall be held at intervals mutually agreed to between
the parties.

C. Consultant shall deliver monthly progress reports and provide all Contract submittals and other
deliverables as specified in the Scope of Services.

d. Any drawing or other submittal reviews to be performed by UTA in accordance with the Scope of
Services are for the sole benefit of UTA and shall not relieve Consultant of its responsibility to comply
with the Contract requirements.

e. UTA will have the right to inspect, monitor and review any Work performed by Consultant hereunder as
deemed necessary by UTA to verify that such Work conforms to the Contract requirements. Any such
inspection, monitoring and review performed by UTA is for the sole benefit of UTA and shall not relieve
Consultant of its responsibility to comply with the Contract requirements.

f. UTA shall have the right to reject Work which fails to conform to the requirements of this Contract
Section 1.b.-d. Upon receipt of notice of rejection from UTA, Consultant shall (at its sole expense and
without entitlement to equitable schedule relief) promptly re-perform, replace or re-execute the Work
so as to conform to the Contract requirements.

g. If Consultant fails to promptly remedy rejected Work as provided in Section 4.6, UTA may (without
limiting or waiving any rights or remedies it may have) perform necessary corrective action using other
Consultant s or UTA’s own forces. Any costs reasonably incurred by UTA in such corrective action
shall be chargeable to Consultant .

4.  PERIOD OF PERFORMANCE
This Contract shall commence as of the Effective Date. This Contract shall remain in full force and effect until all
Work is completed in accordance with this Contract, as reasonably determined by UTA. Consultant shall complete
all Work no later than December 31, 2023. This guaranteed completion date may be extended if Consultant and
UTA mutually agree to an extension evidenced by a written Change Order. The rights and obligations of UTA
and Consultant under this Contract shall at all times be subject to and conditioned upon the provisions of this
Contract.

Extension options may be exercised by UTA upon providing Consultant with notice of such election at least thirty
(30) days prior to the expiration of the initial term or then-expiring option period (as applicable). This Contract
may be further extended if the Consultant and UTA mutually agree to an extension evidenced in writing. The
rights and obligations of UTA and Consultant under this Contract shall at all times be subject to and conditioned



DocuSign Envelope ID: 88EFFB36-9019-489E-A51E-533C14FE109E

5.

6.

7.

upon the provisions of this Contract.

COMPENSATION

a.  Forthe performance of the Work, UTA shall pay Consultant in accordance with the payments provisions
described in Exhibit B. Payments shall be made for services provided and expenses incurred on a
monthly basis and invoiced as set forth in Section 9.

b. To the extent that Exhibit B or another provision of this Contract calls for any portion of the
consideration to be paid on a cost-reimbursement basis, such costs shall only be reimbursable to the
extent allowed under 2 CFR Part 200 Subpart E. Compliance with federal cost principles shall apply
regardless of funding source for this Contract.

c. To the extent that Exhibit B or another provision of this Contract calls for any portion of the
consideration to be paid on a time and materials or labor hour basis, then Consultant must refer to the
not-to-exceed amount, maximum Contract amount, Contract budget amount or similar designation (any
of these generically referred to as the “Not to Exceed Amount”) specified in Exhibit B (as
applicable). Unless and until UTA has notified Consultant by written instrument designated or
indicated to be a Change Order that the Not to Exceed Amount has been increased (which notice shall
specify a revised Not to Exceed Amount): (i) Consultant shall not be obligated to perform services or
incur costs which would cause its total compensation under this Contract to exceed the Not to Exceed
Amount; and (ii) UTA shall not be obligated to make payments which would cause the total
compensation paid to Consultant to exceed the Not to Exceed Amount.

d.  UTA may withhold and/or offset from payment any amounts reasonably reflecting: (i) items of Work
that have been rejected by UTA in accordance with this Contract; (ii) invoiced items that are not payable
under this Contract; or (iii) amounts Consultant owes to UTA under this Contract.

INCORPORATED DOCUMENTS

a. The following documents hereinafter listed in chronological order, with most recent document
taking precedence over any conflicting provisions contained in prior documents (where applicable),
are hereby incorporated into the Contract by reference and made a part hereof:

1. The terms and conditions of this Professional Services Supply Agreement (including any
exhibits and attachments hereto).

2. UTA's RFP including, without limitation, all attached or incorporated terms, conditions,
federal clauses (as applicable), drawings, plans, specifications and standards and other
descriptions of the Professional Services;

3. Consultant 's Proposal including, without limitation, all federal certifications (as applicable);

b. The above-referenced documents are made as fully a part of the Contract as if hereto

ORDER OF PRECEDENCE

The Order of Precedence for this contract is as follows:
1. UTA Contract including all attachments
2. UTA Terms and Conditions
3. UTA Solicitation Terms
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8.

9.

4. Consultant ’s Bid or Proposal including proposed terms or conditions

Any Consultant proposed term or condition which is in conflict with a UTA contract or solicitation term
or condition will be deemed null and void.

CHANGES

a. UTA’s Project Manager or designee may, at any time, by written order designated or indicated to be a
Change Order, direct changes in the Work including, but not limited to, changes:

1. Inthe Scope of Services;
2. In the method or manner of performance of the Work; or
3. In the schedule or completion dates applicable to the Work.

To the extent that any change in Work directed by UTA causes an actual and demonstrable impact to:
(1) Consultant ’s cost of performing the work; or (ii) the time required for the Work, then (in either
case) the Change Order shall include an equitable adjustment to this Contract to make Consultant whole
with respect to the impacts of such change.

A change in the Work may only be directed by UTA through a written Change Order or (alternatively)
UTA’s expressed, written authorization directing Consultant to proceed pending negotiation of a
Change Order. Any changes to this Contract undertaken by Consultant without such written authority
shall be at Consultant ’s sole risk. Consultant shall not be entitled to rely on any other manner or
method of direction.

Consultant shall also be entitled to an equitable adjustment to address the actual and demonstrable
impacts of “constructive” changes in the Work if: (i) subsequent to the Effective Date of this Contract,
there is a material change with respect to any requirement set forth in this Contract; or (ii) other conditions
exist or actions are taken by UTA which materially modify the magnitude, character or complexity of the
Work from what should have been reasonably assumed by Consultant based on the information included
in (or referenced by) this Contract. In order to be eligible for equitable relief for “constructive” changes
in Work, Consultant must give UTA’s Project Manager or designee written notice stating:

A. The date, circumstances, and source of the change; and

B. That Consultant regards the identified item as a change in Work giving rise to an adjustment in
this Contract.

Consultant must provide notice of a “constructive” change and assert its right to an equitable
adjustment under this Section within ten (10) days after Consultant becomes aware (or reasonably
should have become aware) of the facts and circumstances giving rise to the “constructive” change.
Consultant ’s failure to provide timely written notice as provided above shall constitute a waiver of
Consultant ’s rights with respect to such claim.

As soon as practicable, but in no event longer than 30 days after providing notice, Consultant must
provide UTA with information and documentation reasonably demonstrating the actual cost and schedule
impacts associated with any change in Work. Equitable adjustments will be made via Change Order.
Any dispute regarding the Consultant ’s entitlement to an equitable adjustment (or the extent of any
such equitable adjustment) shall be resolved in accordance with Article 21 of this Contract.

INVOICING PROCEDURES
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a. Consultant shall invoice UTA not more than monthly for Services provided in the prior month.
Consultant shall submit invoices to ap@rideuta.com and copy Alex Beim (abeim@rideuta.com)
for processing and payment. In order to timely process invoices, Consultant shall include the
following information on each invoice:

1.
l.
iii.
1v.
V.
VI.

Consultant Name

Unique Invoice Number

PO Number

Invoice Date

Detailed Description of Charges
Total Dollar Amount Due

b. UTA shall have the right to disapprove (and withhold from payment) specific line items of each
invoice to address non-conforming Goods or Services. Approval by UTA shall not be
unreasonably withheld. UTA shall also have the right to offset (against payments) amounts
reasonably reflecting the value of any claim which UTA has against Consultant under the
Contract. Payment for all invoice amounts not specifically disapproved or offset by UTA shall
be provided to Consultant within thirty (30) calendar days of invoice submittal.

10. OWNERSHIP OF DESIGNS, DRAWINGS, AND WORK PRODUCT

Any deliverables prepared or developed pursuant to the Contract including without limitation drawings,
specifications, manuals, calculations, maps, sketches, designs, tracings, notes, reports, data, computer
programs, models and samples, shall become the property of UTA when prepared, and, together with any
documents or information furnished to Consultant and its employees or agents by UTA hereunder, shall be
delivered to UTA upon request, and, in any event, upon termination or final acceptance of the Professional
Services. UTA shall have full rights and privileges to use and reproduce said items. To the extent that any
deliverables include or incorporate preexisting intellectual property of Consultant , Consultant hereby
grants UTA a fully paid, perpetual license to use such intellectual property for UTA’s operation,
maintenance, modification, improvement and replacement of UTA’s assets. The scope of the license shall
be to the fullest extent necessary to accomplish those purposes, including the right to share same with
UTA’s Consultant s, agent, officers, directors, employees, joint owners, affiliates and consultant s.

11.

USE OF SUBCONSULTANT S

a.  Consultant shall give advance written notification to UTA of any proposed subcontract (not indicated in
Consultant ’s Proposal) negotiated with respect to the Work. UTA shall have the right to approve all

subconsultant s, such approval not to be withheld unreasonably.

b.  No subsequent change, removal or substitution shall be made with respect to any such subconsultant

without the prior written approval of UTA.

c.  Consultant shall be solely responsible for making payments to subconsultant s, and such payments shall

be made within thirty (30) days after Consultant receives corresponding payments from UTA.

d. Consultant shall be responsible for and direct all Work performed by subconsultant s.

e. Consultant agrees that no subcontracts shall provide for payment on a cost-plus-percentage-of-cost basis.

Consultant further agrees that all subcontracts shall comply with all applicable laws.
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12.

13.

KEY PERSONNEL

Consultant shall provide the key personnel as indicated in Consultant ’s Proposal (or other applicable provisions of
this Contract), and shall not change any of said key personnel without the express written consent of UTA. The
following individuals are concerned to be key personnel under this contract.

Thomas Wittmann, Senior Principal/PM

Mariel Kirchen, Senior Associate/Deputy PM

George Maier, Senior Associate/Project Planner

Oren Eshel, Senior Associate/Project Planner

Jennifer Johns, Senior Planner/Modeling Lead

If the consultant changed key personnel without the express written permission of UTA, it shall be in default of
the contract and liable for default damages . The foregoing shall not apply in the event Consultant’s key personnel
are no longer available due to death, ongoing illness or termination of employment.

SUSPENSION OF WORK

a.

UTA may, at any time, by written order to Consultant , require Consultant to suspend, delay, or interrupt
all or any part of the Work called for by this Contract. Any such order shall be specifically identified
as a “Suspension of Work Order” issued pursuant to this Article. Upon receipt of such an order,
Consultant shall immediately comply with its terms and take all reasonable steps to minimize the
incurrence of further costs allocable to the Work covered by the order during the period of Work

stoppage.

If a Suspension of Work Order issued under this Article is canceled, Consultant shall resume Work as
mutually agreed to in writing by the parties hereto.

If a Suspension of Work Order is not canceled and the Work covered by such order is terminated for
the convenience of UTA, reasonable costs incurred as a result of the Suspension of Work Order shall be
considered in negotiating the termination settlement.

If the Suspension of Work causes an increase in Consultant ’s cost or time to perform the Work, UTA’s
Project Manager or designee shall make an equitable adjustment to compensate Consultant for the
additional costs or time, and modify this Contract by Change Order.

14. TERMINATION

a. FOR CONVENIENCE:

UTA shall have the right to terminate the Contract at any time by providing written notice to
Consultant . If the Contract is terminated for convenience, UTA shall pay Consultant : (i) in full for
Goods delivered and Services fully performed prior to the effective date of termination; and (i1) an
equitable amount to reflect costs incurred (including Contract close-out and subconsultant termination
costs that cannot be reasonably mitigated) and profit on work-in-progress as of to the effective date of
the termination notice. UTA shall not be responsible for anticipated profits based on the terminated
portion of the Contract. Consultant shall promptly submit a termination claim to UTA. If Consultant
has any property in its possession belonging to UTA, Consultant will account for the same, and
dispose of it in the manner UTA directs.
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15.

16.

b. FOR DEFAULT:
If Consultant (a) becomes insolvent; (b) files a petition under any chapter of the bankruptcy laws or
is the subject of an involuntary petition; (c) makes a general assignment for the benefit of its
creditors; (d) has a receiver appointed; (e) should fail to make prompt payment to any subconsultant
s or suppliers; or (f) fails to comply with any of its material obligations under the Contract, UTA
may, in its discretion, after first giving Consultant seven (7) days written notice to cure such default:

1. Terminate the Contract (in whole or in part) for default and obtain the Professional Services
using other Consultant s or UTA’s own forces, in which event Consultant shall be liable for
all incremental costs so incurred by UTA;

2. Pursue other remedies available under the Contract (regardless of whether the termination
remedy is invoked); and/or

3. Except to the extent limited by the Contract, pursue other remedies available at law.
CONSULTANT ’S POST TERMINATION OBLIGATIONS:

Upon receipt of a termination notice as provided above, Consultant shall (i) immediately discontinue
all work affected (unless the notice directs otherwise); and (i1) deliver to UTA all data, drawings and
other deliverables, whether completed or in process. Consultant shall also remit a final invoice for all
services performed and expenses incurred in full accordance with the terms and conditions of the
Contract up to the effective date of termination. UTA shall calculate termination damages payable
under the Contract, shall offset such damages against Consultant ’s final invoice, and shall invoice
Consultant for any additional amounts payable by Consultant (to the extent termination damages
exceed the invoice). All rights and remedies provided in this Article are cumulative and not
exclusive. If UTA terminates the Contract for any reason, Consultant shall remain available, for a
period not exceeding 90 days, to UTA to respond to any questions or concerns that UTA may have
regarding the Professional Services furnished by Consultant prior to termination.

INFORMATION, RECORDS and REPORTS: AUDIT RIGHTS

Consultant shall retain all books, papers, documents, accounting records and other evidence to support any cost-
based billings allowable under Exhibit B (or any other provision of this Contract). Such records shall include,
without limitation, time sheets and other cost documentation related to the performance of labor services, as well
as subcontracts, purchase orders, other contract documents, invoices, receipts or other documentation supporting
non-labor costs. Consultant shall also retain other books and records related to the performance, quality or
management of this Contract and/or Consultant ’s compliance with this Contract. Records shall be retained by
Consultant for a period of at least six (6) years after completion of the Work, or until any audit initiated within
that six-year period has been completed (whichever is later). During this six-year period, such records shall be
made available at all reasonable times for audit and inspection by UTA and other authorized auditing parties
including, but not limited to, the Federal Transit Administration. Copies of requested records shall be furnished
to UTA or designated audit parties upon request. Consultant agrees that it shall flow-down (as a matter of written
contract) these records requirements to all subconsultant s utilized in the performance of the Work at any tier.

FINDINGS CONFIDENTIAL

Any documents, reports, information, or other data and materials delivered or made available to or prepared
or assembled by Consultant or subconsultant under this Contract are considered confidential and shall
not be made available to any person, organization,

or entity by Consultant without consent in writing from UTA. If confidential information is released to any
third party without UTA’s written consent as described above, consultant shall notify UTA of the data
breach within 10 days and provide its plan for immediate
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17.

18.

19.

mitigation of the breach for review and approval by UTA.

a. It is hereby agreed that the following information is not considered to be confidential:

A. Information already in the public domain.

B. Information disclosed to Consultant by a third party who is not under a confidentiality
obligation.

C. Information developed by or in the custody of Consultant before entering into this Contract.

D. Information developed by Consultant through its work with other clients; and

E. Information required to be disclosed by law or regulation including, but not limited to,
subpoena, court order or administrative order.

PUBLIC INFORMATION.

Consultant acknowledges that the Contract and related materials (invoices, orders, etc.) will be public documents
under the Utah Government Records Access and Management Act (GRAMA). Consultant ’s response to the
solicitation for the Contract will also be a public document subject to GRAMA, except for legitimate trade
secrets, so long as such trade secrets were properly designated in accordance with terms of the solicitation.

GENERAL INDEMNIFICATION

Consultant shall indemnifyand hold harmless, but shall have no duty to defend, UTA, its officers, trustees,
and employees (hereinafter collectively referred to as “Indemnitees”) from and against all liabilities,
damages, losses, and expenses including without limitation reasonable attorneys’ fees and costs (hereinafter
referred to collectively as “claims”) related to bodily injury, including death, or loss or damage to tangible
or intangible property to the extent caused by the intentional misconduct, recklessness or negligent acts or
omissions of Consultant or any of its owners, officers, directors, agents, employees or subconsultant s. This
indemnity includes any claim or amount arising out of the negligent failure of such Consultant to conform
to federal, state, and local laws and regulations. If an employee of Consultant , a subconsultant , anyone
employed directly or indirectly by any of them or anyone for whose acts any of them may be liable brings
a claim against UTA or another Indemnitee, Consultant ’s indemnity obligation set forth above will not be
limited by any limitation on the amount of damages, compensation or benefits payable under any employee
benefit acts, including workers’ compensation or disability acts. The indemnity obligations of Consultant
shall not apply to the extent that claims arise out of the negligence of UTA or the Indemnitees.

INSURANCE REQUIREMENTS

The insurance requirements herein are minimum requirements for this Contract and in no way limit the
indemnity covenants contained in this Contract. The Utah Transit Authority in no way warrants that the
minimum limits contained herein are sufficient to protect the Consultant from liabilities that might arise out of
the performance of the work under this contract by the Consultant , his agents, representatives, employees or
subconsultant s and Consultant is free to purchase additional insurance as may be determined necessary.

A. MINIMUM SCOPE AND LIMITS OF INSURANCE: Consultant shall provide coverage with limits of
liability not less than those Stated below. An excess liability policy or umbrella liability policy may be used
to meet the minimum liability requirements provided that the coverage is written on a “following form”,
subject to the policy terms, conditions and exclusions, basis.

1. Commercial General Liability — Occurrence Form

Policy shall include bodily injury, property damage and contractual liability coverage, subject to the policy
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terms, conditions and exclusions.

e General Aggregate (may be met through primary and excess policies)  $4,000,000
e Products — Completed Operations Aggregate $1,000,000
e Personal and Advertising Injury $1,000,000
e Each Occurrence $2,000,000

a. The policy shall be endorsed to include the following additional insured language: "The
Utah Transit Authority shall be named as an additional insured with respect to liability
arising out of the activities performed by, or on behalf of the Consultant ".

b. The policy must also contain the following endorsement, WHICH MUST BE STATED ON THE
CERTIFICATE OF INSURANCE: “Contractual Liability Railroads” ISO from CG 24 17 10 01 (or a
substitute form providing equivalent coverage) showing “Utah Transit Authority Property” as the Designated
Job Site

2. Automobile Liability
Bodily Injury and Property Damage for any owned, hired, and non-owned vehicles used in the performance of
this Contract.

Combined Single Limit (CSL) (may be met through primary and excess policies)
$2,000,000 each accident

a. The policy shall be endorsed to include the following additional insured language: "The Utah
Transit Authority shall be named as an additional insured with respect to liability arising out of the
activities performed by, or on behalf of the Consultant , including automobiles owned, leased,
hired or borrowed by the Consultant ".

3. Worker's Compensation and Employers' Liability

Workers” Compensation Statutory
Employers' Liability
Bodily Injury by Accident - Each Accident $100,000
Bodily Injury by Disease — Each Employee $100,000
Bodily Injury by Disease — Policy Limit $500,000

a. Policy shall contain a waiver of subrogation against the Utah Transit Authority.

b. This requirement shall not apply when a Consultant or subconsultant is exempt under UCA, AND
when such Consultant or subconsultant executes the appropriate waiver form.
4. Professional Liability (Errors and Omissions Liability)
The policy shall cover damages to the extent caused by the negligent acts, errors or omissions in the
performance of professional services.

Each Claim $1,000,000
Annual Aggregate $2,000,000

a. Inthe event that the professional liability insurance required by this Contract is written on a claims-
made basis, Consultant warrants that any retroactive date under the policy shall precede the
effective date of this Contract; and that either continuous coverage will be maintained or an
extended discovery period will be exercised for a period of three (3) years beginning at the time
work under this Contract is completed.

5. Not Used.
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B. ADDITIONAL INSURANCE REQUIREMENTS: The policies shall include, or be endorsed to include the
following provisions:

1. On the general liability, auto liability and umbrella/excess liability insurance policies where the Utah
Transit Authority is named as an additional insured, the Utah Transit Authority shall be an additional
insured to the full limits of liability purchased by the Consultant. Insurance limits indicated in this
agreement are minimum limits. Larger limits may be indicated after the Consultant ’s assessment of the
exposure for this contract; for their own protection and the protection of UTA.

2. The Consultant 's general liability, auto liability and umbrella/excess liability insurance coverage shall
be primary insurance and non-contributory with respect to all other available sources.

3. Consultant and their insurers shall endorse the required insurance policy(ies) to waive their right of
subrogation against UTA, except for professional liability. Consultant will furnish UTA at least thirty
(30) days advance written notice of any cancellation or non-renewal of any required coverage that is not
replaced.

C. NOTICE OF CANCELLATION: Each insurance policy required by the insurance provisions of this
Contract shall provide the required coverage and shall not be canceled or nonrenewed except after thirty
(30) days prior written notice has been given to the Utah Transit Authority, except when cancellation is for
non-payment of premium, then ten (10) days prior notice may be given. Such notice shall be sent directly to
(Utah Transit Authority agency Representative's Name & Address).

D. ACCEPTABILITY OF INSURERS: Insurance is to be placed with insurers duly licensed or authorized to
do business in the State and with an “A.M. Best” rating of not less than A-VII. The Utah Transit Authority
in no way warrants that the above-required minimum insurer rating is sufficient to protect the Consultant
from potential insurer insolvency.

E. VERIFICATION OF COVERAGE: Consultant shall furnish the Utah Transit Authority with certificates
of insurance (on standard ACORD form) as required by this Contract. The certificates for each insurance
policy are to be signed by a person authorized by that insurer to bind coverage on its behalf.

All certificates and any required additional insured, waiver of subrogation and notice of cancellation
endorsements are to be sent to insurancecerts@rideuta.com and received and approved by the Utah Transit
Authority before work commences, such approval shall not be unreasonably withheld. Each insurance policy
required by this Contract must be in effect at or prior to commencement of work under this Contract and
remain in effect for the duration of the project. Failure to maintain the insurance policies as required by this
Contract or to provide evidence of renewal is a material breach of contract.

All certificates required by this Contract shall be emailed directly to Utah Transit Authority’s insurance
email address at insurancecerts@rideuta.com. The Utah Transit Authority project/contract number and
project description shall be noted on the certificate of insurance. DO NOT SEND CERTIFICATES OF
INSURANCE TO THE UTAH TRANSIT AUTHORITY’S CLAIMS AND INSURANCE
DEPARTMENT.

F. SUBCONSULTANTS: Consultant s’ subconsultants shall maintain separate insurance as determined by the
Consultant, however, subconsultant 's limits of liability shall not be less than $1,000,000 per occurrence /
$2,000,000 products/completed operations aggregate/ $2,000,000 general aggregate. Sub-Consultant s
maintaining separate insurance shall name Utah Transit Authority as an additional insured on their general
liability, auto liability and umbrella/excess liability policy. Blanket additional insured endorsements are not
acceptable from sub-Consultant s. Utah Transit Authority must be scheduled as an additional insured on any
sub-consultant policies.
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G. APPROVAL: Any modification or variation from the insurance requirements in this Contract shall be made
by Claims and Insurance Department or the Office of General Counsel, whose decision shall be final. Such
action will not require a formal Contract amendment, but may be made by administrative action.

20. OTHER INDEMNITIES

21.

22.

23.

a.

Consultant shall protect, release, defend, indemnify and hold harmless UTA and the other Indemnitees
against and from any and all Claims of any kind or nature whatsoever on account of infringement
relating to Consultant ’s performance under this Contract. If notified promptly in writing and given
authority, information and assistance, Consultant shall defend, or may settle at its expense, any suit or
proceeding against UTA so far as based on a claimed infringement and Consultant shall pay all
damages and costs awarded therein against UTA due to such breach. In case any portion of the Work is
in such suit held to constitute such an infringement or an injunction is filed that interferes with UTA’s
rights under this Contract, Consultant shall, at its expense and through mutual agreement between the
UTA and Consultant , either procure for UTA any necessary intellectual property rights, or modify
Consultant ’s services or deliverables such that the claimed infringement is eliminated.

Consultant shall: (i) protect, release, defend, indemnify and hold harmless UTA and the other
Indemnitees against and from any and all liens made or filed against UTA or upon the Work or the
property on which the Work is located on account of any labor performed or labor, services, and
equipment furnished by subconsultant s of any tier; and (i1) keep the Work and said property free and
clear of all liens or claims arising from the performance of any Work covered by this Contract by
Consultant or its subconsultant s of any tier. If any lien arising out of this Contract is filed, before or
after Work is completed, Consultant , within ten (10) calendar days after receiving from UTA written
notice of such lien, shall obtain a release of or otherwise satisfy such lien. If Consultant fails to do so,
UTA may take such steps and make such expenditures as in its discretion it deems advisable to obtain a
release of or otherwise satisfy any such lien or liens, and Consultant shall upon demand reimburse UTA
for all costs incurred and expenditures made by UTA in obtaining such release or satisfaction. If any non-
payment claim is made directly against UTA arising out of non-payment to any subconsultant ,
Consultant shall assume the defense of such claim within ten (10) calendar days after receiving from
UTA written notice of such claim. If Consultant fails to do so, Consultant shall upon demand reimburse
UTA for all costs incurred and expenditures made by UTA to satisfy such claim.

INDEPENDENT CONSULTANT

Consultant is an independent consultant and agrees that its personnel will not represent themselves as, nor claim
to be, an officer or employee of UTA by reason of this Contract. Consultant is responsible to provide and pay
the cost of all its employees' benefits.

PROHIBITED INTEREST

No member, officer, agent, or employee of UTA during his or her tenure or for one year thereafter shall have any
interest, direct or indirect, including prospective employment by Consultant in this Contract or the proceeds
thereof without specific written authorization by UTA.

CLAIMS/DISPUTE RESOLUTION
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24.

25.

26.

a. “Claim” means any disputes between UTA and the Consultant arising out of or relating to the
Contract Documents including any disputed claims for Contract adjustments that cannot be
resolved in accordance with the Change Order negotiation process set forth in Article 6. Claims
must be made by written notice. The responsibility to substantiate claims rests with the party
making the claim.

b. Unless otherwise directed by UTA in writing, Consultant shall proceed diligently with
performance of the Work pending final resolution of a Claim, including litigation. UTA shall
continue to pay any undisputed payments related to such Claim.

c. The parties shall attempt to informally resolve all claims, counterclaims and other disputes
through the escalation process described below. No party may bring a legal action to enforce any
term of this Contract without first having exhausted such process.

d. The time schedule for escalation of disputes, including disputed requests for change order, shall
be as follows:

Level of Authority Time Limit
UTA’s Project Manager/Consultant’s Project Manager Five calendar days
UTA’s Planning Director/Consultant’s Managing Director Five calendar days

UTA’s Chief Planning and Engagement Officer/Consultant’s Five calendar days
President & CEO

Unless otherwise directed by UTA’s Project Manager, Consultant shall diligently continue
performance under this Contract while matters in dispute are being resolved.

If the dispute cannot be resolved informally in accordance with the escalation procedures set forth
above, then either party may commence formal mediation under the Juris Arbitration and Mediation
(JAMS) process using a mutually agreed upon JAMS mediator. If resolution does not occur through
Mediation, then legal action may be commenced in accordance the venue and governing law provisions
of this contract.

GOVERNING LAW

This Contract shall be interpreted in accordance with the substantive and procedural laws of the State of Utah. Any
litigation between the parties arising out of or relating to this Contract will be conducted exclusively in federal or
state courts in the State of Utah and Consultant consents to the jurisdiction of such courts.

ASSIGNMENT OF CONTRACT

Consultant shall not assign, sublet, sell, transfer, or otherwise dispose of any interest in this Contract without
prior written approval of UTA, and any attempted transfer in violation of this restriction shall be void.

NONWAIVER

No failure or waiver or successive failures or waivers on the part of either party in the enforcement of any
condition, covenant, or article of this Contract shall operate as a discharge of any such condition, covenant, or
article nor render the same invalid, nor impair the right of either party to enforce the same in the event of any
subsequent breaches by the other party.
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27. NOTICES OR DEMANDS

28.

29.

a. Any formal notice or demand to be given by one party to the other shall be given in writing by one of the

C.

following methods: (i) hand delivered; (ii) deposited in the mail, properly stamped with the required
postage; (iii) sent via registered or certified mail; or (iv) sent via recognized overnight courier service.
All such notices shall be addressed as follows:

If to UTA.: with a required copy to:
Utah Transit Authority Utah Transit Authority
ATTN: Vicki Woodward ATTN: Legal Counsel
669 West 200 South 669 West 200 South

Salt Lake City, UT 84101 Salt Lake City, UT 84101
If to Consultant:

Jennifer

Wieland, Managing Director
2 Bryan Street, Suite 300
San Francisco, CA 94105

Any such notice shall be deemed to have been given, and shall be effective, on delivery to the notice
address then applicable for the party to which the notice is directed; provided, however, that refusal to
accept delivery of a notice or the inability to deliver a notice because of an address change which was
not properly communicated shall not defeat or delay the giving of a notice. Either party may change the
address at which such party desires to receive written notice by providing written notice of such change
to any other party.

Notwithstanding Section 27, the parties may, through mutual agreement, develop alternative
communication protocols to address change notices, requests for information and similar categories of
communications. Communications provided pursuant to such agreed means shall be recognized as valid
notices under this Contract.

CONTRACT ADMINISTRATOR

UTA’s Contract Administrator for this Contract is Vicki Woodward, or designee. All questions and
correspondence relating to the contractual aspects of this Contract should be directed to said Contract
Administrator, or designee.

INSURANCE COVEREAGE REQIREMENTS FOR CONSULTANT EMPLOYEES AND

SUBCONSULTANTS UNDER DESIGN AND CONSTRUCTION CONTRACTS

a.

The following requirements apply to the extent that the Consultant is providing design or construction
services and (i) the initial value of this Contract is equal to or in excess of $2 million; (ii) this Contract,
with subsequent modifications, is reasonably anticipated to equal or exceed $2 million; (iii) Consultant
has a subcontract at any tier that involves a sub-consultant that has an initial subcontract equal to or in
excess of $1 million; or (iv) any subcontract, with subsequent modifications, is reasonably anticipated
to equal or exceed $1 million:

Consultant shall, prior to the effective date of this Contract, demonstrate to UTA that Consultant has and
will maintain an offer of qualified health insurance coverage (as defined by Utah Code Ann. § 17B-2a-



DocuSign Envelope ID: 88EFFB36-9019-489E-A51E-533C14FE109E

30.

31.

32.

33.

34.

35.

36.

818.5) for the Consultant ’s employees and the employee’s dependents during the duration of this Contract.

c. Consultant shall also demonstrate to UTA that subconsultant s meeting the above-described subcontract
value threshold have and will maintain an offer of qualified health insurance coverage (as defined by Utah
Code Ann. § 17B-2a-818.5for the subconsultant ’s employees and the employee’s dependents during the
duration of the subcontract.

COSTS AND ATTORNEYS’ FEES

If any party to this Agreement brings an action to enforce or defend its rights or obligations hereunder, the
prevailing party shall be entitled to recover its costs and expenses, including mediation, arbitration, litigation,
court costs and attorneys’ fees, if any, incurred in connection with such suit, including on appeal

NO THIRD-PARTY BENEFICIARY

The parties enter into this Contract for the sole benefit of the parties, in exclusion of any third party, and no third-
party beneficiary is intended or created by the execution of this Contract.

FORCE MAJEURE

Neither party to the Contract will be held responsible for delay or default caused by fire, riot, acts of God
and/or war which are beyond that party's reasonable control. UTA may terminate the Contract after
determining such delay or default will reasonably prevent successful performance of the Contract.

UTAH ANTI-BOYCOTT OF ISRAEL ACT

Consultant agrees it will not engage in a boycott of the State of Israel for the duration of this contract.

TRAVEL COSTS

Any travel costs charged against this contract and paid for with contract funds must be in compliance with
UTA’s Travel Policy (UTA.02.XX) and the U.S. General Services Administration (GSA) per diem rates
SEVERABILITY

Any provision of this Contract prohibited or rendered unenforceable by operation of law shall be ineffective only
to the extent of such prohibition or unenforceability without invalidating the remaining provisions of this Contract.

ENTIRE AGREEMENT

This Contract shall constitute the entire agreement and understanding of the parties with respect to the subject

matter hereof, and shall supersede all offers, negotiations and other agreements with respect thereto. The
terms of the Contract supersede any additional or conflicting terms or provisions that may be preprinted on
Vendor’s work plans, cost estimate forms, receiving tickets, invoices, or any other related standard forms
or documents of Vendor that may subsequently be used to implement, record, or invoice Goods and/or
Services hereunder from time to time, even if such standard forms or documents have been signed or
initialed by a representative of UTA. The terms of the Contract prevail in any dispute between the terms of
the Contract and the terms printed on any such standard forms or documents, and such standard forms or
documents will not be considered written amendments of the Contract.
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36.

37.

38.

AMENDMENTS

Any amendment to this Contract must be in writing and executed by the authorized representatives of each party.

COUNTERPARTS

This Contract may be executed in any number of counterparts and by each of the parties hereto on separate
counterparts, each of which when so executed and delivered shall be an original, but all such counterparts
shall together constitute but one and the same instrument. Any signature page of the Contract may be detached
from any counterpart and reattached to any other counterpart hereof. The electronic transmission of a signed
original of the Contract or any counterpart hereof and the electronic retransmission of any signed copy hereof
shall be the same as delivery of an original.

SURVIVAL

Provisions of this Contract intended by their nature and content to survive termination of this Contract shall so
survive including, but not limited to, Articles 5, 7, 8, 10, 14, 15, 17, 18, 19, 20, 23, 29 and 30.

IN WITNESS WHEREOF, the parties have made and executed this Contract as of the day, month and year of the

last signature contained below.

UTAH TRANSIT AUTHORITY:

By: Date:

Nichol Bourdeaux

Chief Planning and Engagement Officer

By: Date:

Jay Fox
Executive Director

Approved as to Content and Form

DocuSigned by:

By: M{M (/ M Date:

70E33A415BA44F6...

Mike Bell, AAG State of Utah
And UTA Legal Counsel

Reviewed & Recommended

By: Date:

Alex Beim,
Project Manager

7/8/2022

Nelson\Nygaard Consulting Associates,

Inc.:
gwé.fb\ Niedounsd,
By: Date: 7/8/2022
Jennifer Wieland

Managing Director & Principal
Fed ID#58-2592493



DocuSign Envelope ID: 88EFFB36-9019-489E-A51E-533C14FE109E

EXHIBIT A — SCOPE OF SERVICES

A. Introduction

This Request for Proposal (RFP) is issued to enter into a contract with a professional firm to provide work
that will result in the completion of the first Utah Transit Authority (UTA) Long-Range Transit Plan
(LRTP) as well as establishing a replicable process to be used to update the plan on a four-year cycle.
This scope of work documents the steps necessary to support the Utah Transit Authority in the
development of a Long-Range Transit Plan for a 30-year time horizon. It includes a robust public
involvement effort with two phases of outreach.

Background

In 2019, UTA identified the need for a comprehensive long-range plan with the broad goals of aligning
all of the agency’s efforts and providing external transparency regarding all efforts underway. The onset
of the COVID pandemic early in 2020 necessitated those efforts to develop this plan be paused. Since
restarting this effort in 2021, UTA has initiated a municipal listening tour, visiting with city and county
staff to learn more about what they see as the future vision for their communities, in terms of land-use and
transportation. A timeline and general goals of the process have also been developed. UTA is currently
seeking to enlist the expertise of a consultant team to assist in the creation of its first LRTP and the
development of a sustainable process to keep the LRTP updated.

Purpose and Need

UTA has historically developed its long-range project plans through the Regional Transportation Plan
(RTP) process led by the two MPOs serving the region, WFRC and MAG. While this collaborative
process has yielded significant results, there remains a gap in the transit planning process. The RTPs only
contain larger, regionally significant projects. Therefore, much of the long-range transit planning in the
region has been project driven and led by external drivers. A more holistic approach to long-range
planning is needed that includes an exploration of all potential future transit service. There is also a need
for a more objective assessment of existing and future transit needs across the region. Therefore, the
LRTP will include a system wide assessment of current transit needs across UTA’s entire taxing district,
as well as anticipated future needs. The plan will incorporate this assessment into a holistic vision for
future planning and align all UTA’s planning efforts to achieving this common vision.

Primary Goals
The primary goals of the LRTP process are to:
e Strengthen partnerships with the communities UTA serves through collaborative plan
development
e Assess long-term transit needs through data collection and analysis, as well as public
engagement
e Develop a system-wide vision for the future to meet anticipated needs and address social equity
through improvements across all modes of the transit system
o Establish strategies for implementation through financial analysis and identification of potential
partnerships and resources needed to achieve the long-term vision

Overarching Assumptions
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e The final LRTP, along with any supporting materials, must be complete and ready for adoption by
the UTA Board of Trustees (BOT), in 2023.

e The LRTP is intended to be a guiding document for all agency long range efforts. As such, the
LRTP will need to be updated on a four-year cycle to accurately reflect internal and external
changes.

o The processes used in the development of this plan will need to be documented so that
they can be replicated by UTA for future plan updates

B. Work Tasks

1. Plan Definition

The purpose of this task is to clearly define exactly what the UTA LRTP will be. This is UTA’s first
LRTP. Transit agencies across the country create and use long range plans which cover a wide spectrum.
It is expected that proposers have experience with a variety of long-range plan types and formats in order
to determine what elements and methods should be used in UTA’s case.

Deliverables:
Guidance on the format and content of UTA’s LRTP based on:
e Best practices from LRTPs from other agencies
e UTA’s region specific context
e UTA’s agency specific goals and organization
Criteria for Plan development:
1. Service design philosophy / paradigm
o System design (gridded, geographic equity, commuter oriented, etc.)
Service design guidelines
Propensity index and criteria.
How is public and stakeholder feedback applied to the plan development
What are the objective metrics to determine service needs and how do we apply systematically
(what service can exist in isolation vs. relying on the system of service to work)?
What is actionable criteria for subjective feedback (public, internal and external feedback) in
regards to influencing the design of the service?

kW

o

2. Public & Stakeholder Engagement

Engagement is anticipated to a major component of the LRTP. The development of this plan will not only
require a robust plan for engagement with the public; it will also require substantial coordination and
involvement from a variety of stakeholders including external partners and UTA staff, leadership, and
Board of Trustees.

2.1 Public Engagement
The planning process will include two rounds of public involvement. Round one will take place in early
2022 and round 2 will occur later in the year, after the completion of a draft plan.

General public engagement goals include the following:
e Provide information about the long-range transit planning process
e Understand community vision for future (land use, transit, transportation, growth, housing, etc.)
o Understand how public/community vision aligns with stakeholder/city vision
e Identify community priorities
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e Understand community goals re: public transit & mobility
¢ Provide ongoing and meaningful opportunities for the public to engage with the LRTP process
e Engage in community-specific, relevant ways
o In collaboration with and with the support of cities
e Ensure inclusive, equitable, and representative engagement by working with diverse communities
across the service area

Round 1 goals:
e Involve the public and communities in identifying and defining transportation needs for their
communities to directly inform the development of the LRTP
e Allow for a high level of involvement with communities in this phase
e (reate continuity with public engagement, so there are two phases of engagement but there is
ongoing engagement throughout the process, through communication, follow up, and reporting
back.

Round 2 goals:
e Involve the public and communities in the review and feedback of the draft LRTP
e Confirm that we understood what the public told us during round 1 and that their contributions are
reflected in the plan wherever possible (when not possible, provide transparent information about
why things may not be included)
e Provide clear and defined ways for the public to provide input on the draft plan and let the public
know how their feedback will be used at this stage.

2.2 External Stakeholder Engagement
External stakeholder engagement will include UDOT, WFRC, MAG, representatives from the private and
public sector, including businesses, universities, and large medical institutions, and city/county staff.

2.3 Internal Engagement

This will include coordination among various UTA departments, as well as updates to senior staff, board,
and advisory council. Ensure a multi-disciplinary approach to the LRTP, with a diversity of perspectives
represented by internal stakeholders. Internal engagement begins during the plan definition and will
continue throughout the process.

Deliverables
A detailed plan containing the following:
e Clear definition of the following for each of the three primary groups to be engaged with
throughout the planning process (Public, External Stakeholders, Internal Stakeholders)
o Objective/Goal of engagement, Level of engagement
Who are the appropriate participants to be included
What specific feedback and input is being sought
Why they are participating — how their input will shape the plan
Where will we engage with each group
When will engagement occur with each group throughout the process
o How will the engagement occur (meeting format)
e Materials needed for implementation of public engagement opportunities for rounds 1 and 2
e Public engagement report summarizing efforts and findings included in final deliverables, which
includes how public input was vetted and responded to

O O O O O
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3. Systemwide Needs Assessment

The plan intends to articulate a comprehensive and nuanced understanding of current and future needs in
relation to other regional planning processes via a systemwide needs assessment. This needs assessment
will be informed by public engagement insights as well as other research, data collection and analysis
tasks as described below.

3.1 Research
Essential Objective:

e Research best practices in transit needs and equity assessment

o Establish a baseline understanding of existing conditions and needs non-duplicative of
existing plans and studies

o Identify uncertainties, opportunities, barriers, gaps, and tradeoffs pertinent to UTA’s
internal and external roles as well as influences

3.2 Needs Assessment Methodology
Essential Objectives:

e Develop an analytical, reproducible method and framework for strategically assessing the
current and future transit needs of the region
o This process should consider and account for resources currently available and
utilized at the agency
o This process should clearly account for any data limitations and potential bias
o The method and framework should be tested
e Develop a phased implementation strategy/plan and series of performance
measures/indicators
o The strategy should make clear any potential trade-offs (e.g., met/unmet needs)
o Present assessment methodology and test results to UTA staff for review and feedback

3.3 Finalize Assessment and Document Results
Essential Objectives:

e Modify the assessment methodology based on iterative feedback from UTA staff and the
planning process
o Finalize the assessment and document results of the assessment

Deliverables
e Technical memo detailing Task 3 efforts for inclusion into final plan deliverables
e Clear definition of methodology for public consumption as chapter in final plan
e An accessible, interactive web map
e Guidebook for internal use to perform the analysis again for the next LRTP update

4. Plan Vision Development
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A holistic, system-wide vision for the future to the level of detail consistent with the format determined in
Task 1 needs to be developed as part of the LRTP. The vision will need to be initially produced in draft
format and further refined based on internal and external feedback.
e Inputs include
o Data collection and analysis (Task 3)
o Engagement (Task 2)
o Existing UTA and external planning efforts including
» Five-Year Service Plan
= MPO RTPs
»= UTA Capital Plan
¢ Vision should include goals, objectives, and measures for achieving the goal
e Ensure internal agency plans and vision align

5. Financial Analysis and Strategies for Implementation
Upon completion of the vision plan, the LRTP will include an analysis of phased cost for implementation
as well as strategies to achieve the vision.

5.1 Financial Analysis
The financial analysis needs to include an estimate of costs to implement the vision which includes
both capital and O&M estimates for the 10-, 20-, and 30-year vision.
e The following financial scenarios need to be included in this analysis:
o Cost for full implementation of vision
o Fiscally constrained vision based on anticipated future funding
o A “no additional funding” scenario, describing impacts to UTA’s system

5.2 Implementation Strategies
This section will provide an overview of implementation strategies, highlighting additional strategies
that UTA does not currently employ.
e Examples of focus areas include:
o Existing and potential future funding sources
o Partnership opportunities
o Process for ensuring alignment of current planning efforts with LRTP vision

C. Project Management and Schedule

The consultant team will be responsible for team coordination and maintaining progress of the project.
Tasks to be completed include:
e Team organization
e Detailed stakeholder engagement plan describing communication methods among team and
stakeholder groups as described in task 2
e Comprehensive scope with schedule, efforts, and who is expected to be involved in each portion
of plan development
e Development of detailed plan for replication of this process during plan update in four years

The table below provides a general timeline for completion of tasks. The detailed schedule should reflect
this timeline.
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Task

2021

2022

2023

Q1

Q2 Q3

Q4

Q1

Q2 | Q3

Q4

Q1

Q2

Q3

Municipal Listening
Tour

Community
Engagement Phase |

Systemwide Needs
Assessment

Draft Plan
Development

Community
Engagement Phase I

Plan Refinement

Plan Finalized

Board Adoption of
Plan
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D. Data Collection

The planning process expects data collection to occur throughout each of the work tasks described in
Section B. UTA will provide internal data as necessary to the consultant and internal staff may be

involved in data collection and analysis throughout the planning process.

Examples of data that may be procured by UTA and partner agencies include and are not limited to:

o Fare Usage

e Demographic Data

e Current Route Performance Indicators

e Customer Data and Surveys

o Internal Employee Experience and Satisfaction
e Policies

e Finances

e LRTP listening tour input

e RTP Plan and Project Data

e Market Segmentation Data (TBD)

Examples of other data that may be collected and analyzed throughout the LRTP process include and are

not limited to:

o Social Equity and Inequity

e Access
e Travel Patterns
e Land Use

o Accessibility

e Infrastructure

o Energy Consumption

o Safety

e Resiliency

e Results of community engagement

E. Plan Documentation

This section outlines what documentation is expected to be completed and provided to UTA by the time

of the completion of the LRTP process.

Deliverables:
e Completed plan document including the following, as outlined in section C
o Process
o Needs Assessment
o Vision

o Financial Analysis
o Implementation Strategies
e All associated system and vision mapping, as necessary

e Detailed documentation on the following, so that the plan process can be updated by UTA

o Steps in plan
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o Needs assessment
o Public and stakeholder involvement
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UTAH

TRANSIT AUTHORITY

Exhibit A(1)
Proposed Schedule

Anticipate a start day of July 2022 and an end date of August 2023.

July ‘22 August September October November

December January ‘23 February

Task Dcriptiorl 3|10 1724 30| 7 14 | 20| 26| 4 | f0] 18252 % |a6| 2330|6130 20 2F 4 [ 11|12t aS ¥ | 8 15 2 2% 5| 12| 13j 26 S

0 | ProjectManagement

March April

12 13| 2602 |9 (16 |23

i 7

May June July August

14 21 {28 |4 (11 |18 35 (2 9 16 B 30 |6 (13 20 |27

01 Develop Project
"~__Management Plan

0.2 Full Scope

0.3 Regular Staff Meetings / PM

Plan Definition
Background Documentation

+» Develop Guiding Principles

Develop Plan Qutline
Public Engagement

Round1PublicEngagement

.»  Route 2 Public Engagement

.,  ExternalStakeholders

Internal Stakeholders
Systemwide Needa Assessment

.+ Research

19 Needs Assessment *
L Methodology

11 Finalize Assessment and ——— —

L Document Results
4 | Plan Vigion Development
«« Finalize Goals and Objectives

. DevelopEvaluationCriteria *

1«2 Develop ThreeScenarios

.+ Evaluate Scenarios

Preferred Alternative

5 | Financial Analysis and Strategies forImplementation

s+ Financial Analysisand

.» Implementation Strategies

24
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EXHIBIT B —PRICING SHEETS

Appendix | - Price Sheet

Project Management Module Header Information

{Update or change oly those items shown in blue on the screen.) FIRM Nelson\Nygaard Consulting Associates, Inc.

Owner: uTA ESTIMATED PERSONNEL RATES:

Project: UTA Long Range Transit Plan Personnel Category Mame Base Rate Labor Charge

Description: Consultant Suport 1. Senior Principal Il Thomas Wittmann $92.10 582,513.00
2. Senior Associate | Mariel Kirchen 540.38 545,685.00
3. Senior Associate |l Oren Eshel 558.70 £22,740.00

Project Mgr: Thomas Wittmann 4, Senior Associate | George Maier 552,88 549,072.00

State Date: 5/15/2022 5. Associate Il Kyle Taniguchi $43.30 $26,952.00
6. Associate | Alexandra Weber 530.29 529,264.00

Base Rate Multiplier (OH and Profit): 3.18 7. Senior Designer Jungwha Yuh $50.50 514,759.00

Other Direct Costs Multiplier: 8. Senior Planner Jennifer Jahn $272.77 $34,080.00

Time Period: Weeks 9. Transportation Planner  Charles Allen 5183.46 515,280.00
10. Transportation Engineer Morgan 5206.23 £17,120.00

Date File Setup 1-May-22 11. Accounting Sarah 5106.66 $1,100.00

Date (Now): 11-Apr-22 12. Project Coordinator ~ Jen Rose 550.88 $950.00

Time (Now): 1:00 PM

Filename: UTA Appendix | Price Sheet

Beginning Month: 5

Beginning Year: 2022

End Date: 9/30/2023

This is a cost reimbursement contract at the rates specified in the table above with a total Not-To-Exceed value of $349,000.

25
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m'-a - T T
TOTAL LABOR COST | smasia]  easems] gm7a0]  seeom|  sees  sesae| a7 | se7ased] 4000  sis2e0]  si7aze]  siaoo] sl

26

Melson' Mygaard Labor Costs Subconsuitant Costs
Thomas Manel George Kyle Bleandra Jungwha Parzmetrin
Wittmann  Kirschen  OrenEshel  Maler  Taniguchi  Weber Yuh Men - Worgan Taran Ten ese
Senior Senlor Senbor Senlor Senior Froject
Principsl Il Associate | Associste |l Associste | Assaciate ]l Assoclste|  Designer Accourting  Coordinatar
Bace Rate 21 an3s a7 sz2ps 433 nzg 505
Ouverhaad 12RSm| 1723 1628 11080 350 2174 7 9536 Paransetrix
Profit 10% 1] 1167 1644 1528 1250 -] 1458 HH Labor Lashwor Total Total Total Travel Total Misc. Total Total
Total Billing Rate §292.60 §12833  §18639  S16805  $13TS §96.26 $160.43 | Hous  cost $284.00 $151.00 $214.00 $110.00 $95.00 Hours Cost Labor Hours Labor Costs Experses Expenses Diret Experses Costs
Task Description
0 Project Management
01 Deeelop Frojec Management Plan 4] 10 i | D IEED| 0 [ | 24 [TELE | $4.313)
02 Full Scope 4 10 i | 24 $4.318] 2 2 o= | 25| = | $4.585
03 Regular 558 Meetings / FM ) 20 20f o]  sisorz| 2 | 0] = T | 58, [rET | $15,354
Task Tatal ] | an] 0 of of of  1m| sz os| 10 0| 0| | | B | 14| [T | $5,450{ $1,000] T | $as0e|
1 Plan Definition |
1.1 Background Documentasion / Best Pracioes 4 10 10 20 20| 54 L8593 [ 50 B [FEzE | 48533
12 Develop Guiding Princples B 4 4 0| 4 4 44 £ Es a 408 44 [ | £ Ea
131 Dewebop Flan Qutsine 4 B g E T [ 50 28| [ETEE | $5,033
Task Tatal 18| 3 ) 8 24 4 o 155| prak-rj] a o o o o aj B2 | 138 saa1 o | L1 | o pralorj]
# Public Engagement
21 FBound 1 Public Engagement 20| 3 20 10 B 100]  $17547 a 50 100 $17.647] $17,647
22 Foute 2 Public Engageement X ] 0] 10 L wa|  $arssr [ [ 100 $17.647] $17547
23 Evternal stakeholders 40| 2 20 20| o s  fenm [ [ 108 $20,84 $20840
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