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TASK ORDERING AGREEMENT FOR ON-CALL PROFESSIONAL SERVICES, 
CONSTRUCTION, MAINTENANCE, AND REPAIR SERVICES 

 
UTA CONTRACT #24-03814VW 

UTA Transit Systems On-Call Professional Services, Construction, Maintenance, and Repair  

This Task Ordering Agreement (MTOA) is entered into and made effective as of the date of last 
signature below (the “Effective Date”) by and between UTAH TRANSIT AUTHORITY, a public transit 
district organized under the laws of the State of Utah (“UTA”), and Rocky Mountain Systems Service 
(“RMSS”) (“Contractor”). 

RECITALS 

WHEREAS, UTA desires to award a task ordering contract for CONSTRUCTION SERVICES 
per the Statement of Services contained at Exhibit A.     

WHEREAS, on February 21, 2024, UTA issued Request for Proposal Package Number 24-
03814VW (“RFP”) encouraging interested parties to submit Proposals to perform the services 
described in the RFP. 

WHEREAS, upon evaluation of the Proposals submitted in response to the RFP, UTA selected 
Contractor as the preferred entity with whom to negotiate a contract to perform the Work. 

WHEREAS, Contractor is qualified and willing to perform the Work as set forth in the Scope of 
Services.  

AGREEMENT 

NOW, THEREFORE, in accordance with the foregoing Recitals, which are incorporated herein 
by reference, and for and in consideration of the mutual covenants and agreements hereafter set forth, the 
mutual benefits to the parties to be derived here from, and for other valuable consideration, the receipt and 
sufficiency of which the parties acknowledge, it is hereby agreed as follows:  

 

1. SERVICES TO BE PROVIDED  

a. Contractor shall perform all Tasks issued under this MTOA as set forth in the Scope of Services 
(Exhibit A). Except for items (if any) which this Contract specifically states will be UTA-provided, 
Contractor shall furnish all the labor, material and incidentals necessary for the Work. 

b. Contractor shall perform all Work under this MTOA in a professional manner, using at least that 
standard of care, skill and judgment which can reasonably be expected from similarly situated 
professionals.  

c. All Work shall conform to generally accepted standards in the transit industry. Contractor shall 
perform all Work in compliance with applicable laws, regulations, rules, ordinances, permit 
constraints and other legal requirements including, without limitation, those related to safety and 
environmental protection.  

d. Contractor shall furnish only qualified personnel and materials necessary for the performance of the 
Work. 

e. When performing Work on UTA property, Contractor shall comply with all UTA work site rules 
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including, without limitation, those related to safety and environmental protection. 

f. Contractor is not guaranteed to receive any minimum number of task orders under this Agreement.  

 
2. TASK ORDER ISSUANCE  

 
a. The Contractor’s shall perform services with respect to a wide variety of tasks, as described in 

Exhibit A at the request of UTA.  
 

b. Each discrete item is referred to as a “Task.” UTA and the Contractor will negotiate scope, 
schedule, and lump sum or not-to-exceed price for each Task, and document those and other 
terms, as necessary, in a written “Task Order” in substantively the same format as that attached 
as Exhibit A. The lump sum or not-to-exceed price for each Task shall be developed in 
accordance with Section 5 of this Contract and Exhibit C.  Upon the execution of a Task Order, 
the Contractor shall perform services for that Task, including furnishing all the materials, 
appliances, tools, and labor of every kind required, and constructing and completing in the most 
substantial and skillful manner, the work identified in the scope of work attached as an Exhibit to 
that Task Order. 
 

c. If UTA, in its sole discretion, decides not to issue additional task orders beyond those already 
issued, this agreement shall be cancelled at no additional cost (beyond task orders already issued) 
to either Party.  

 
d. If UTA and the Contractor are unable to agree on the price, scope, or other terms of a Task 

Order, UTA shall retain the right to remove the Task from the scope of the on-call Contractor 
and procure the item outside this Contract.   
 

3.   PROGRESS OF WORK  

a. Contractor shall prosecute the Work in a diligent and continuous manner and in   accordance with 
all applicable notice to proceed, critical path schedule and guaranteed completion date requirements 
set forth in (or developed and agreed by the parties in accordance with) the Scope of Services.  

b. Contractor shall conduct regular meetings to update UTA's Project Manager regarding the progress 
of the Work including, but not limited to, any unusual conditions or critical path schedule items 
that could affect or delay the Work. Such meetings shall be held at intervals mutually agreed to 
between the parties. 

c. Contractor shall deliver monthly progress reports and provide all Contract submittals and other 
deliverables as specified in the Scope of Services. 

d. Any drawing or other submittal reviews to be performed by UTA in accordance with the Scope of 
Services are for the sole benefit of UTA and shall not relieve Contractor of its responsibility to 
comply with the Contract requirements. 

e. UTA will have the right to inspect, monitor and review any Work performed by Contractor hereunder 
as deemed necessary by UTA to verify that such Work conforms to the Contract requirements. Any 
such inspection, monitoring and review performed by UTA is for the sole benefit of UTA and shall 
not relieve Contractor of its responsibility to comply with the Contract requirements. 
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f. UTA shall have the right to reject Work which fails to conform to the requirements of this Contract. 
Upon receipt of notice of rejection from UTA, Contractor shall (at its sole expense and without 
entitlement to equitable schedule relief) promptly re-perform, replace or re-execute the Work to 
conform to the Contract requirements.  

g. If Contractor fails to promptly remedy rejected Work as provided in Section 3 (f) UTA may (without 
limiting or waiving any rights or remedies it may have) perform necessary corrective action using other 
Contractors or UTA’s own forces. Any costs reasonably incurred by UTA in such corrective action shall 
be chargeable to Contractor.  

4. FINAL ACCEPTANCE OF TASKS 

 
Each Task shall be entirely completed – including all punch list items, final cleanup, etc. – by the final 
acceptance date specified in the applicable Task Order. When, in the opinion of UTA’s PM, the 
Contractor has fully performed the work under a Task Order, UTA’s PM will notify the Contractor of 
final acceptance. 
 
Final acceptance will be final and conclusive except for defects not readily ascertainable by UTA, actual 
or constructive fraud, gross mistakes amounting to fraud, or other errors which the Contractor knew or 
should have known about, as well as UTA’s rights under any warranty or guarantee. Final acceptance 
may be revoked by UTA at any time prior to the issuance of the final payment by UTA or upon UTA's 
discovery of such defects, mistakes, fraud, or errors in the work even after final payment is issued. 
 

5. PERIOD OF PERFORMANCE  
This Contract shall commence as of the Effective Date. This Contract shall remain in full force and effect 
until all Work is completed in accordance with this Contract, as reasonably determined by UTA. Contractor 
shall complete all Work no later than July 1, 2027. (This contract contains two additional option years which 
may be exercised in the sole discretion of UTA with 60 days advance written notice. The option period will 
be subject to the same terms and conditions which are contained in this MTOA.  This guaranteed completion 
date may be extended if Contractor and UTA mutually agree to an extension evidenced by a written Change 
Order. The rights and obligations of UTA and Contractor under this Contract shall at all times be subject 
to and conditioned upon the provisions of this Contract.) 

 
6. COMPENSATION   

 
Unless otherwise agreed in a Task Order, payment for the completion of Tasks will be in the form of a 
lump sum or not-to-exceed price negotiated between UTA and the Contractor and set forth in an 
executed Task Order. The lump sum or not-to-exceed price will be negotiated through an open-book 
cost estimating process based on the pricing elements set forth in Exhibit C. The lump sum or not-to-
exceed price will be paid to the Contractor for satisfactory completion of all work identified in the 
applicable Task Order. Except as amended by UTA-issued change orders, the amount to be paid to the 
Contractor for all costs necessary to complete the work, whether stated or reasonably implied in the 
Task Order or other contract documents, will not exceed the lump sum or not-to-exceed price, including 
all labor, materials, equipment, supplies, small tools, incidental expenses, and any other direct or indirect 
associated costs’.  

7. INCORPORATED DOCUMENTS 
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a. The following documents hereinafter listed in chronological order, are hereby incorporated into 
the Contract by reference and made a part hereof: 

1. The terms and conditions of this Task Ordering Agreement (including any exhibits and 
attachments hereto). 

2. UTA's RFP including, without limitation, all attached or incorporated terms, conditions, 
federal clauses (as applicable), drawings, plans, specifications and standards and other 
descriptions of the Goods and Services; 

3. Contractor's Proposal including, without limitation, all federal certifications (as 
applicable); 

b. The above-referenced documents are made as fully a part of the Contract as if hereto 
included or attached.  

 
8. ORDER OF PRECEDENCE 

 
The Order of Precedence for this contract is as follows: 

1. UTA Contract including all attachments 
2. UTA Terms and Conditions 
3. UTA Solicitation Terms 
4. Contractor’s Bid or Proposal including proposed terms or conditions 

Any Contractor proposed term or condition which is in conflict with a UTA contract or solicitation term 
or condition will be deemed null and void.  

9. CHANGES 
 

a. UTA’s Project Manager or designee may, at any time, by written order designated or indicated to be a 
Change Order, direct changes in the Work including, but not limited to, changes: 

 
1. In the Scope of Services; 

2. In the method or manner of performance of the Work; or 

3. In the schedule or completion dates applicable to the Work. 

To the extent that any change in Work directed by UTA causes an actual and demonstrable impact 
to: (i) Contractor’s cost of performing the work; or (ii) the time required for the Work, then (in 
either case) the Change Order shall include an equitable adjustment to this Contract to make 
Contractor whole with respect to the impacts of such change. 

b. A change in the Work may only be directed by UTA through a written Change Order or 
(alternatively) UTA’s expressed, written authorization directing Contractor to proceed pending 
negotiation of a Change Order. Any changes to this Contract undertaken by Contractor without 
such written authority shall be at Contractor’s sole risk. Contractor shall not be entitled to rely on 
any other manner or method of direction. 

c. Contractor shall also be entitled to an equitable adjustment to address the actual and demonstrable 
impacts of “constructive” changes in the Work if: (i) subsequent to the Effective Date of this 
Contract, there is a material change with respect to any  requirement set forth in this Contract; or (ii) 
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other conditions exist or actions are taken by UTA which materially modify the magnitude, character 
or complexity of the Work from what should have been reasonably assumed by Contractor based on 
the information included in (or referenced by) this Contract. In order to be eligible for equitable relief 
for “constructive” changes in Work, Contractor must give UTA’s Project Manager or designee 
written notice stating: 

A. The date, circumstances, and source of the change; and 

B. That Contractor regards the identified item as a change in Work giving rise to an adjustment 
in this Contract.  

Contractor must provide notice of a “constructive” change and assert its right to an equitable 
adjustment under this Section within ten (10) days after Contractor becomes aware (or reasonably 
should have become aware) of the facts and circumstances giving rise to the “constructive” 
change. Contractor’s failure to provide timely written notice as provided above shall constitute a 
waiver of Contractor’s rights with respect to such claim.  

 
d. As soon as practicable, but in no event longer than 30 days after providing notice, Contractor must 

provide UTA with information and documentation reasonably demonstrating the actual cost and 
schedule impacts associated with any change in Work. Equitable adjustments will be made via 
Change Order. Any dispute regarding the Contractor’s entitlement to an equitable adjustment (or 
the extent of any such equitable adjustment) shall be resolved in accordance with Article 21 of this 
Contract.  
 

10.  INVOICING PROCEDURES 
 

a. Contractor shall invoice UTA after achievement of contractual milestones or delivery of all 
Goods and satisfactory performance of all Services or in accordance with an approved progress 
or periodic billing schedule. Contractor  shall submit invoices to project manager at 
dhansen@rideuta.com for processing and payment. In order to timely process invoices, 
Contractor  shall include the following information on each invoice: 

i. Contractor  Name 
ii. Unique Invoice Number 

iii. PO Number 
iv. Invoice Date 
v. Detailed Description of Charges 

vi. Total Dollar Amount Due  
 

b. UTA shall have the right to disapprove (and withhold from payment) specific line items of each 
invoice to address non-conforming Software or Services. Approval by UTA shall not be 
unreasonably withheld. UTA shall also have the right to offset (against payments) amounts 
reasonably reflecting the value of any claim which UTA has against Contractor under the 
Contract. Payment for all invoice amounts not specifically disapproved or offset by UTA shall be 
provided to Contractor within thirty (30) calendar days of invoice submittal to project manager 
at dhansen@rideuta.com.  Invoices not submitted electronically will shall be paid thirty (30) 
calendar days from date of receipt by UTA’s accounting department.   
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c. Invoices must include a unique invoice number, UTA’s Purchase Order number, a description of the 
Good or Service provided, line-item pricing, total amount due, and must be submitted electronically 
to project manager at dhansen@rideuta.com.   

 

11. OWNERSHIP OF DESIGNS, DRAWINGS, AND WORK PRODUCT 

Any deliverables prepared or developed pursuant to the Contract including without limitation drawings, 
specifications, manuals, calculations, maps, sketches, designs, tracings, notes, reports, data, computer 
programs, models and samples, shall become the property of UTA when prepared, and, together with any 
documents or information  furnished to Contractor and its employees or agents by UTA hereunder, shall 
be delivered to UTA upon request, and, in any event, upon termination or final acceptance of the Goods 
and Services. UTA shall have full rights and privileges to use and reproduce said items. To the extent that 
any deliverables include or incorporate preexisting intellectual property of Contractor, Contractor hereby 
grants UTA a fully paid, perpetual license to use such intellectual property for UTA’s operation, 
maintenance, modification, improvement and replacement of UTA’s assets. The scope of the license shall 
be to the fullest extent necessary to accomplish those purposes, including the right to share same with 
UTA’s Contractors, agent, officers, directors, employees, joint owners, affiliates and Contractors. 

 
12. USE OF SUBCONTRACTORS 

 
a. Contractor shall give advance written notification to UTA of any proposed subcontract (not indicated 

in Contractor’s Proposal) negotiated with respect to the Work. UTA shall have the right to approve 
all Subcontractors, such approval not to be withheld unreasonably. 

b. No subsequent change, removal or substitution shall be made with respect to any such Subcontractor 
without the prior written approval of UTA. 

c. Contractor shall be solely responsible for making payments to Subcontractors, and such payments 
shall be made within thirty (30) days after Contractor receives corresponding payments from UTA. 

d. Contractor shall be responsible for and direct all Work performed by Subcontractors.  

e. Contractor agrees that no subcontracts shall provide for payment on a cost-plus-percentage-of-cost 
basis. Contractor further agrees that all subcontracts shall comply with all applicable laws. 

 
12. KEY PERSONNEL 

Contractor shall provide the key personnel as indicated in Contractor’s Proposal (or other applicable provisions 
of this Contract) and shall not change any of said key personnel without the express written consent of UTA. 
The following personnel are considered to be “key” under this clause:  

Anthony Ortonlani, Project Manager 

Braden Bond, Project Engineer 

Kevin Nichols, Field Engineer     

If the key personnel listed above are changed without UTA’s permission, the Contractor is in default of 
the contract and liable for default damages.  
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13. SUSPENSION OF WORK 

a. UTA may, at any time, by written order to Contractor, require Contractor to suspend, delay, or 
interrupt all or any part of the Work called for by this Contract. Any such order shall be 
specifically identified as a “Suspension of Work Order” issued pursuant to this Article. Upon 
receipt of such an order, Contractor shall immediately comply with its terms and take all reasonable 
steps to minimize the incurrence of further costs allocable to the Work covered by the order during 
the period of Work stoppage. 

b. If a Suspension of Work Order issued under this Article is canceled, Contractor shall resume Work 
as mutually agreed to in writing by the parties hereto. 

c. If a Suspension of Work Order is not canceled and the Work covered by such order is terminated 
for the convenience of UTA, reasonable costs incurred as a result of the Suspension of Work Order 
shall be considered in negotiating the termination settlement. 

d. If the Suspension of Work causes an increase in Contractor’s cost or time to perform the Work, 
UTA’s Project Manager or designee shall make an equitable adjustment to compensate Contractor 
for the additional costs or time and modify this Contract by Change Order. 
 

14. TERMINATION  

a. FOR CONVENIENCE: UTA shall have the right to terminate the Contract at any time by 
providing written notice to Contractor. If the Contract is terminated for convenience, UTA shall 
pay Contractor:  (i) in full for Goods delivered and Services fully performed prior to the effective date 
of termination; and (ii) an equitable amount to reflect costs incurred (including Contract close-out and 
subcontractor termination costs that cannot be reasonably mitigated) and profit on work-in-progress as 
of to the effective date of the termination notice. UTA shall not be responsible for anticipated profits 
based on the terminated portion of the Contract. Contractor shall promptly submit a termination 
claim to UTA. If Contractor has any property in its possession belonging to UTA, Contractor will 
account for the same, and dispose of it in the manner UTA directs. 
  

b.   FOR  DEFAULT:  If Contractor (a) becomes insolvent; (b) files a petition under any chapter of 
the bankruptcy laws or is the subject of an involuntary petition; (c) makes a general assignment 
for the benefit of its creditors; (d) has a receiver appointed; (e) should fail to make prompt payment 
to any subcontractors or suppliers; or (f) fails to comply with any of its material obligations under 
the Contract, UTA may, in its discretion, after first giving Contractor seven  (7) days written notice 
to cure such default: 

1. Terminate the Contract (in whole or in part) for default and obtain the Goods and Services 
using other Contractors or UTA’s own forces, in which event Contractor shall be liable for 
all incremental costs so incurred by UTA; 

2. Pursue other remedies available under the Contract (regardless of whether the termination 
remedy is invoked); and/or 

3.  Except to the extent limited by the Contract, pursue other remedies available at law. 
 

c. CONTRACTOR’S POST TERMINATION OBLIGATIONS:  Upon receipt of a termination 
notice as provided above, Contractor shall (i) immediately discontinue all work affected (unless 
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the notice directs otherwise); and (ii) deliver to UTA all data, drawings and other deliverables, 
whether completed or in process. Contractor shall also remit a final invoice for all services 
performed and expenses incurred in full accordance with the terms and conditions of the Contract 
up to the effective date of termination. UTA shall calculate termination damages payable under the 
Contract, shall offset such damages against Contractor’s final invoice, and shall invoice Contractor 
for any additional amounts payable by Contractor (to the extent termination damages exceed the 
invoice). All rights and remedies provided in this Article are cumulative and not exclusive.  If 
UTA terminates the Contract for any reason, Contractor shall remain available, for a period not 
exceeding 90 days, to UTA to respond to any questions or concerns that UTA may have regarding 
the Goods and Services furnished by Contractor prior to termination. 

 
d. TERMINATION OF TASKS OR MTOA 

 
UTA’s termination rights under this Article shall apply, in UTA’s discretion, to either an individual 
task order or the entire MTOA. Where the MTOA is terminated for convenience, the Contractor 
shall be entitled to payment in full for all tasks satisfactorily completed prior to the termination 
date. Where a task is terminated prior to acceptance by UTA, Contractor shall be entitled to its 
actual allowable and allocable costs expended to the date of termination for the terminated task.   
 

15.  INFORMATION, RECORDS and REPORTS; AUDIT RIGHTS 

Contractor shall retain all books, papers, documents, accounting records and other evidence to support 
any cost-based billings allowable under Exhibit B (or any other provision of this Contract). Such 
records shall include, without limitation, time sheets and other cost documentation related to the 
performance of labor services, as well as subcontracts, purchase orders, other contract documents, 
invoices, receipts or other documentation supporting non-labor costs. Contractor shall also retain other 
books and records related to the performance, quality or management of this Contract and/or 
Contractor’s compliance with this Contract. Records shall be retained by Contractor for a period of at 
least six (6) years after completion of the Work, or until any audit initiated within that six-year period 
has been completed (whichever is later). During this six-year period, such records shall be made 
available at all reasonable times for audit and inspection by UTA and other authorized auditing parties 
including, but not limited to, the Federal Transit Administration. Copies of requested records shall be 
furnished to UTA or designated audit parties upon request. Contractor agrees that it shall flow-down 
(as a matter of written contract) these records requirements to all subcontractors utilized in the 
performance of the Work at any tier. 

 

16. FINDINGS CONFIDENTIAL  

Any documents, reports, information, or other data and materials delivered or made available to or prepared 
or assembled by Contractor or subcontractor under this Contract are considered confidential and shall 
not be made available to any person, organization,  

or entity by Contractor without consent in writing from UTA. If confidential information is released to any 
third-party without UTA’s written consent as described above, contractor shall notify UTA of the data 
breach within 10 days and provide its plan for immediate 

mitigation of the breach for review and approval by UTA.  
a. It is hereby agreed that the following information is not considered to be confidential: 
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A. Information already in the public domain. 
B. Information disclosed to Contractor by a third-party who is not under a confidentiality 

obligation. 
C. Information developed by or in the custody of Contractor before entering into this Contract. 
D. Information developed by Contractor through its work with other clients; and 
E. Information required to be disclosed by law or regulation including, but not limited to, 

subpoena, court order or administrative order. 

17.   PUBLIC INFORMATION. 

Contractor acknowledges that the Contract and related materials (invoices, orders, etc.) will be public 
documents under the Utah Government Records Access and Management Act (GRAMA). 
Contractor’s response to the solicitation for the Contract will also be a public document subject to 
GRAMA, except for legitimate trade secrets, so long as such trade secrets were properly designated 
in accordance with terms of the solicitation.   

 
18. GENERAL INDEMNIFICATION 

Contractor shall indemnify, hold harmless and defend UTA, its officers, trustees, agents, and 
employees (hereinafter collectively referred to as “Indemnitees”) from and against all liabilities, 
claims, actions, damages, losses, and expenses including without limitation reasonable attorneys’ fees 
and costs (hereinafter referred to collectively as “claims”) related to bodily injury, including death, or 
loss or damage to tangible or intangible property caused, or alleged to be caused, in whole or in part, 
by the acts or omissions of Contractor or any of its owners, officers, directors, agents, employees or 
subcontractors. This indemnity includes any claim or amount arising out of the failure of such 
Contractor to conform to federal, state, and local laws and regulations. If an employee of Contractor, 
a subcontractor, anyone employed directly or indirectly by any of them or anyone for whose acts any 
of them may be liable brings a claim against UTA or another Indemnitee, Contractor’s indemnity 
obligation set forth above will not be limited by any limitation on the amount of damages, 
compensation or benefits payable under any employee benefit acts, including workers’ compensation 
or disability acts. The indemnity obligations of Contractor shall not apply to the extent that claims 
arise out of the sole negligence of UTA or the Indemnitees. 
 

19. INSURANCE REQUIREMENTS 
 
Standard Insurance Requirements 
The insurance requirements herein are minimum requirements for this Contract and in no way limit the 
indemnity covenants contained in this Contract.  The Utah Transit Authority in no way warrants that the 
minimum limits contained herein are sufficient to protect the Contractor from liabilities that might arise 
out of the performance of the work under this contract by the Contractor, his agents, representatives, 
employees or subcontractors and Contractor is free to purchase additional insurance as may be determined 
necessary.  
 

A.     MINIMUM SCOPE AND LIMITS OF INSURANCE:  Contractor shall provide coverage with 
limits of liability not less than those Stated below.  An excess liability policy or umbrella liability 
policy may be used to meet the minimum liability requirements provided that the coverage is written 
on a “following form” basis. 

 
         1.   Commercial General Liability – Occurrence Form 
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Policy shall include bodily injury, property damage and broad form contractual liability 
coverage. 
 General Aggregate                                                                    $4,000,000 
 Products – Completed Operations Aggregate                          $1,000,000 
 Personal and Advertising Injury                                               $1,000,000 
 Each Occurrence                                                                       $2,000,000 

 
a. The policy shall be endorsed to include the following additional insured language: "The 

Utah Transit Authority shall be named as an additional insured with respect to liability 
arising out of the activities performed by, or on behalf of the Contractor". 
 

2. Automobile Liability 
 

               Bodily Injury and Property Damage for any owned, hired, and non-owned vehicles used in the 
performance of this Contract. 

               Combined Single Limit (CSL)                                                      $2,000,000 
 

a. The policy shall be endorsed to include the following additional insured language:  "The 
Utah Transit Authority shall be named as an additional insured with respect to liability 
arising out of the activities performed by, or on behalf of the Contractor, including 
automobiles owned, leased, hired or borrowed by the Contractor". 
 

3.   Worker's Compensation and Employers' Liability 
                        Workers' Compensation                                                          Statutory 
                        Employers' Liability                                                                 

                           Each Accident                                                       $100,000 
                           Disease – Each Employee                                     $100,000 
                           Disease – Policy Limit                                          $500,000 
 

a. Policy shall contain a waiver of subrogation against the Utah Transit Authority. 
 

b. This requirement shall not apply when a contractor or subcontractor is exempt under UCA 
34A-2-103, AND when such contractor or subcontractor executes the appropriate waiver 
form. 

 
4. Professional Liability (Errors and Omissions Liability) 
      The policy shall cover professional misconduct or lack of ordinary skill for those positions 

defined in the Scope of Services of this contract. 
                           Each Claim                                                           $1,000,000 
                           Annual Aggregate                                                $2,000,000 
 
a. In the event that the professional liability insurance required by this Contract is written on a 

claims-made basis, Contractor warrants that any retroactive date under the policy shall 
precede the effective date of this Contract; and that either continuous coverage will be 
maintained or an extended discovery period will be exercised for a period of three (3) years 
beginning at the time work under this Contract is completed. 
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5. Railroad Protective Liability Insurance (RRPLI)  

 
During construction and maintenance within fifty (50) feet of an active railroad track, including 
but not limited to installation, repair or removal of facilities, equipment, services or materials, 
the Licensee and/or Licensee’s Contractor must maintain “Railroad Protective Liability” 
insurance on behalf of UTA only as named insured, with a limit of not less than $2,000,000 per 
occurrence and an aggregate of $6,000,000.  
 
If the Licensee and/or Licensee’s Contractor is not enrolling for this coverage under UTA’s 
blanket RRPLI program, the policy provided must have the definition of “JOB LOCATION” 
AND “WORK” on the declaration page of the policy shall refer to this Agreement and shall 
describe all WORK or OPERATIONS performed under this Agreement. 
 

B.     ADDITIONAL INSURANCE REQUIREMENTS:  The policies shall include, or be endorsed to 
include, the following provisions: 

 
1.   On insurance policies where the Utah Transit Authority is named as an additional insured, the 

Utah Transit Authority shall be an additional insured to the full limits of liability purchased by 
the Contractor. Insurance limits indicated in this agreement are minimum limits.  Larger limits 
may be indicated after the Contractor’s assessment of the exposure for this contract; for their 
own protection and the protection of UTA. 

2.  The Contractor's insurance coverage shall be primary insurance and non-contributory with 
respect to all other available sources. 

C.     NOTICE OF CANCELLATION: Each insurance policy required by the insurance provisions of this 
Contract shall provide the required coverage and shall not be suspended, voided or canceled except 
after thirty (30) days prior written notice has been given to the Utah Transit Authority, except when 
cancellation is for non-payment of premium, then ten (10) days prior notice may be given.  Such 
notice shall be sent directly to (Utah Transit Authority agency Representative's Name & Address). 

D.    ACCEPTABILITY OF INSURERS:  Insurance is to be placed with insurers duly licensed or 
authorized to do business in the State and with an “A.M. Best” rating of not less than A-VII.  The 
Utah Transit Authority in no way warrants that the above-required minimum insurer rating is 
sufficient to protect the Contractor from potential insurer insolvency. 

E.    VERIFICATION OF COVERAGE:  Contractor shall furnish the Utah Transit Authority with 
certificates of insurance (on standard ACORD form) as required by this Contract.  The certificates 
for each insurance policy are to be signed by a person authorized by that insurer to bind coverage on 
its behalf.  

All certificates and any required endorsements are to be sent to utahta@ebix.com and received and 
approved by the Utah Transit Authority before work commences.  Each insurance policy required 
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by this Contract must be in effect at or prior to commencement of work under this Contract and 
remain in effect for the duration of the project.  Failure to maintain the insurance policies as required 
by this Contract or to provide evidence of renewal is a material breach of contract. 

All certificates required by this Contract shall be emailed directly to Utah Transit Authority’s 
insurance email address at utahta@ebix.com.  The Utah Transit Authority project/contract number and 
project description shall be noted on the certificate of insurance.  The Utah Transit Authority 
reserves the right to require complete, certified copies of all insurance policies required by this 
Contract at any time.  DO NOT SEND CERTIFICATES OF INSURANCE TO THE UTAH 
TRANSIT AUTHORITY’S CLAIMS AND INSURANCE DEPARTMENT. 

F.      SUBCONTRACTORS:  Contractors’ certificate(s) shall include all subcontractors as additional 
insureds under its policies or subcontractors shall maintain separate insurance as determined by the 
Contractor, however, subcontractor's limits of liability shall not be less than $1,000,000 per 
occurrence / $2,000,000 aggregate. Sub-contractors maintaining separate insurance shall name Utah 
Transit Authority as an additional insured on their policy.  Blanket additional insured endorsements 
are not acceptable from sub-contractors.  Utah Transit Authority must be scheduled as an additional 
insured on any sub-contractor policies. 

G.     APPROVAL:  Any modification or variation from the insurance requirements in this Contract shall 
be made by Claims and Insurance Department or the UTA Legal Services, whose decision shall be 
final.  Such action will not require a formal Contract amendment but may be made by administrative 
action. 

 
20. INTELLECTUAL PROPERTY INDEMNIFICATION 

 
a. Contractor shall protect, release, defend, indemnify and hold harmless UTA and the other 

Indemnitees against and from any and all Claims of any kind or nature whatsoever on account of 
infringement relating to Contractor’s performance under this Contract. If notified promptly in 
writing and given authority, information and assistance, Contractor shall defend, or may settle at 
its expense, any suit or proceeding against UTA so far as based on a claimed infringement and 
Contractor shall pay all damages and costs awarded therein against UTA due to such breach. In 
case any portion of the Work is in such suit held to constitute such an infringement or an 
injunction is filed that interferes with UTA’s rights under this Contract, Contractor shall, at its 
expense and through mutual agreement between the UTA and Contractor, either procure for 
UTA any necessary intellectual property rights, or modify Contractor’s services or deliverables 
such that the claimed infringement is eliminated. 

 
b. Contractor shall: (i) protect, release, defend, indemnify and hold harmless UTA and the other 

Indemnitees against and from any and all liens or Claims made or filed against UTA or upon the 
Work or the property on which the Work is located on account of any labor performed or labor, 
services, and equipment furnished by subcontractors of any tier; and (ii) keep the Work and said 
property free and clear of all liens or claims arising from the performance of any Work covered by 
this Contract by Contractor or its subcontractors of any tier. If any lien arising out of this Contract 
is filed, before or after Work is completed, Contractor, within ten (10) calendar days after receiving 
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from UTA written notice of such lien, shall obtain a release of or otherwise satisfy such lien. If 
Contractor fails to do so, UTA may take such steps and make such expenditures as in its discretion 
it deems advisable to obtain a release of or otherwise satisfy any such lien or liens, and Contractor 
shall upon demand reimburse UTA for all costs incurred and expenditures made by UTA in 
obtaining such release or satisfaction. If any non-payment claim is made directly against UTA 
arising out of non-payment to any subcontractor, Contractor shall assume the defense of such claim 
within ten (10) calendar days after receiving from UTA written notice of such claim. If Contractor 
fails to do so, Contractor shall upon demand reimburse UTA for all costs incurred and expenditures 
made by UTA to satisfy such claim. 

 
21. INDEPENDENT CONTRACTOR 

Contractor is an independent Contractor and agrees that its personnel will not represent themselves as, nor 
claim to be, an officer or employee of UTA by reason of this Contract. Contractor is responsible to provide 
and pay the cost of all its employees' benefits. 

  
22. PROHIBITED INTEREST 

No member, officer, agent, or employee of UTA during his or her tenure or for one year thereafter shall 
have any interest, direct or indirect, including prospective employment by Contractor in this Contract or 
the proceeds thereof without specific written authorization by UTA. 

 
23. CLAIMS/DISPUTE RESOLUTION 

 
a.  “Claim” means any disputes between UTA and the Contractor arising out of or relating to the 

Contract Documents including any disputed claims for Contract adjustments that cannot be 
resolved in accordance with the Change Order negotiation process set forth in Article 6.  Claims 
must be made by written notice.  The responsibility to substantiate claims rests with the party 
making the claim. 

 
b.  Unless otherwise directed by UTA in writing, Contractor shall proceed diligently with 

performance of the Work pending final resolution of a Claim, including litigation. UTA shall 
continue to pay any undisputed payments related to such Claim. 

 
c.  The parties shall attempt to informally resolve all claims, counterclaims and other disputes 

through the escalation process described below. No party may bring a legal action to enforce any 
term of this Contract without first having exhausted such process. 

 
d.  The time schedule for escalation of disputes, including disputed requests for change order, shall 

be as follows: 
 
Level of Authority Time Limit 

UTA’s Project Manager/Contractor’s Project Manager   Five calendar days  
UTA’s Chief Capital Service Officer/Contractor’s Project Manager  Five calendar days  
UTA’s Executive Director/ Contractor’s Chief Operating Officer  Five calendar days 

 
Unless otherwise directed by UTA’s Project Manager, Contractor shall diligently continue performance 
under this Contract while matters in dispute are being resolved. 
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If the dispute cannot be resolved informally in accordance with the escalation procedures set forth above, 
then either party may commence formal mediation under the Juris Arbitration and Mediation (JAMS) 
process using a mutually agreed upon JAMS mediator.  If resolution does not occur through Mediation, 
then legal action may be commenced in accordance the venue and governing law provisions of this 
contract.  
 

24. GOVERNING LAW  
 

This Contract shall be interpreted in accordance with the substantive and procedural laws of the State of 
Utah. Any litigation between the parties arising out of or relating to this Contract will be conducted 
exclusively in federal or state courts in the State of Utah and Contractor consents to the jurisdiction of such 
courts. 
 

25. ASSIGNMENT OF CONTRACT 
Contractor shall not assign, sublet, sell, transfer, or otherwise dispose of any interest in this Contract 
without prior written approval of UTA, and any attempted transfer in violation of this restriction shall be 
void. 
 

26. NONWAIVER 
No failure or waiver or successive failures or waivers on the part of either party in the enforcement of 
any condition, covenant, or article of this Contract shall operate as a discharge of any such condition, 
covenant, or article nor render the same invalid, nor impair the right of either party to enforce the same in 
the event of any subsequent breaches by the other party. 
 

27. NOTICES OR DEMANDS 
 

a. Any formal notice or demand to be given by one party to the other shall be given in writing by one 
of the following methods:  (i) hand delivered; (ii) deposited in the mail, properly stamped with the 
required postage; (iii) sent via registered or certified mail; or (iv) sent via recognized overnight 
courier service.  All such notices shall be addressed as follows: 
 
If to UTA: With a required copy to: 
Utah Transit Authority Utah Transit Authority 
ATTN: Vicki Woodward ATTN: Legal Counsel 
669 West 200 South 669 West 200 South 
Salt Lake City, Utah 84101 Salt Lake City, Utah 84101 
 
If to Contractor: 
Rocky Mountain Systems Services 
Ben Martinez 
8201 Southpark Lane Suite 200 
Littleton, CO 80120 

 

b. Any such notice shall be deemed to have been given, and shall be effective, on delivery to the 
notice address then applicable for the party to which the notice is directed; provided, however, 
that refusal to accept delivery of a notice or the inability to deliver a notice because of an address 
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change which was not properly communicated shall not defeat or delay the giving of a notice. 
Either party may change the address at which such party desires to receive written notice by 
providing written notice of such change to any other party. 
 

c. Notwithstanding Section 23.1, the parties may, through mutual agreement, develop alternative 
communication protocols to address change notices, requests for information and similar 
categories of communications.  Communications provided pursuant to such agreed means shall be 
recognized as valid notices under this Contract. 

 
28. CONTRACT ADMINISTRATOR 

UTA’s Contract Administrator for this Contract is Vicki Woodward, or designee. All questions and 
correspondence relating to the contractual aspects of this Contract should be directed to said Contract 
Administrator, or designee. 
 

29. INSURANCE COVEREAGE REQUIREMENTS FOR CONTRACTOR EMPLOYEES ON 
DESIGN AND CONSTRUCTION CONTRACTS 

 
a. The following requirements apply to design and construction contracts to the extent that: (i) the 

initial value of this Contract is equal to or in excess of $2 million; (ii) this Contract, with 
subsequent modifications, is reasonably anticipated to equal or exceed $2 million; (iii) 
Contractor has a subcontract at any tier that involves a sub-Contractor that has an initial 
subcontract equal to or in excess of $1 million; or (iv) any subcontract, with subsequent 
modifications, is reasonably anticipated to equal or exceed $1 million: 

b. Contractor shall, prior to the effective date of this Contract, demonstrate to UTA that Contractor 
has and will maintain an offer of qualified health insurance coverage (as defined by Utah Code 
Ann. § 17B-2a-818.5) for the Contractor’s employees and the employee’s dependents during the 
duration of this Contract. 
 

c. Contractor shall also demonstrate to UTA that subcontractors meeting the above-described 
subcontract value threshold have and will maintain an offer of qualified health insurance coverage 
(as defined by Utah Code Ann. § 17B-2a-818.5for the subcontractor’s employees and the 
employee’s dependents during the duration of the subcontract. 

 
30. COSTS AND ATTORNEYS FEES 

 
If any party to this Agreement brings an action to enforce or defend its rights or obligations hereunder, 
the prevailing party shall be entitled to recover its costs and expenses, including mediation, arbitration, 
litigation, court costs and attorneys’ fees, if any, incurred in connection with such suit, including on appeal 
 

31. NO THIRD-PARTY BENEFICIARY  

The parties enter into this Contract for the sole benefit of the parties, in exclusion of any third-party, and 
no third-party beneficiary is intended or created by the execution of this Contract. 

 
32. FORCE MAJEURE 
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Neither party to the Contract will be held responsible for delay or default caused by fire, riot, acts of God 
and/or war which are beyond that party's reasonable control. UTA may terminate the Contract after 
determining such delay or default will reasonably prevent successful performance of the Contract.  

33.      UTAH ANTI-BOYCOTT OF ISRAEL ACT 
 

Contractor agrees it will not engage in a boycott of the State of Israel for the duration of this contract.  
 

34. SEVERABILITY 

Any provision of this Contract prohibited or rendered unenforceable by operation of law shall be ineffective 
only to the extent of such prohibition or unenforceability without invalidating the remaining provisions of 
this Contract. 
 

35. ENTIRE AGREEMENT 

This Contract shall constitute the entire agreement and   understanding of the parties with respect to the 
subject matter hereof, and shall supersede all offers, negotiations and other agreements with respect thereto.  
The terms of the Contract supersede any additional or conflicting terms or provisions that may be 
preprinted on Vendor’s work plans, cost estimate forms, receiving tickets, invoices, or any other related 
standard forms or documents of Vendor that may subsequently be used to implement, record, or invoice 
Goods and/or Services hereunder from time to time, even if such standard forms or documents have been 
signed or initialed by a representative of UTA. The terms of the Contract prevail in any dispute between 
the terms of the Contract and the terms printed on any such standard forms or documents, and such 
standard forms or documents will not be considered written amendments of the Contract.  

35.  AMENDMENTS 

Any amendment to this Contract must be in writing and executed by the authorized representatives of each party.  

36.  COUNTERPARTS 

This Contract may be executed in any number of counterparts and by each of the parties hereto on separate 
counterparts, each of which when so executed and delivered shall be an original, but all such counterparts 
shall together constitute but one and the same instrument. Any signature page of the Contract may be 
detached from any counterpart and reattached to any other counterpart hereof. The electronic transmission 
of a signed original of the Contract or any counterpart hereof and the electronic retransmission of any signed 
copy hereof shall be the same as delivery of an original. 

37. SURVIVAL 

Provisions of this Contract intended by their nature and content to survive termination of this Contract shall so 
survive including, but not limited to, Articles 5, 7, 8, 10, 14, 15, 17, 18, 19, 20, 23, 29 and 30. 

 

IN WITNESS WHEREOF, the parties have made and executed this Contract as of the day, month and year of the 
last signature contained below.  

 

UTAH TRANSIT AUTHORITY:     CONTRACTOR: 
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UTAH TRANSIT AUTHORITY: ROCKY MOUNTAIN SYSTEMS SERVICES: 

 
By: Date: By: Date: 
Jay Fox Paul Rieger,  
Executive Director President 
 Fed ID# 61-1690839 
 
By: Date: By: Date: 
David Hancock Marshall Wilson 
Chief Service Development Officer Vice President 
 
 
Approved as to Content and Form 
 
 
By: Date: 
Mike Bell, AAG State of Utah  
And UTA Legal Counsel     
 
 
 
Reviewed & Recommended 
 
 
By: Date: 
Dean Hansen,  
UTA Project Manager 

  

                     

 

 

 

 
Design and/or Construction Special Provisions 

   (To be used for RFPs and Contracts) 

ARTICLE 1 

General 
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1.1 Cooperation.  UTA and Contractor commit at all times to cooperate fully with each other, and proceed on 
the basis of trust and good faith, so as to permit each party to realize the benefits afforded under the 
Contract Documents. 
 

1.2 Professional Standards.  Contractor shall perform the Work in a good and workmanlike manner, and shall 
use reasonable skill, care, and diligence.  If the Work includes professional services, Contractor shall 
perform those services in a professional manner, using at least that standard of care, skill and judgment 
that can reasonably be expected from similarly situated professionals. 

1.3 Definitions.  Terms that are defined in the Agreement have the same definition in all the Contract 
Documents, including in these General Conditions.  Unless expressly modified by the Agreement, the 
following definitions shall also apply to all Contract Documents: 

“Agreement” means the document signed by Contractor and UTA to which these General Conditions are 
attached as an exhibit or into which these General Conditions are incorporated by reference. 

“Application for Payment” shall mean an invoice for a progress or final payment made in accordance with 
the requirements of Article 4. 

“Basis of Design Documents” means those preliminary drawings, concept design drawings, technical 
requirements, performance requirements, project criteria, or other documents that are (i) included in the 
Contract Documents, and (ii) serve as the basis or starting point for design services to be performed by 
Contractor, if any. 

“Claim” has the meaning indicated in Section 8.1 of these General Conditions. 

“Construction Documents” means the final drawings and specifications that set forth in detail the 
requirements for construction of the Project.  

“Contract Documents” means those documents designated as Contract Documents in the Agreement. 

“Contract Times” means the guaranteed dates for Substantial Completion, Final Completion (if 
applicable), and any other deadlines for completion of the Work, or a part thereof, all as set forth in the 
Agreement. 

“Contractor” means the entity that has entered into a contract with UTA to perform construction and 
other services as detailed in the Contract Documents.  The Contractor may be a Design-Builder, general 
contractor, Construction Manager/General Contractor, or other type of entity. 

“Day” means a calendar day unless otherwise specifically noted in the Contract Documents. 

“Differing Site Condition” has the meaning indicated in Section 3.2 of these General Conditions. 

“Final Completion” has the meaning indicated in Section 4.7 of these General Conditions. 

“Force Majeure Event” means a delay caused by any national or general strikes, fires, riots, acts of God, 
acts of the public enemy, floods, acts of terrorism, unavoidable transportation accidents or embargoes, 
or other events:  (i) which are not reasonably foreseeable as of the date the Agreement was executed; (ii) 
which are attributable to a cause beyond the control and without the fault or negligence of the party 
incurring such delay; and (iii) the effects of which cannot be avoided or mitigated by the party claiming 
such Force Majeure Event through the use of commercially reasonable efforts. The term Force Majeure 



19 
 

Event does not include a delay caused by seasonal weather conditions, inadequate construction forces, 
general economic conditions, changes in the costs of goods, or Contractor’s failure to place orders for 
equipment, materials, construction equipment or other items sufficiently in advance to ensure that the 
Work is completed in accordance with the Contract Documents. 

“General Conditions” means this document. 

“Legal Requirements” means all applicable federal, state, and local laws, codes, ordinances, rules, 
regulations, orders and decrees of any government or quasi-government entity having jurisdiction over 
the Project or Site, the practices involved in the Project or Site, or any Work including, without limitation, 
those related to safety and environmental protection. The terms Legal Requirements shall also include 
any requirements or conditions included in a permit required for, or issued in conjunction with, the 
Project. 

“Potential Change Notice” has the meaning indicated in Section 7.3 of these General Conditions. 

“Project” means the construction project described in the Agreement. 

“Punchlist” means shall mean a schedule of Work items (developed in accordance with the procedures 
described in Article 4) which remain to be completed prior to Final Completion, but which do not adversely 
affect the performance, operability, capacity, efficiency, reliability, cost effectiveness, safety or use of the 
Project after Substantial Completion.  

“Schedule of Values” means the detailed statement furnished by Contractor and approved by UTA in 
accordance with Section 4.1, which statement outlines the various components of the Contract Price and 
allocates values for all such components in a manner that can be used for preparing and reviewing 
invoices.  

“Site” means the land or premises on which the Project is located, as more particularly defined and 
described in the Contract Documents. 

“Subcontractor” means any person or entity (including subcontractors at any tier, design engineers, 
laborers and materials suppliers) retained by Contractor or any other Subcontractor to perform a portion 
of Contractor’s obligations under the Contract Documents. 

“Substantial Completion” or “Substantially Complete” has the meaning indicated in Section 4.6 of these 
General Conditions. 

“Work” means all obligations, duties, requirements, and responsibilities for the successful completion of 
the Project by Contractor, including furnishing of all services and/or equipment (including obtaining all 
applicable licenses and permits to be acquired by Contractor) in accordance with the Contract Documents. 

ARTICLE 2 

Contractor’s Services 

2.1 General Services. 

2.1.1 Contractor’s Project Manager shall be reasonably available to UTA and shall have the necessary 
expertise and experience required to supervise the Work. Contractor’s Project Manager shall 
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communicate regularly with UTA and shall be vested with the authority to act on behalf of 
Contractor. 

2.1.2 Contractor shall provide UTA with a monthly status report detailing the progress of the Work, 
including: (i) whether the Work is proceeding according to schedule; (ii) whether discrepancies, 
conflicts, or ambiguities exist in the Contract Documents that require resolution; (iii) whether 
unusual health and safety issues exist in connection with the Work;  and (iv) other items that require 
resolution so as not to jeopardize Contractor’s ability to complete the Work for the Contract Price 
and within the Contract Time(s). 

2.1.3 Unless a schedule for the execution of the Work has been attached to the Agreement as an exhibit 
at the time the Agreement is executed, Contractor shall prepare and submit, within seven (7) Days 
of the execution of the Agreement, a schedule for the execution of the Work for UTA’s review and 
response. The schedule must indicate the dates for the start and completion of the various stages 
of Work, including the required dates when UTA obligations must be completed to enable 
Contractor to achieve the Contract Time(s).  Such UTA obligation dates may include (where 
contemplated in the Contract Documents):  (i) Site availability requirements; and/or (ii) dates when 
UTA information or approvals are required. The schedule shall be revised as required by conditions 
and progress of the Work, but such revisions shall not relieve Contractor of its obligations to 
complete the Work within the Contract Time(s), as such dates may be adjusted in accordance with 
the Contract Documents. UTA’s review of, and response to, the schedule shall not be construed as 
relieving Contractor of its complete and exclusive control over the means, methods, sequences and 
techniques for executing the Work.  

2.2 Design Services.  If the Work includes any design services, provisions 2.2.1 through 2.2.8 apply. 

2.2.1 Contractor shall provide the necessary design services, including architectural, engineering and 
other design professional services, for the preparation of the required drawings, specifications and 
other design submittals to permit Contractor to complete the Work consistent with the Contract 
Documents. Contractor shall ensure that design services are performed by qualified, licensed design 
professionals employed by Contractor, or by qualified, independent licensed design contractors 
procured by Contractor.   

2.2.2 Contractor and UTA shall, consistent with any applicable provision of the Contract Documents, 
agree upon any interim design submissions that UTA may wish to review, which interim design 
submissions may include design criteria, drawings, diagrams, and specifications setting forth the 
Project requirements. Interim design submissions must be consistent with the Basis of Design 
Documents, as the Basis of Design Documents may have been changed through the design process 
set forth in this Section 2.2.2. On or about the time of the scheduled submissions, Contractor and 
UTA shall meet and confer about the submissions, with Contractor identifying during such meetings, 
among other things, the evolution of the design and any changes to the Basis of Design Documents, 
or, if applicable, previously submitted design submissions. Changes to the Basis of Design 
Documents shall be processed in accordance with Article 7. Minutes of the meetings, including a 
full listing of all changes, will be maintained by Contractor and provided to all attendees for review.  
Following the design review meeting, UTA will be entitled to at least ten (10) Days to review and 
approve the interim design submissions and meeting minutes. 
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2.2.3 To the extent not prohibited by the Contract Documents or Legal Requirements, and with the 
approval of UTA, Contractor may prepare interim design submissions and Construction Documents 
for a portion of the Work to permit construction to proceed on that portion of the Work prior to 
completion of the Construction Documents for the entire Work. 

2.2.4 Contractor shall submit proposed Construction Documents to UTA, which must be consistent with 
the latest set of interim design submissions, as such submissions may have been modified in a design 
review meeting and recorded in the meeting minutes. The parties shall have a design review 
meeting to discuss, and UTA shall review and approve, the Construction Documents in accordance 
with the procedures set forth in Section 2.2.2 above.  Contractor shall submit one set of approved 
Construction Documents to UTA prior to commencement of construction 

2.2.5 UTA’s review and approval of interim design submissions, meeting minutes, and Construction 
Documents is for the purpose of mutually establishing a conformed set of Contract Documents 
compatible with the requirements of the Work.  Neither UTA’s review nor approval of any interim 
design submissions, meeting minutes, and Construction Documents shall be deemed to: (i) relieve 
Contractor from its obligations to comply with the Contract Documents; (ii) relieve Contractor from 
its obligations with respect to the accuracy of the design submittals; or (iii) transfer any design 
liability from Contractor to UTA. 

2.2.6 Upon completion of the Work, and as a condition to receiving final payment pursuant to Section 
4.7, Contractor shall prepare and provide to UTA a final set of as-built drawings, depicting the 
Project as completed, including all changes to the Project made subsequent to the approval of the 
Construction Documents. 

2.2.7 All drawings, specifications, interim design submissions, Construction Documents, and other 
documents furnished by Contractor to UTA pursuant to the Contract Documents (those documents, 
the “Work Product”) are deemed to be instruments of service and Contractor shall retain the 
ownership and intellectual property rights therein. 

2.2.8 Once UTA has made a corresponding payment for the Work required for Contractor to prepare any 
Work Product, Contractor will be deemed to have granted to UTA a license to use that Work 
Product in connection with the construction, occupancy, and maintenance of the Project, or any 
other UTA project or facility.   

2.3 Government Approvals, Permits, and Legal Requirements. 

2.3.1 Except where the Contract Documents expressly state that UTA will be responsible for a specific 
entitlement, Contractor shall obtain and pay for all necessary permits, approvals, licenses, 
government charges and inspection fees required for the prosecution of the Work by any 
government or quasi-government entity having jurisdiction over the Project or Site.  Contractor 
shall provide reasonable assistance to UTA in obtaining any permits, approvals, and licenses that 
the Contract Documents expressly specify to be a UTA responsibility. 

2.3.2 Contractor shall perform the Work in accordance with all Legal Requirements and shall provide all 
notices applicable to the Work as required by the Legal Requirements. 
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2.3.2 Contractor shall file a notice of commencement, a notice of completion, and other notices required 
by Utah Code Title 38 (Liens).  Contractor shall file such notices in the manner and within the time 
periods required by law. 

2.3.3 The Contract Price and/or Contract Time(s) will be adjusted to compensate Contractor for the 
effects of any changes in the Legal Requirements provided that such changes: (i) materially 
increase Contractor’s cost of, or time required for, the performance of the Work; and (ii) are 
enacted after the effective date of the Agreement.  

2.4 Construction Services. 

2.4.1 Contractor shall proceed with construction in accordance with the approved Construction 
Documents. 

2.4.2 Except to the extent that the Contract Documents expressly identify UTA obligations related to the 
Work, Contractor shall provide through itself or Subcontractors the necessary supervision, labor, 
inspection, testing, start-up, material, equipment, machinery, temporary utilities and other 
temporary facilities (whether or not expressly stated or depicted in the Contract Documents or 
Construction Drawings) to permit Contractor to complete construction of the Project consistent 
with the Contract Documents. 

2.4.3 Contractor is responsible for securing the Site until UTA issues a Certificate of Substantial 
Completion. 

2.4.4 Contractor shall perform all construction activities efficiently and with the requisite expertise, skill 
and competence to satisfy the requirements of the Contract Documents. Contractor shall at all 
times exercise complete and exclusive control over the means, methods, sequences, techniques 
and procedures of construction. 

2.4.5 Contractor shall be solely responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work. Contractor shall take necessary 
precautions for the safety of, and shall provide necessary protection to prevent damage, injury or 
loss to the following:  (i) all Contractor, Subcontractor, UTA employees, the public and other 
persons who may be affected thereby; (ii) all Work and all equipment and materials to be 
incorporated into the Work; and (iii) other property at the Site or adjacent thereto. Contractor 
shall comply with the minimum standards imposed by UTA’s Construction Safety and Security 
Program Manual, as updated from time to time (UTA’s Construction Safety and Security Program 
Manual is incorporated into the Contract Documents by reference). However, Contractor shall be 
responsible for all additional as necessary to comply protect persons and property and comply 
with applicable Legal Requirements related to safety. 

2.4.6 Contractor shall employ only Subcontractors who are duly licensed and qualified to perform the 
Work consistent with the Contract Documents.  UTA may require Contractor to remove from the 
Project a Subcontractor or anyone employed directly or indirectly by any Subcontractor, if UTA 
reasonably concludes that the Subcontractor is creating safety risks at the Site or quality risks to 
the Project. 
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2.4.7 Contractor is responsible for the proper performance of the Work by Subcontractors and for any 
acts and omissions in connection with such performance.  Nothing in the Contract Documents is 
intended or deemed to create any legal or contractual relationship between UTA and any 
Subcontractor, including but not limited to any third-party beneficiary rights. 

2.4.8 Contractor shall coordinate the activities of all of its Subcontractors. If UTA performs other work 
on the Project or at the Site with separate contractors under UTA’s control, Contractor agrees to 
reasonably cooperate and coordinate its activities with those of such separate contractors so that 
the Project can be completed in an orderly and coordinated manner without unreasonable 
disruption. 

2.4.9 Contractor shall keep the Site reasonably free from debris, trash and construction wastes to 
permit Contractor to perform its construction services efficiently, safely and without interfering 
with the use of adjacent land areas. Upon Substantial Completion of the Work, or a portion of the 
Work, Contractor shall remove all debris, trash, construction wastes, materials, equipment, 
machinery and tools arising from the Work or applicable portions thereof to permit UTA to occupy 
the Project or a portion of the Project for its intended use. 

2.5 Quality Control, Quality Assurance, Inspection, Rejection and Correction of Work. 

2.5.1  Contractor shall develop a Project-specific construction quality control plan as contemplated in 
UTA’s Quality Management Plan and Construction Quality Plan. The Contractor’s plan shall satisfy 
the minimum requirement imposed by UTA’s Construction Quality Plan and shall be sufficient to 
ensure that Work is performed in compliance with the Contract Documents. If the Work includes 
any design services, Contractor shall also develop and thereafter comply with a design quality 
plan that meets the minimum requirements set forth in the UTA Design Quality Plan.  The UTA 
Quality Management Plan, Construction Quality Plan and Design Quality Plan are incorporated 
into the Contract Documents by reference. The Contractor’s plans shall be subject to UTA’s review 
and approval. 

2.5.2 Contractor shall comply with the approved quality control plan(s). Responsibilities shall include 
inspection and testing and related activities including administration, management, supervision, 
reports, record keeping and use of independent testing agencies and laboratories. Contractor 
shall provide evidence of compliance with the Contract Documents.  

2.5.3 UTA will have the right to audit and spot check the Contractor’s quality control procedures and 
documentation. This will include the Company’s right to inspect and test all Work at reasonable 
times. Contractor shall cooperate with any inspection and testing performed by UTA.  All 
contractor-furnished materials and supplies shall be subject to inspection at the point of 
manufacture. 

2.5.2 Any inspection and testing performed by UTA shall be for the sole and exclusive benefit of UTA. 
Neither inspection and testing of Work, nor the lack of same nor acceptance of the Work by UTA, 
nor payment therefore shall relieve Contractor from any of its obligations under the Contract 
Documents. 

2.5.3 At any time prior to Substantial Completion, UTA may reject Work which fails to conform to the 
Contract Documents. Contractor shall, at its sole expense, promptly re-perform or correct any 
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Work so as to conform to the requirements of the Contract. Contractor shall not be entitled to an 
adjustment to the Contract Price and/or Contract Times with respect to any corrective action 
necessary to rectify non-conforming Work.  

2.5.4 If Contractor fails to promptly remedy rejected Work, UTA may, without limiting or waiving any 
other rights or remedies it may have, self-perform (through its own forces or through other 
contractors) the necessary corrective action(s) and deduct all amounts so incurred from any 
amount then or thereafter due Contractor. 

2.6 Contractor’s Warranty.   

2.6.1 Contractor warrants to UTA that all Work, including all materials and equipment furnished as part 
of the Work, shall be:  (i) of good quality conforming to generally recognized industry standards; 
(ii) in conformance with the Contract Documents; (iii) free of defects in materials and 
workmanship; and (iv) consistent with applicable Legal Requirements. Without limiting the 
generality of the forgoing, Contractor also specifically warrants that any design, engineering or 
other professional services provided by Contractor shall be shall satisfy applicable professional 
standards of care and that all materials and that any equipment furnished as part of the 
construction shall be new (unless otherwise specified in the Contract Documents). This provision 
is not intended to limit any manufacturer’s warranty that provides UTA with greater warranty 
rights than set forth in this Section 2.6.  Contractor shall provide UTA with all manufacturers’ 
warranties upon Substantial Completion. Similarly, nothing in this Article is intended to limit any 
other express warranties set forth in the Contract Documents or to limit any other warranties 
implied by law, custom or usage of trade.  

2.6.2 If Contractor becomes aware of any defect in the Work, or non-conformance with the Contract 
Documents, Contractor shall give prompt written notice of that defect or non-conformance to 
UTA. 

2.6.3 Except as otherwise stated in the Agreement, Contractor shall correct any Work that does not 
comply with the warranties provided above for a period of two years following the date of 
Substantial Completion. 

2.6.4 Contractor shall, within seven (7) Days of receipt of written notice from UTA that the Work does 
not comply with the warranties provided above, take meaningful steps to commence corrective 
action, including the correction, removal, replacement or re-performance of the nonconforming 
Work and the repair of any damage to other property caused the warranty failure. If Contractor 
fails to commence the necessary corrective action within such seven (7) Day period (or thereafter 
fails to continuously and diligently pursue such corrective action to completion), UTA may (in 
addition to any other remedies provided under the Contract Documents) provide Contractor with 
written notice that UTA will self-perform (through its own forces or through other contractors) 
correction of the warranty failure at Contractor’s expense.  If UTA performs (or causes to be 
performed) such corrective action, UTA may collect from Contractor all amounts so incurred. If 
the nonconforming Work creates an emergency requiring an immediate response, the seven (7) 
Day period identified above shall be deemed inapplicable. 
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2.6.5 The two-year period referenced in Section 2.6.3 above only applies to Contractor’s obligation to 
correct nonconforming Work and is not intended to constitute a period of limitations for any other 
rights or remedies UTA may have regarding Contractor’s other obligations under the Contract 
Documents 

ARTICLE 3 

Bond Requirements 

3.1 The contract value exceeds the small purchase threshold, contractor shall provide the following 
bonds:  
 
3.1.1   A Bid Bond (or equivalent guaranty in the form of a letter of credit, certified check or other 
negotiable instrument deemed to be equivalent by the Authority) equal to five percent of the proposed 
Contract price securing performance in accordance with the Bid or Proposal provided with submission 
of bid or proposal.  

3.1.2 A Performance Bond equal to 100% of the Contract price provided prior to formal contract 
execution; and 

3.1.3 A Payment Bond equal to 100% of the Contract price provided prior to formal contract execution. 

ARTICLE 4.0      

   Site Conditions 

4.1 Hazardous Materials. 

4.1.1 Unless otherwise expressly provided in the Contract Documents to be part of the Contractor’s 
Work, Contractor is not responsible for any Hazardous Materials encountered at the Site.  
“Hazardous Materials” means any substance that: (i) is deemed a hazardous waste or substance 
under any environmental law; or (ii) might endanger the health of people exposed to it.   

4.1.2   If Contractor discovers at the Site any substance the Contractor reasonably believes to be a 
Hazardous Material, Contractor shall immediately stop Work in the area of the discovery and 
immediately report the discovery to the UTA Project Manager.  UTA shall determine how to deal 
with the Hazardous Material, and Contractor shall resume Work in the area when directed to do 
so by the UTA Project Manager.   

4.1.3 Contractor will be entitled to an adjustment to the Contract Price and/or Contract Time(s) to the 
extent Contractor’s cost and/or time of performance have been adversely impacted by the 
presence of Hazardous Materials. 

4.1.4 The risk allocation and change provisions of Sections 3.1.1 through 3.1.3 do not apply to any 
Hazardous Materials introduced to the Site by Contractor, its Subcontractors, or anyone for whose 
acts Contractor is responsible. Those provisions also exclude Hazardous Materials that were 
properly stored and/or contained at the Site but thereafter released as a result of the Contractor’s 
negligent performance of the Work. To the extent that Hazardous Materials are introduced 
and/or released at the Site by Contractor as described above in this Section 3.1.4, then:  (i) to the 
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fullest extent permitted by law, Contractor shall defend and indemnify UTA from and against all 
claims, losses, damages, liabilities and expenses, including attorneys’ fees and expenses, arising 
out of or resulting from such Hazardous Materials; and (ii) Contractor shall not be entitled to and 
extension of Contract Price and/or Contract Time(s).  

4.2 Differing Site Conditions. 

4.2.1 If Contractor encounters a Differing Site Condition, Contractor will be entitled to an adjustment 
to the Contract Price and/or Contract Time(s) to the extent Contractor’s cost and/or time of 
performance have been adversely impacted by the Differing Site Condition.  “Differing Site 
Condition” means concealed or latent physical conditions at the Site that: (i) materially differ from 
the conditions indicated in the Contract Documents; and (ii) are of an unusual nature, differing 
materially from the conditions ordinarily encountered and generally recognized as inherent in the 
Work. 

4.2.2 Upon encountering a Differing Site Condition, Contractor shall provide prompt written notice to 
UTA of such condition, which notice shall not be later than five (5) Days after such condition has 
been encountered.  Contractor shall, to the extent reasonably possible, provide such notice 
before the Differing Site Condition has been substantially disturbed or altered. 

ARTICLE 5 

Payment 

5.1 Schedule of Values (Applicable where payment is made on the basis of progress, milestones, or on a 
periodic basis.) 

5.1.1 Unless required by UTA upon execution of this Agreement, within ten (10) Days of execution of 
the Agreement, Contractor shall submit for UTA’s review and approval a Schedule of Values for 
all of the Work.  The Schedule of Values will: (i) subdivide the Work into its respective parts; (ii) 
include values for all items comprising the Work; and (iii) serve as the basis for monthly progress 
payments made to Contractor throughout the Work. 

5.1.2 UTA will timely review and approve the Schedule of Values so as not to delay the submission of 
the Contractor’s first application for payment.  UTA and Contractor shall timely resolve any 
differences so as not to delay the Contractor’s submission of its first application for payment. 

5.2 Application for Payment. 

5.2.1 To receive payment, Contractor shall submit to UTA an Application for Payment requesting 
payment to which contractor is entitled depending on the type of payment specified in Article 5 
and Exhibit B. Contractor shall not submit Applications for Payment more often than once per 
month.  The Application for Payment must be accompanied by supporting documentation 
sufficient to establish, to UTA’s reasonable satisfaction, Contractor’s entitlement to receive 
payment. 

5.2.2 The Application for Payment may request payment for equipment and materials not yet 
incorporated into the Project, provided that: (i) UTA is satisfied that the equipment and materials 
are suitably stored at either the Site or another acceptable location; (ii) the equipment and 
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materials are protected by suitable insurance; and (iii) upon payment, UTA will receive the 
equipment and materials free and clear of all liens and encumbrances. 

5.2.3 The Application for Payment will constitute Contractor’s representation that the Work described 
therein has been performed consistent with the Contract Documents, has progressed to the point 
indicated in the Application for Payment, and that title to all materials and equipment will pass to 
UTA free and clear of all claims, liens, encumbrances, and security interests upon the 
incorporation of the materials and equipment into the Project, or upon Contractor’s receipt of 
payment, whichever occurs earlier. 

5.3.1 Invoicing Procedures 

5.3.1   Contractor shall invoice UTA after achievement of contractual milestones or after delivery of all 
Goods and satisfactory performance of all Services. Contractor shall submit invoices to 
ap@rideuta.com for processing and payment. In order to timely process invoices, Contractor 
shall include the following information on each invoice: 

i. Contractor Name 
ii. Unique Invoice Number 

iii. PO Number 
iv. Invoice Date 
v. Detailed Description of Charges 

vi. Total Dollar Amount Due  
5.3.2 UTA shall have the right to disapprove (and withhold from payment) specific line items of each 

invoice to address non-conforming Goods or Services. Approval by UTA shall not be 
unreasonably withheld. UTA shall also have the right to offset (against payments) amounts 
reasonably reflecting the value of any claim which UTA has against Contractor under the Contract. 
Payment for all invoice amounts not specifically disapproved or offset by UTA shall be provided 
to Contractor within thirty (30) calendar days of invoice submittal. 

 
5.4   Sales Tax Exemption 

5.4.1 Purchases of certain materials are exempt from Utah sales tax.  UTA will provide a sales tax 
exemption certificate to Contractor upon request.  UTA will not pay Contractor for sales taxes for 
exempt purchases, and such taxes should not be included in Contractor’s Application for Payment. 

5.5    UTA’s Payment Obligations. 

5.5.1 UTA shall pay Contractor all amounts properly requested and documented within thirty (30) Days 
of receipt of an Application for Payment.   

5.5.2   Notwithstanding Section 5.5.1, UTA may withhold up to 5% of each payment as     retention in 
accordance with Utah Code Ann. § 13-8-5.  

5.5.3  Notwithstanding Section 5.5.1, UTA may offset from such Application for Payment amounts any 
owed to UTA by Contractor pursuant to the Contract Documents. 

5.5.4 If UTA determines that Contractor is not entitled to all or part of an Application for Payment as a 
result of Contractor’s failure to meet its obligations under the Contract Documents, UTA will notify 
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Contractor of the specific amounts UTA has withheld (or intends to withhold), the reasons and 
contractual basis for the withholding, and the specific actions Contractor must take to qualify for 
payment under the Contract Documents. If the Contractor disputes UTA’s bases for withholding, 
Contractor may pursue its rights under the Contract Documents, including those under Article 8.   

5.6    Contractor’s Payment Obligations. 

5.6.1 Contractor shall pay Subcontractors, in accordance with its contractual obligations to such parties, 
all the amounts Contractor has received from UTA on account of their work.  Contractor shall 
indemnify and defend UTA against any claims for payment and mechanic’s liens as set forth in 
Section 6.2 hereof. Contractor may withhold up to 5% of each payment as retention 
corresponding to retentions withheld by UTA but must pay the subcontractor all retained monies 
within 10 days of receipt from UTA by the Contractor.  All retentions must be in compliance with 
Utah Code Ann. § 13-8-5.  

5.6.2  Contractor shall pay its employees and also ensure its sub-tier contractors at every level pay their 
eligible employees the prevailing wage rate as established by the Utah State Labor Commission.  

5.6.3 If the Contract Documents include Federal Clauses, the terms of those Federal Clauses pertaining 
to payment of Subcontractors supersede any conflicting terms of this Article 5. 

5.7.1 Substantial Completion. 
 

5.7.2 Contractor shall notify UTA when it believes the entire Work is Substantially Complete.  As used 
in the Contract Documents, “Substantially Complete” or “Substantial Completion” refers to the 
Contractor’s satisfactory completion of all Work in accordance with the Contract Documents 
(excluding Punchlist items) to point such that UTA may safely start-up, occupy or otherwise fully 
use the Project for its intended purposes in compliance with applicable Legal Requirements. The 
terms “Substantially Complete” or “Substantial Completion” also require the completion of any 
items of Work specifically set forth as conditions precedent to Substantial Completion in the 
Agreement. Within five (5) Days of UTA’s receipt of Contractor’s notice, UTA and Contractor will 
jointly inspect such Work to verify that it is Substantially Complete in accordance with the 
requirements of the Contract Documents.  If such Work is Substantially Complete, UTA shall 
prepare and issue a Certificate of Substantial Completion that will set forth: (i) the date of 
Substantial Completion of the Work or portion thereof; (ii) the remaining Punchlist items that 
have to be completed before Final Completion and final payment; and (iii) provisions (to the 
extent not already provided in the Contract Documents) establishing UTA’s and Contractor’s 
responsibility for the Project’s security, maintenance, utilities and insurance pending Final 
Completion and final payment. 
  

5.7.3 Promptly after issuing the Certificate of Substantial Completion, UTA shall release to Contractor 
all retained amounts, less an amount equal to two times the reasonable value of all remaining 
Punchlist items noted in the Certificate of Substantial Completion.  

5.7.3 Upon Contractor’s request or upon UTA’s own initiative, UTA may, in its sole discretion, deem a 
discrete segment of the Project to be Substantially Complete.  The provisions of Sections 5.6.1 
and 5.6.2 will apply to that discrete segment of the Project.  In addition, before UTA may take 
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possession of a discrete segment of the Project, UTA and Contractor shall obtain the consent of 
their sureties, insurers, and any government authorities having jurisdiction over the Project. 

5.7.4 Following Substantial Completion, UTA may restrict Contractor’s access to the Site.   UTA shall 
allow Contractor reasonable access to the Site in order for the Contractor to achieve Final 
Completion. 

5.8 Final Payment. 
 

5.8.1 When Contractor has achieved Final Completion of the Work, Contractor shall submit a Final 
Application for Payment. As used in the Contract Documents, “Final Completion” refers to the 
Contractor’s satisfactory completion of all Work in accordance with the Contract Documents 
including completion of Punchlist items, demobilization from the Site and the transmittal of all 
deliverables required by the Contract Documents. The Final Application for Payment shall include 
(at a minimum) the items set forth below.  

5.8.1.1 An affidavit that there are no claims, obligations or liens outstanding or unsatisfied for 
labor, services, materials, equipment, taxes or other items performed, furnished or 
incurred for or in connection with the Work which will in any way affect UTA’s interests; 

5.8.1.2 A general release executed by Contractor waiving, upon receipt of final payment, all 
claims, except those claims previously made in writing to UTA and remaining unsettled at 
the time of final payment; 

5.8.1.3 All as-built drawings, redlined drawings, operating manuals, warranty assignments and 
other deliverables required by the Contract Documents; and 

5.8.1.4 Certificates of insurance confirming that required coverages will remain in effect 
consistent with the requirements of the Contract Documents. 

5.8.2 Deficiencies in the Work discovered after Substantial Completion, whether or not such 
deficiencies would have been included on the Punchlist if discovered earlier, will be deemed 
warranty Work.  Contractor shall correct such deficiencies pursuant to Section 2.6, and UTA may 
withhold from the final payment the reasonable value of completion of the deficient work until 
that work is completed. 

ARTICLE 6 

Indemnification and Loss 

6.1 Patent and Copyright Infringement.  If the Work includes any design services, provisions 6.1.1 through 
6.1.3 apply. 

6.1.1  Contractor shall defend any action or proceeding brought against UTA based on any claim that 
the Work, or any part thereof, or the operation or use of the Work or any part thereof, constitutes 
infringement of any United States patent or copyright, now or hereafter issued. UTA shall give 
prompt written notice to Contractor of any such action or proceeding and will reasonably provide 
authority, information and assistance in the defense of same. Contractor shall indemnify UTA 
from and against all damages and costs, including but not limited to attorneys’ fees and expenses 
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awarded against UTA or Contractor in any such action or proceeding.  Contractor shall keep UTA 
informed of all developments in the defense of such actions. 

 
6.1.2  If UTA is enjoined from the operation or use of the Work, or any part thereof, as the result of any 

patent or copyright suit, claim, or proceeding, Contractor shall at its sole expense take reasonable 
steps to procure the right to operate or use the Work. If Contractor cannot so procure such right 
within a reasonable time, Contractor shall promptly, at Contractor’s expense, either: (i) modify 
the Work so as to avoid infringement of any such patent or copyright; or (ii) replace said Work 
with Work that does not infringe or violate any such patent or copyright. 

 
6.1.3 Sections 6.1.1 and 6.1.2 above shall not be applicable to any suit, claim or proceeding based on 

infringement or violation of a patent or copyright: (i) relating solely to a particular process or 
product of a particular manufacturer specified by UTA and not offered or recommended by 
Contractor to UTA; or (ii) arising from modifications to the Work by UTA or its agents after 
acceptance of the Work 

 
6.2  Payment Claim Indemnification.  Provided that UTA is not in breach of its contractual obligation to make 

payments to Contractor for the Work, Contractor shall indemnify, defend and hold harmless UTA from 
any claims or mechanic’s liens brought against UTA or against the Project as a result of the failure of 
Contractor, its Subcontractors, or others for whose acts Contractor is responsible, to pay for any services, 
materials, labor, equipment, taxes or other items or obligations furnished or incurred for or in connection 
with the Work.  Within three (3) Days of receiving written notice from UTA that such a claim or mechanic’s 
lien has been filed, Contractor shall commence to take the steps necessary to discharge said claim or lien, 
including, if necessary, the furnishing of a mechanic’s lien bond.  If Contractor fails to do so, UTA will have 
the right to discharge the claim or lien and hold Contractor liable for costs and expenses incurred, 
including attorneys’ fees. 

 
6.3 Contractor’s General Indemnification. 
 

6.3.1 Contractor, to the fullest extent permitted by law, shall indemnify, hold harmless and defend UTA, 
its officers, trustees, and employees from and against claims, losses, damages, liabilities, including 
attorneys’ fees and expenses, for bodily injury, sickness or death, and property damage or 
destruction resulting from or arising out of the negligent acts or omissions of Contractor, 
Subcontractors, anyone employed directly or indirectly by any of them or anyone for whose acts 
any of them may be liable. 
 

6.3.2 If an employee of Contractor, a Subcontractor, anyone employed directly or indirectly by any of 
them or anyone for whose acts any of them may be liable has a claim against UTA, its officers, 
directors, employees, or agents, Contractor’s indemnity obligation set forth in Section 5.3.1 above 
will not be limited by any limitation on the amount of damages, compensation or benefits payable 
by or for Contractor, Subcontractors, or other entity under any employee benefit acts, including 
workers’ compensation or disability acts. 
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6.4  Risk of Loss.  Contractor bears all risk of loss to the Project, including materials and equipment not yet 
incorporated into the Project, until final payment is made by UTA.   The insurance requirements herein 
are minimum requirements for this Contract and in no way limit the indemnity covenants contained in 
this Contract. UTA is no way warrants that the minimum limits contained herein are sufficient to protect 
the Contractor from liabilities that might arise out of the performance of the work under this contract by 
the Contractor, his agents, representatives, employees, or subcontractors and Contractor is free to 
purchase additional insurance as may be determined necessary.  

ARTICLE 7 

INSURANCE REQUIREMENTS 

The insurance requirements herein are minimum requirements for this Contract and in no way limit the 
indemnity covenants contained in this Contract. The Utah Transit Authority in no way warrants that the 
minimum limits contained herein are sufficient to protect the Contractor from liabilities that might arise out 
of the performance of the work under this contract by the Contractor, his agents, representatives, employees 
or subcontractors and Contractor is free to purchase additional insurance as may be determined necessary.  

A.  MINIMUM SCOPE AND LIMITS OF INSURANCE: Contractor shall provide coverage with limits of liability 
not less than those Stated below. An excess liability policy or umbrella liability policy may be used to meet 
the minimum liability requirements provided that the coverage is written on a “following form” basis. 

 1.  Commercial General Liability – Occurrence Form 

 

Policy shall include bodily injury, property damage and broad form contractual liability coverage. 

 General Aggregate   $4,000,000 

 Products – Completed Operations Aggregate $1,000,000 

 Personal and Advertising Injury    $1,000,000 

 Each Occurrence  $2,000,000 
a. The policy shall be endorsed to include the following additional insured language: "The 

Utah Transit Authority shall be named as an additional insured with respect to liability 
arising out of the activities performed by, or on behalf of the Contractor". 

b. The policy must also contain the following endorsement, WHICH MUST BE STATED ON THE 
CERTIFICATE OF INSURANCE: “Contractual Liability Railroads” ISO from CG 24 17 10 01 (or a 
substitute form providing equivalent coverage) showing “Utah Transit Authority Property” as the 
Designated Job Site 

2.   Automobile Liability 

Bodily Injury and Property Damage for any owned, hired, and non-owned vehicles used in the 
performance of this Contract. 

Combined Single Limit (CSL)   $2,000,000 
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b. The policy shall be endorsed to include the following additional insured language: "The Utah 
Transit Authority shall be named as an additional insured with respect to liability arising out of 
the activities performed by, or on behalf of the Contractor, including automobiles owned, 
leased, hired or borrowed by the Contractor". 

3.  Worker's Compensation and Employers' Liability 

         Workers’ Compensation  Statutory 
         Employers' Liability                                 
              Each Accident  $100,000 
              Disease – Each Employee $100,000 
              Disease – Policy Limit $500,000 
 

a.   Policy shall contain a waiver of subrogation against the Utah Transit Authority. 

b.   This requirement shall not apply when a contractor or subcontractor is exempt under UCA, AND 
when such contractor or subcontractor executes the appropriate waiver form. 

4. Professional Liability (Errors and Omissions Liability) 
The policy shall cover professional misconduct or lack of ordinary skill for those positions defined in 
the Scope of Services of this contract. 

              Each Claim $1,000,000 
              Annual Aggregate  $2,000,000 
 

b. In the event that the professional liability insurance required by this Contract is written on a 
claims-made basis, Contractor warrants that any retroactive date under the policy shall precede 
the effective date of this Contract; and that either continuous coverage will be maintained or 
an extended discovery period will be exercised for a period of three (3) years beginning at the 
time work under this Contract is completed. 

5.  Railroad Protective Liability Insurance (RRPLI) –  
During construction and maintenance within fifty (50) feet of an active railroad track, including but not 
limited to installation, repair or removal of facilities, equipment, services or materials, the Contractor 
must maintain “Railroad Protective Liability” insurance on behalf of UTA only as named insured, with 
a limit of not less than $2,000,000 per occurrence and an aggregate of $6,000,000.  

If the Contractor is not enrolling for this coverage under UTA’s blanket RRPLI program, the policy 
provided must have the definition of “JOB LOCATION” AND “WORK” on the declaration page of 
the policy shall refer to this Agreement and shall describe all WORK or OPERATIONS performed 
under this Agreement. 

 

F. Contractors’ Pollution Legal Liability and/or Asbestos Legal Liability  (if project involves 
environmental hazards) with limits no less than $1,000,000 per occurrence or claim, and 
$2,000,000 policy aggregate. (NOTE: Projects over $10,000,000 will require limits of $2,000,000 
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per occurrence and $4,000,000 aggregate; Projects over $40,000,000 will require limits of 
$5,000,000 per occurrence and $5,000,000 aggregate) 
 

G. Builder’s Risk: Builder’s risk (course of construction) insurance, covering the risk of loss for any 
damage or loss to the building or structure by any means or occurrence until the final completion 
of the contract work. Coverage shall utilize an “All Risk” (Special Perils) coverage form, with 
limits equal to the completed value of the project and no coinsurance penalty provisions.  The 
coverage shall include mechanical breakdown, property in transit, property at temporary storage 
locations, earthquake damage and flood damage insuring the interests of UTA, SLCDA and their 
respective subcontractors of any tier providing equipment, materials or services for the project. 

 

 

B.  ADDITIONAL INSURANCE REQUIREMENTS: The policies shall include, or be endorsed to include the 
following provisions: 

1.  On insurance policies where the Utah Transit Authority is named as an additional insured, the Utah 
Transit Authority shall be an additional insured to the full limits of liability purchased by the 
Contractor. Insurance limits indicated in this agreement are minimum limits. Larger limits may be 
indicated after the contractor’s assessment of the exposure for this contract; for their own protection 
and the protection of UTA. 

2.  The Contractor's insurance coverage shall be primary insurance and non-contributory with respect to 
all other available sources. 

3.  Contractor and their insurers shall endorse the required insurance policy(ies) to waive their right of subrogation 
against UTA. Contractor’s insurance shall be primary with respect to any insurance carried by UTA. Contractor 
will furnish UTA at least thirty (30) days advance written notice of any cancellation or non-renewal of any 
required coverage that is not replaced.  

C.  NOTICE OF CANCELLATION: Each insurance policy required by the insurance provisions of this Contract 
shall provide the required coverage and shall not be suspended, voided, or canceled except after thirty 
(30) days prior written notice has been given to the Utah Transit Authority, except when cancellation is 
for non-payment of premium, then ten (10) days prior notice may be given. Such notice shall be sent 
directly to (Utah Transit Authority agency Representative's Name & Address). 

D.  ACCEPTABILITY OF INSURERS: Insurance is to be placed with insurers duly licensed or authorized to do 
business in the State and with an “A.M. Best” rating of not less than A-VII. The Utah Transit Authority in 
no way warrants that the above-required minimum insurer rating is sufficient to protect the Contractor 
from potential insurer insolvency. 

E.  VERIFICATION OF COVERAGE: Contractor shall furnish the Utah Transit Authority with certificates of 
insurance (on standard ACORD form) as required by this Contract. The certificates for each insurance 
policy are to be signed by a person authorized by that insurer to bind coverage on its behalf.  
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All certificates and any required endorsements are to be sent to utahta@ebix.com and received and 
approved by the Utah Transit Authority before work commences. Each insurance policy required by this 
Contract must be in effect at or prior to commencement of work under this Contract and remain in effect 
for the duration of the project. Failure to maintain the insurance policies as required by this Contract or 
to provide evidence of renewal is a material breach of contract. 

All certificates required by this Contract shall be emailed directly to Utah Transit Authority’s insurance 
email address at utahta@ebix.com. The Utah Transit Authority project/contract number and project 
description shall be noted on the certificate of insurance. The Utah Transit Authority reserves the right 
to require complete, certified copies of all insurance policies required by this Contract at any time. DO 
NOT SEND CERTIFICATES OF INSURANCE TO THE UTAH TRANSIT AUTHORITY’S CLAIMS AND INSURANCE 
DEPARTMENT. 

F.  SUBCONTRACTORS: Contractors’ certificate(s) shall include all subcontractors as additional insureds under 
its policies or subcontractors shall maintain separate insurance as determined by the Contractor, 
however, subcontractor's limits of liability shall not be less than $1,000,000 per occurrence / $2,000,000 
aggregate. Sub-contractors maintaining separate insurance shall name Utah Transit Authority as an 
additional insured on their policy. Blanket additional insured endorsements are not acceptable from sub-
contractors. Utah Transit Authority must be scheduled as an additional insured on any sub-contractor 
policies. 

G.  APPROVAL: Any modification or variation from the insurance requirements in this Contract shall be made 
by Claims and Insurance Department or the Office of General Counsel, whose decision shall be final. Such 
action will not require a formal Contract amendment, but may be made by administrative action. 

Article 8.0  

Health Insurance 

Insurance Coverage for Employees. 
 
8.1 If the Contract Price is $2,000,000 or more, Contractor shall, prior to the effective date of the Agreement, 

demonstrate to UTA that Contractor has and will maintain an offer of qualified health insurance coverage 
(as defined by Utah Code Ann. § 17B-2a-818.5) for the Contractor’s employees and the employee’s 
dependents during the duration of the Contract. 

 
8.2 If the Contractor enters into any subcontracts under the Contract Documents in an amount of $1,000,000 

or more, then Contractor shall also demonstrate to UTA that such subcontractor(s) have and will maintain 
an offer of qualified health insurance coverage for the subcontractor’s employees and the employee’s 
dependents during the duration of the subcontract 

 

Article 9.0 
TIMELINESS 
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9.1  Obligation to Achieve the Contract Times.  Contractor shall commence performance of the Work and 
achieve the Contract Time(s) in accordance with the Contract Documents. The Contract Documents 
specify critical completion milestones with which Contractor must comply. All time and schedule 
requirements included within the Contract Documents are of the essence. By executing the Agreement, 
Contractor confirms that the completion milestones in the Contract Documents are reasonable for the 
performance of the Work. Unless otherwise excused by the terms of the Contract Documents, 
Contractor’s failure to timely perform the Work in accordance with the completion milestones shall result 
in the assessment of liquidated damages (if, and to the extent, set forth in the Agreement) and (where no 
liquidated damages are provided under the Agreement or where the maximum liquidated damages 
available under the Agreement have been incurred) an event of default. 

 
9.2  Excusable Delays.  The Contract Time(s) for performance shall be equitably adjusted by Change Order to 

the extent that Contractor is actually and demonstrably delayed in the performance of the Work because 
of: (i) Differing Site Conditions (as provided in Section 3.2); (ii) Hazardous Materials (as provided in Section 
3.1); (iii) Force Majeure Events (as defined in Section 1.3); (iv) changes in the Work directed by UTA (as 
provided in Section 7.2); (v) constructive changes (as provided in Section 7.3); (vi) changes in Legal 
Requirements (as provided in Section 2.3.3); (viii) a suspension without cause (as provided in Section 9.1); 
or (viii) UTA’s unexcused delay in performing any UTA obligation specified in the Contract Documents in 
accordance with the completion milestones indicated in the approved schedule.   

 
9.3  Excusable and Compensable Delays.  In addition to Contractor’s right to a time extension for those events 

set forth in Section 6.2 above, Contractor will also be entitled to an appropriate adjustment of the Contract 
Price provided, however, that the Contract Price will not be adjusted for delays caused by Force Majeure 
Events. 

 
ARTICLE 10 

Changes 

10.1  Change Orders. 

10.1.1 Contractor shall not undertake any activity that materially changes the Work, or materially 
deviates from the requirements of the Contract Documents, except as authorized in this Article 
7.  Any costs incurred by Contractor without authorization as provided in this Article 7 will be 
considered non-compensable. 

10.1.2  A Change Order is a written instrument, signed by UTA and Contractor, issued after execution of 
the Agreement, stating their agreement on a change in: (i) the scope of the Work; (ii) the Contract 
Price; and/or (iii) the Contract Time(s).   

10.1.3  All changes in the Work authorized by applicable Change Order shall be performed under the 
applicable conditions of the Contract Documents. UTA and Contractor shall negotiate in good faith 
and as expeditiously as possible the appropriate adjustments for such changes. 

10.2  UTA-Directed Changes.  UTA may direct changes in the Work.  Upon receipt of such direction, Contractor 
shall prepare an estimate of the cost and schedule impact of the change (if any).  Upon agreement 
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between UTA and Contractor on the scope of the change to the Work, and the adjustment, if any, to the 
Contract Price and/or Contract Times, UTA and Contractor shall execute a written Change Order. 

10.3 Constructive Changes. 

10.3.1 To the extent that Contractor: (i) receives a written or verbal direction or proceeding from UTA 
that Contractor believes to constitute a material change to the nature, character or schedule of 
the Work; and/or (ii) becomes aware of any circumstance or condition that expressly provides 
Contractor a right to a Change Order under the terms of the Contract Documents, then (in either 
case) Contractor shall deliver to UTA’s Project Manager written notice (hereinafter a “Potential 
Change Notice”) within ten (10) Days after Contractor becomes aware of (or should have 
reasonably become aware) the facts and circumstances which Contractor believes to give rise to 
a Change Order.   

10.3.2 Contractor’s failure to deliver a Potential Change Notice in a timely manner shall constitute a 
waiver of all of Contractor’s rights to a Change Order.  

10.3.3 In conjunction with the Potential Change Notice or not longer than 30 days after delivery of notice, 
Contractor shall submit to UTA all supporting information and documentation necessary for UTA 
to evaluate the contractual basis for the Potential Change Notice and to also evaluate the relief 
claimed by Contractor. Contractor shall promptly respond to all UTA inquiries about the Potential 
Change Notice and the supporting information and documentation. 

10.3.4 To the extent UTA concludes that the Potential Change Notice demonstrates Contractor’s 
entitlement to a Contract adjustment, and provided that the parties are able to negotiate 
mutually agreeable adjustments to the Contract Documents, then UTA and Contractor shall 
execute a written Change Order.  

10.4 Direction or Authorization to Proceed. 

10.4.1  Prior to final agreement with respect to a Change Order, UTA may issue a Direction or 
Authorization to Proceed (“DAP”). A DAP is a written order unilaterally prepared and signed 
by UTA directing the Contractor to proceed with specified Work while Change Order 
negotiations or Claim resolution discussions continue.  UTA may issue a DAP at any time, and 
Contractor shall undertake the Work as set forth in the DAP, and in accordance with the 
Contract Documents. 

10.4.2  After issuance of a DAP, UTA and Contractor shall continue to negotiate in good faith to 
resolve outstanding issues expeditiously.   

10.5  Requests for Information.  UTA shall have the right, from time to time, to issue clarifications to the Work 
of a non-material nature at any time. Contractor shall have the corresponding right to seek clarification 
with respect to ambiguous or conflicting provisions of the Contract Documents. Such clarifications or 
conflicts shall be confirmed, implemented and documented through a Request for Information (“RFI”) 
process to be developed for the Project. The RFI process may also be used to document minor changes in 
the Work do not involve an adjustment in the Contract Price and/or Contract Time(s) and do not materially 
and adversely affect the Work, including the design, quality, performance and workmanship required by 
the Contract Documents. 
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10.6 Contract Price Adjustments. 

10.6.1  The increase or decrease in Contract Price resulting from a change in the Work will be determined 
by one or more of the following methods: 

10.6.1.1 Unit prices set forth in the Agreement or as subsequently agreed to   between the parties; 

10.6.1.2 A mutually accepted lump sum, properly itemized and supported by sufficient 
substantiating data to permit evaluation by UTA; 

10.6.1.3 Costs, fees and any other markup rates set forth in the Agreement; or 

10.6.1.4  If an increase or decrease cannot be agreed to as set forth in items 10.6.1.1 through 
10.6.1.3 above and UTA issues a DAP, the cost of the change of the Work shall be 
determined by the reasonable expense and savings in the performance of the Work 
resulting from the change, including a reasonable overhead and profit rate, as may be set 
forth in the Agreement. 

10.6.2  If unit prices are set forth in the Contract Documents or are subsequently agreed to by the parties, 
but application of such unit prices will cause substantial inequity to UTA or Contractor because of 
differences in the character or quantity of such unit items as originally contemplated, such unit 
prices shall be equitably adjusted. 

10.6.3  Negotiations over changes in the Contract Price will be conducted using an open-book cost-
estimating process.  UTA defines “open-book” to include all elements of Contractor’s costs, 
including labor hours and rates, units and estimated quantities, unit prices, equipment estimates, 
material costs, and subcontractor costs.  Contractor shall openly share its detailed cost estimate, 
material and subcontractor quotations and any other information used to compile its cost 
estimate. 

10.7 Disputes Regarding Change Orders.  If the parties are not able to agree as to whether a Change Order is 
warranted under the Contract Documents, or cannot agree upon the extent of relief to be granted under 
a Change Order after good faith negotiations, either party may refer the dispute to the Claim resolution 
provisions of Article 8.  Pending resolution of such Claim, Contractor shall proceed with the Work as 
directed by UTA under a reservation of rights. UTA shall continue to pay any undisputed payments related 
to such Claim. 

10.8  Emergencies.  In any emergency affecting the safety of persons and/or property, Contractor shall act, at 
its discretion, to prevent threatened damage, injury or loss. Any change in the Contract Price and/or 
Contract Time(s) on account of emergency work shall be determined as provided in this Article 7. 

ARTICLE 11 

Claims and Dispute Resolution 

11.1  Claims. 

11.1.1 “Claim” means any disputes between UTA and the Contractor arising out of or relating to the 
Contract Documents including any disputed claims for Contract adjustments that cannot be 
resolved in accordance with the Change Order negotiation process set forth in Article 8.  Claims 
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must be made by written notice.  The responsibility to substantiate claims rests with the party 
making the claim. 

11.1.2 Unless otherwise directed by UTA in writing, Contractor shall proceed diligently with performance 
of the Work pending final resolution of a Claim, including litigation. UTA shall continue to pay any 
undisputed payments related to such Claim. 

11.2 Dispute Resolution. 

11.2.1 The parties shall attempt in good faith to resolve promptly through negotiation any Claim arising 
out of or relating to the Contract Documents. If a Claim should arise, UTA’s Project Manager and 
Contractor’s Project Manager will meet at least once to attempt to resolve the Claim.  For such 
purpose, either may request the other to meet within seven (7) Days of the date the Claim is 
made, at a mutually agreed upon time and place. 

11.2.2 If UTA’s Project Manager and Contractor’s Project Manager are not able to resolve the Claim 
within fourteen (14) Days after their first meeting (or such longer period of time as may be 
mutually agreed upon), either party may request that UTA’s Senior Representative and the 
Contractor’s management representative (“Contractor’s Management Representative”) meet at 
least once to attempt to resolve the Claim. 

11.2.3 If the Claim has not been resolved within sixty (60) Days of the date the Claim is made, either 
party may refer the Claim to non-binding mediation by sending a written mediation request to 
the other party.  In the event that such a request is made, the Parties agree to participate in the 
mediation process.  Non-binding mediation of claims or controversies under the Contract 
Documents shall be conducted by a professional mediator that is mutually acceptable to and 
agreed upon by both parties (the “Mediator”). The parties and the Mediator may join in the 
mediation any other party necessary for a mutually acceptable resolution of the Claim.  The 
mediation procedure shall be determined by the Mediator in consultation with the parties.  The 
fees and expenses of the Mediator shall be borne equally by the parties. 

11.2.4  If the Claim is not resolved within thirty (60) days after the commencement of mediation, or if no 
mediation has been commenced within one hundred and twenty (120) days of the date the Claim 
is made, either party may commence litigation to resolve the Claim.  The exclusive forum for any 
such litigation is the Third District Court in and for Salt Lake County, Utah. 

ARTICLE 12 

Suspension and Termination 

12.1  UTA’s Right to Stop Work. 

12.1.1  UTA may, without cause and for its convenience, order Contractor in writing to stop and suspend 
the Work.  Such suspension shall not exceed one hundred and twenty (120) consecutive Days or 
aggregate more than two hundred and forty (240) Days during the duration of the Project. In the 
event a suspension continues longer than the above-referenced periods, Contractor shall have 
the right to terminate the Agreement. Any such termination shall be considered to be a 
termination for convenience by UTA. 
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12.1.2  If a suspension is directed by UTA without cause, Contractor shall be entitled to seek an 
adjustment of the Contract Price and/or Contract Time(s) if its cost or time to perform the Work 
has been adversely impacted by any suspension or stoppage of the Work by UTA. 

12.1.3 In addition to its rights under Section 12.1.1, UTA shall have the right to order a suspension for 
cause if the Work at any time ceases to comply with the workmanship, safety, quality or other 
requirements of the Contract Documents or any Legal Requirements. Contractor shall not be 
entitled to seek an adjustment the Contract Price and/or Contract Time(s) with regard to any such 
suspension. 

12.2  UTA’s Right to Terminate for Convenience.  Upon written notice to Contractor, UTA may, for its 
convenience and without cause, elect to terminate this Agreement.  In such event, UTA shall pay 
Contractor for the following: 

12.2.1  All Work satisfactorily completed or commenced and in process as of the effective date of 
termination; 

12.2.2 The reasonable and demonstrable costs and expenses attributable to such termination, including 
demobilization costs and amounts due in settlement of terminated contracts with 
Subcontractors; and 

12.2.3 The fair and reasonable sums for overhead and profit on the sum of items 12.2.1 and 12.2.2 above.  
UTA shall not be liable for anticipated profits, costs or overhead based upon Work not yet 
performed as of the date of termination. 

12.3  UTA’s Right to Terminate for Cause; Other Remedies for Default. 

12.3.1  Subject to the cure provision of Section 9.3.2 below and other limitations set forth in these 
General Conditions, Contractor shall be in default of its obligations under the Contract Documents 
if Contractor:  (i) fails to provide a sufficient number of skilled workers; (ii) fails to supply the 
materials required by the Contract Documents; (iii) fails to comply with applicable Legal 
Requirements; (iv) fails to timely pay its Subcontractors without proper cause; (v) makes a 
materially false or misleading representation or certification in conjunction with the Contract 
Documents; (vi) fails to prosecute the Work with promptness and diligence to ensure that the 
Work is completed by the Contract Time(s), as such times may be adjusted; (vii) fails to satisfy any 
guaranteed interim or completion milestone set forth in the Contract Documents; or (viii) fails to 
perform any other material obligations under the Contract Documents.  In any such event, UTA 
(in addition to any other rights and remedies provided in the Contract Documents or by law) shall 
have the rights set forth in Sections 9.3.2 through 9.3.5 below. 

12.3.2  Upon the occurrence of an event of default set forth in Section 9.3.1 above, UTA may provide 
written notice to Contractor that it intends to terminate the Agreement (in whole or in part) or 
pursue other available remedies unless the grounds for default are cured within ten (10) Days of 
Contractor’s receipt of such notice. If Contractor fails to cure the grounds for default within such 
period, then UTA may declare the Agreement, or portions of the Agreement, terminated for 
default by providing written notice to Contractor of such declaration; provided, however, that to 
the extent that an item included is the notice of default and demand for cure is capable of cure, 
but not within the ten-Day cure period, then the Agreement shall not be terminated so long as 
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Contractor commences actions to reasonably cure such breach within the 10-Day cure period and 
thereafter continuously and diligently proceeds with such curative actions until completion (such 
additional period not to exceed 45 Days).  UTA may terminate the Agreement without opportunity 
to cure if the breach involves the Contractor’s material failure to comply with any Legal 
Requirements pertaining to safety or environmental compliance. 

12.3.3 Upon the continuance of a breach described in Section 9.3.1 for more than ten (10) Days following 
delivery of written notice to Contractor (and regardless of whether the Agreement, or any portion 
hereof, has been terminated as provided above), UTA shall be entitled to self-perform (through 
its own forces or through other contractors) the corrective action necessary to cure Contractor’s 
event of default and deduct all costs so incurred from any amount then or thereafter due to 
Contractor. 

12.3.4 Upon the continuance of a breach described in Section 9.3.1 for more than ten (10) Days following 
delivery of written notice to Contractor (and regardless of whether the Agreement, or any portion 
hereof, has been terminated as provided above), UTA shall be entitled to seek performance by 
any guarantor of Contractor’s obligations hereunder or draw upon any surety or security provided 
for in the Contract Documents. 

12.3.5  Upon declaring the Agreement terminated pursuant to Section 9.3.2 above, UTA may enter upon 
the premises and take possession, for the purpose of completing the Work, of all materials, 
equipment, scaffolds, tools, appliances and other items thereon, which have been purchased or 
provided for the performance of the Work, all of which Contractor hereby transfers, assigns and 
sets over to UTA for such purpose, and to employ any person or persons to complete the Work 
and provide all of the required labor, services, materials, equipment and other items. In the event 
of such termination, Contractor shall not be entitled to receive any further payments under the 
Contract Documents until the Work shall be finally completed in accordance with the Contract 
Documents.  At such time, if the unpaid balance of the Contract Price exceeds the cost and 
expense incurred by UTA in completing the Work, such excess shall be paid by UTA to Contractor.  
If UTA’s cost and expense of completing the Work exceeds the unpaid balance of the Contract 
Price, then Contractor shall pay the difference to UTA. Such costs and expenses include not only 
the cost of completing the Work, but also losses, damages, costs and expenses, including 
attorneys’ fees and expenses, incurred by UTA in connection with the reprocurement and defense 
of claims arising from Contractor’s default. 

12.3.6 All rights and remedies set forth in the Contract Documents are cumulative, and unless otherwise 
specifically provided in the Contract Documents are not exclusive of any other rights or remedies 
that may be available, whether provided by law, equity, statute, in any other agreement between 
the Parties or otherwise. Upon the occurrence of any such default, following the applicable 
process described in this Article, UTA shall be entitled to pursue any and all other rights and 
remedies, including without limitation damages, that UTA may have against Contractor under the 
Contract Documents or at law or in equity. 

12.3.7  If UTA improperly terminates the Agreement for cause, the termination for cause will be 
converted to a termination for convenience in accordance with the provisions of Section 9.2 
above. 
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12.4  Bankruptcy of Contractor. 

12.4.1 If Contractor institutes or has instituted against it a case under the United States Bankruptcy Code, 
such event may impair or frustrate the Contractor’s ability to perform its obligations under the 
Contract Documents. Accordingly, should such event occur: 

12.4.1.1 Contractor, its trustee or other successor, shall furnish, upon request of UTA, adequate 
assurance of the ability of the Contractor to perform all future material obligations under 
the Contract Documents, which assurances shall be provided within ten (10) Days after 
receiving notice of the request; and  

12.4.1.2 Contractor shall file an appropriate action within the bankruptcy court to seek 
assumption or rejection of the Agreement within sixty (60) Days of the institution of the 
bankruptcy filing and shall diligently prosecute such action. If Contractor fails to comply 
with its foregoing obligations, UTA shall be entitled to request the bankruptcy court to 
reject the Agreement, declare the Agreement terminated and pursue any other recourse 
available to the UTA under this Article 9. 

12.4.2  The rights and remedies under Section 9.4.1 above shall not be deemed to limit the ability of UTA 
to seek any other rights and remedies provided by the Contract Documents or by law, including 
its ability to seek relief from any automatic stays under the United States Bankruptcy Code. 

ARTICLE 13 

Value Engineering 

13.1 Value Engineering Change Proposals.   

13.1.1 A Value Engineering Change Proposal (“VECP”) is a proposal developed, prepared, and submitted 
to UTA by the Contractor, which reduces the cost of the Work without impairing essential 
functions or characteristics of the Project, as determined by UTA in its sole discretion.  UTA 
encourages Contractor to submit VECPs whenever it identifies potential savings or improvements.  
UTA may also request the Contractor to develop and submit a specific VECP. 

13.1.2 In determining whether a VECP will impair essential functions or characteristics of the Project, 
UTA may consider: (i) relative service life; (ii) maintenance effort and frequency; (iii) 
environmental and aesthetic impacts; (iv) system service; (v) effect of other system components; 
and (vi) other issues as UTA deems relevant.  A VECP must not be based solely on a change in 
quantities. 

13.1.3 Contractor must include the following information in any VECP:  

13.1.3.1  A narrative description of the proposed change, 

13.1.3.2 A discussion of differences between existing requirements and the proposed change, 
together with advantages and disadvantages of each changed item; 

13.1.3.3 A complete cost analysis, including the cost estimate of any additional rights-of-way or 
easements required for implementation of the VECP; 
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13.1.3.4 Justification for changes in function or characteristics of each item and effect of the 
change on the performance on the end item; 

13.1.3.5 A description of any previous use or testing of the proposed approach and the conditions 
and results.  If the VECP was previously submitted on another UTA project, the Contractor 
shall indicate the date, contract number, and the action taken by UTA;  

13.1.3.6 Costs of development and implementation; and 

13.1.3.7 Any additional information requested by UTA, which must be provided in a timely 
manner. 

13.2 Review and Approval of VECPs 

13.2.1 Upon receipt of a VECP, UTA shall process it expeditiously, but will not be liable for any delay in 
acting upon any VECP.  Contractor may withdraw all or part of any VECP at any time prior to 
approval by UTA, but shall, in any case, be liable for costs incurred by UTA in reviewing the 
withdrawn VECP, or part thereof.  In all other situations, each party will bear its own costs in 
connection with preparation and review of VECPs. 

13.2.2 UTA may approve in whole or in part any VECP submitted.  The decision of UTA regarding rejection 
or approval of any VECP will be at the sole discretion of UTA and will be final and not subject to 
appeal.  Contractor will have no claim for any additional costs or delays resulting from the 
rejection of a VECP, including development costs, loss of anticipated profits, or increased material 
or labor costs 

13.3 Cost Savings.  Except as otherwise stated in the Agreement, any savings resulting from an approved VECP 
will accrue to the benefit of UTA and Contractor on a 50/50 cost sharing basis. Nevertheless, a Contractor 
shall not be eligible to share in cost savings where the Contractor had responsibility under its scope of 
work for drafting, reviewing or approving the designs or processes involved in the VECP.  

13.4 Ownership of VECPs.  All approved or disapproved VECPs will become the property of UTA and must 
contain no restrictions imposed by Contractor on their use or disclosure.  UTA retains the right to use, 
duplicate, and disclose, in whole or in part, any data necessary for the utilization of the VECP on any other 
projects without any obligation to Contractor.  This provision is not intended to deny rights provided by 
law with respect to patented materials or processes. 

 

ARTICLE 14 

Miscellaneous 

14.1 Confidential Information. “Confidential Information” means information that is determined by the 
transmitting party to be of a confidential or proprietary nature and: (i) the transmitting party identifies in 
writing as either confidential or proprietary; (ii) the transmitting party takes steps to maintain the 
confidential or proprietary nature of the information; and (iii) the document is not otherwise available in 
or considered to be in the public domain. To the extent permitted by law (including specifically UCA Title 
63G Chapter 2), the receiving party shall maintain the confidentiality of the Confidential Information and 
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shall use the Confidential Information solely in connection with the Project. The parties agree that the 
Agreement itself (including all incorporated Contract Documents) does not constitute Confidential 
Information. 

14.2  PUBLIC INFORMATION: Vendor acknowledges that the Contract and related materials (invoices, orders, 
etc.) will be public documents under the Utah Government Records Access and Management Act 
(GRAMA). Vendor’s response to the solicitation for the Contract will also be a public document subject to 
GRAMA, except for legitimate trade secrets, so long as such trade secrets were properly designated in 
accordance with terms of the solicitation.   

14.3  Prohibited Interest. No member, officer, agent, or employee of UTA during his or her tenure or for one 
year thereafter shall have any interest, direct or indirect, including prospective employment by, 
Contractor or the proceeds under the Contract Documents without specific written authorization by UTA. 

14.4  Assignment.  Contractor acknowledges that the Work to be performed by Contractor is considered 
personal by UTA. Contractor shall not assign or transfer its interest in the Contract Documents without 
prior written approval by UTA. 

14.5  Successors.  Contractor and UTA intend that the provisions of the Contract Documents are binding upon 
the parties, their employees, agents, heirs, successors and permitted assigns. 

14.6  Governing Law.  The Agreement and all Contract Documents are governed by the laws of the State of 
Utah, without giving effect to its conflict of law principles.  Actions to enforce the terms of this Agreement 
may only be brought in the Third District Court for Salt Lake County, Utah. 

14.7  Attorneys Fees and Costs. If any party to this Agreement brings an action to enforce or defend its rights 
or obligations hereunder, the prevailing party shall be entitled to recover its costs and expenses, 
including mediation, arbitration, litigation, court costs and attorneys’ fees, if any, incurred in connection 
with such suit, including on appeal. 

14.8 Severability. If any provision or any part of a provision of the Contract Documents is finally determined to 
be superseded, invalid, illegal, or otherwise unenforceable pursuant to any applicable Legal 
Requirements, such determination shall not impair or otherwise affect the validity, legality, or 
enforceability of the remaining provision or parts of the provision of the Contract Documents, which shall 
remain in full force and effect as if the unenforceable provision or part were deleted. 

14.9 No Waiver.  The failure of either Contractor or UTA to insist, in any one or more instances, on the 
performance of any of the obligations required by the other under the Contract Documents shall not be 
construed as a waiver or relinquishment of such obligation or right with respect to future performance. 

14.10 Headings.  The headings used in these General Conditions, or any other Contract Document, are for ease 
of reference only and shall not in any way be construed to limit or alter the meaning of any provision. 

14.11 Amendments. The Contract Documents may not be changed, altered, or amended in any way except in 
writing signed by a duly authorized representative of each party. 

14. 12  FORCE MAJEURE: Neither party to the Contract will be held responsible for delay or default caused by 
fire, riot, acts of God and/or war which are beyond that party's reasonable control. UTA may terminate 
the Contract after determining such delay or default will reasonably prevent successful performance of 
the Contract.  



44 
 

14.13  ENTIRE AGREEMENT: The Contract constitutes the entire agreement between the parties with respect to 
the subject matter, and supersedes any and all other prior and contemporaneous agreements and 
understandings between the parties, whether oral or written. The terms of the Contract supersede any 
additional or conflicting terms or provisions that may be preprinted on Vendor’s work plans, cost estimate 
forms, receiving tickets, invoices, or any other related standard forms or documents of Vendor that may 
subsequently be used to implement, record, or invoice Goods and/or Services hereunder from time to 
time, even if such standard forms or documents have been signed or initialed by a representative of UTA. 
The terms of the Contract prevail in any dispute between the terms of the Contract and the terms printed 
on any such standard forms or documents, and such standard forms or documents will not be considered 
written amendments of the Contract.  
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EXHIBIT A – SCOPE OF SERVICES 

 
Although each task shall contain a specific statement of work, the General Scope of Work is shown 
below:  
    
The systems work performed under this contract are defined as all systems related to Train Control, 
Communications and Fiber installation/minor splicing, Overhead Catenary Systems, and Traction Power 
Systems. The work will be on an on-call basis during the term of the contract, but the volume of work is 
large enough to require three (3) full-time contractor personnel to manage the work: 

 Systems Project Manager (PM) 

o Manages contract, tasks, schedules, budget, cost estimating, contractor resource 
management and scheduling, and other Project Manager duties as required by this 
contract. 

 Project Engineer (PE) 

o Support the PM, acts as subject matter expert for transit systems design and systems, 
infrastructure, leads the technical components of this contract, including, design, 
installation, testing, interfacing, and integration efforts for Tasks executed within this 
contract, provide troubleshooting and maintenance support for UTA on transit 
systems, subsystems, components, communication systems. Develop and Provide 
training for UTA on various transit systems elements. 

 Field Systems Engineer (FE) 

o Support the PM, PE, UTA Systems Engineering and/or MOW for on-call tasks or 
systems-related projects. Act as subject matter expert in the field for troubleshooting 
transit systems issues, leading maintenance, and upgrade efforts for transit system 
elements. Assist with MOW training. Must have train control field experience and 
assist with PTC reporting duties. Knowledge and sense of configuration management 
practices. Assist with traffic signal management where train control and traffic signal 
priority work in congruent with each other?  

It is anticipated that the Systems Project Manager, Project Engineer, and Field Engineer will be required 
to maintain an on-site presence and will share office space with UTA’s staff at a UTA office building.  

 The Contractor will service activities such as: 

 Providing UTA with train control design (Including Issued for Construction and 
final As-in Service design in pdf and native CAD file format rendered in 
MicroStation), material procurement, installation, testing, integration, and final 
commissioning for train control systems and components as required by UTA for 
supporting capital projects, system upgrades, modifications, safety improvements, 
interface projects with DOT controllers/projects, system improvements, 
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regulatory compliance projects and/or emergency support, and incident analysis 
as needed. Designs shall be submitted to UTA for review, and approval.  

 Train control vital and non-vital software development, modifications, and 
updates, simulation, installation (via Flash Burn, EPROM burning or other 
industry standard methods) and testing for field devices and systems utilizing 
VHLC, ElectroLogIXS, iVPI, crossing predictors, network management systems, 
or any other train control components with configurable software and or 
firmware. The software/configuration file shall be submitted to UTA for review 
and approval. The Contractor will coordinate with back-office servers and 
existing third party Track Driver Extra (TDx) software. 

 Vital and Non-Vital Signal and Communication troubleshooting, routine and 
emergency maintenance, and upgrades related to the back-office and wayside 
networks.  

 Switch Heater installation, repair, upgrades, design, material procurement, and 
troubleshooting services for gas and electric switch heaters, including switch 
heater cover installation and maintenance for the Light Rail and commuter Rail 
systems. 

 Providing training materials and curriculum and submitting training material to 
UTA for approval. Providing in-person and/or remote training, as well as on-the-
job training to UTA MOW personnel with training as determined by UTA 
Systems Engineering and UTA MOW management teams.  

o OCS Maintenance, Repair, Design, and Emergency Services 

 Provide UTA with OCS infrastructure repair, upgrades, preventative and routine 
maintenance and/or emergency repair services. 

 Providing training materials and curriculum and submitting training material to 
UTA for approval. Providing in-person and/or remote training, as well as on-the-
job training to UTA MOW personnel with training as determined by UTA 
Systems Engineering and UTA MOW management teams.  

o Traction Power Substation (TPSS) Infrastructure Maintenance, Repair, and Emergency 
Services 

 Provide UTA with TPSS infrastructure repair, minor upgrades, preventative and 
routine maintenance and/or emergency repair services. 

 Provide UTA services to upgrade the TPSSs, such as cable replacement, wire 
installation, HVAC replacements, equipment replacement and troubleshooting, 
communication equipment configuration and installation, integration to SCADA, 
acquisition of manual disconnect switches status and its required incidentals. 
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 Providing training materials and curriculum and submitting training material to 
UTA for approval. Providing in-person and/or remote training, as well as on-the-
job training to UTA MOW personnel with training as determined by UTA 
Systems Engineering and UTA MOW management teams.  

o Positive Train Control and other regulatory requirement data retrieval and analysis 

 Provide services to retrieve, analyze, and log incident data related to UTA's 
Positive Train Control (PTC) Requirements from the field and vehicle locations. 
Assist with preparing reports as required by regulatory agencies. 

 Support the development and maintenance of the UTA Positive Train Control 
Safety Plan (PTCSP), the Positive Train Control Implementation Plan (PTCIP), 
and other PTC related documentation.  

o Garfield Freight Spur Maintenance, modification, and upgrades 

UTA is responsible for maintaining a freight spur owned by UPRR. The contractor will 
provide the systems maintenance of this spur. UTA self performs the track maintenance 
on this spur.  

 Provide Routine inspections, preventative and routine maintenance and systems 
upgrades for UTA on the Garfield Industrial spur. The Contractor shall provide all 
labor, materials, supplies, equipment, and transportation to conduct required 
inspections and tests on eleven (11) grade crossings located on the Garfield and 
Bacchus rail lines as set forth in articles 234 and 236 of the federal railroad 
administration (FRA) rules and regulations. All records, to include records of 
hours of service, will be kept up to date in the contractor’s office and available 
for audit by officials of the FRA and/or UTA at any time.  

 The contractor will respond to all grade crossing issues within a timely manner as 
required, as a result of the 24-hour emergency access number. 

 The monthly fee includes all labor, specialty tools and equipment needed to 
conduct the above-mentioned tests and inspections.  

 Costs for trouble calls and materials required for repair and replacement are not 
included in the monthly fee. Copies of sales tickets will be provided to the UTA 
project manager for review and approval prior to any materials or any other 
additional cost payments. Excess materials paid for by UTA shall become the 
property of UTA.  

 Emergency call outs may require various crew sizes and equipment for each call 
out. The Contractor will determine at the time of the call the manpower and 
equipment required. Crossings will be fully functional within 24 hours of call out.  

 Crossings: Crossing locations are as follows. The Gate lengths vary by locations. 
Bidders are encouraged to visit each site prior to submitting their proposal. 
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 8400 W 3785 S Magna, UT 

 8000 W 3865 S Magna, UT 

 7150W 4100 S West Valley, UT 

 6400 W 4300 S West Valley, UT 

 6370 W 4700 S West Valley, UT 

 5600 W 4680 S West Valley, UT 

 6400W 4650 S  West Valley, UT 

 4810 W 6200 S West Jordan, UT 

 4600 W 7000 S West Jordan, UT 

 4600 W 7800 S West Jordan, UT 

 4600 W New Bingham Hwy, West Jordan UT 

o Systems Construction Support 

 Assist UTA during grade crossing replacement projects, special events, SGR 
projects, capital projects, external projects interfacing and/or fouling UTA 
facilities that may require grade crossings, train control systems, and 
electrification systems to be taken in and out of service to support such projects 
during construction. This support may include the development of temporary 
disabling, enabling, and operating plans.  

o UTA-owned Utility locating services 

 Provide buried utility locating services for internal and external projects 
interfacing with or near UTA owned facilities that do not show up on Blue Stakes 
of Utah. Contractor shall have their own utility locating equipment for this item. 

o Perform As-Built CAD updates as needed related to all systems drawings.  

                                This list is not intended to be all-inclusive; the scope of work is intended to 
include any and all design, construction, maintenance, replacement and rehabilitation work as 
deemed appropriate by UTA. It is anticipated that the professional services related tasks 
mentioned above are intended to keep the three previously mentioned positions engaged full-
time at UTA. These three positions are expected to coordinate with other team members and 
subcontractors as needed for each task that requires additional resources to complete. For work 
that requires a shutdown of the rail system it is anticipated that the contractor will bring in 
enough staff to safely perform continuous work activities until the project is complete. The 
Contractor is expected to coordinate with multiple stakeholders, including the back-office 
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vendor, traffic control consultants, corrosion control consultants, engineering consultants, and 
others, as needed.   The Contractor shall produce a Project Management Plan, a Quality 
Management Plan, and a Safety Plan, once selected.  
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EXHIBIT B – PRICING 
Not To Exceed $40,000,000 for the 3 year base period and the 2 – 1 year options if exercised. 

($8,000,000 each year) 
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Fixed Construction Fee:   12.5% 
 

Task order pricing: Printing for each task order will consist of the loaded hourly rate plus the fee shown 
above. There will be no additional costs included for other items. 
 
UTA’s Project Manager will address each task order on a case-by-case basis and add a contingency line item 
on projects where there is no way to eliminate unknowns/risks. If the contingency line is not needed, that 
line item total will be removed from the final bill. 
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EXHIBIT C - TASK ORDER TEMPLATE 

  TASK ORDER NO. _____ 
 

  TASK ORDER NAME: __________ 
 

 
This is Task Order No. _____ to Contract No. __________ entered into by and between Utah Transit Authority (UTA) and 
________________________, (Contractor) as of __________, ______, 202_ 

  
This Task Order is part of the above-described Contract and is governed by the terms thereof.   
The purpose of this Task Order is to specifically define the scope, schedule, lump sum price, or not-to-exceed and other terms 
applicable to the work identified herein.    
UTA and Contractor hereby agree as follows:  

1.0 SCOPE OF SERVICES  

The scope of work for this Task Order _______ is hereby attached and incorporated into this Task Order.   

2.0 SCHEDULE  

The Substantial Completion Date for this Task is _____, ____, 202_.  The Final Acceptance Date for this Task is _____, 
_____, 202_. 

3.0    PRICE  

The lump sum or not-to-exceed (select one) price for this task order is ______________________.  Invoices will be billed on 
monthly, milestone or task completion basis (select one).  

4.0 APPLICABILITY OF FEDERAL FORMS AND CLAUSES  

This Task Order does  does not  [Check Applicable] include federal assistance funds which requires the application of the 
Federal Forms and Clauses appended as Exhibits D and E on the Contract.  
  
IN WITNESS WHEREOF, this Task Order has been executed by UTA and the Contractor or its appointed representative  

  
UTAH TRANSIT AUTHORITY:                                         CONTRACTOR:  
 

  
By: _________________________________                      By: ________________________    
                     Date  

                                             

By: _________________________________                          
                        Date  
                                            

By: _________________________________                    

                   Date  
 

  

 

ATTACHMENT 1 – TASK ORDER STATEMENT OF WORK OR SERVICES 
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EXHIBIT D – FEDERAL FORMS  

FEDERAL CLAUES  

 
FEDERAL TRANSIT ADMINISTRATION REQUIRED CLAUSES 

   
It is the responsibility of the contractor to ensure that all clauses applicable to the contracted effort are adhered to by the 
contractor and its subcontractors when applicable.   
   

Sec.   Contract Clause   Applicability to Type of Contract   
1   Fly America Requirements   When Transportation Paid by FTA Funds   
2   Buy/Build America Requirements   Value > 150K for Construction, Goods, Rolling Stock   
3   Charter Bus Requirements   Operational Service   
4   School Bus Requirements   Operational Service   
5   Cargo Preference Requirements   Equipment/Material/Commodities Transported by  

Ocean   
6   Seismic Safety Requirements   New Construction/Additions   
7   Special Department of Labor (DOL) Equal  

Employment Clause    
Value > 10K for Construction   

8   Energy Conservation Requirements   All   
9   Clean Water Requirements   Value > 100K   
10   Bus Testing   Rolling Stock Acquisition   
11   Pre-Award and Post Delivery Audit  

Requirements   
Rolling Stock Acquisition   

12   Lobbying   All (Certification required if > $100K)  
13   Access to Records and Reports   All   
14   Federal Changes   All   
15   Bonding Requirements   Construction > 100K   
16   Clean Air   Value > 100K   
17   Recycled Products   Value > 10K In Fiscal Year   
18   Davis-Bacon and Copeland Anti-Kickback  

Acts   
Construction > $2000   

19   Contract Work Hours and Safety Standards Act   Construction > $2000, Rolling Stock, Operational > $2,500 

20   No Government Obligation to Third Parties   All   
21   Program Fraud and False or Fraudulent  

Statements and Related Acts   
All   

22   Termination   Value > 10K   
23   Government-Wide Debarment and  

Suspension (Non-procurement)   
Value > 25K   

24   Privacy Act   All   
25   Civil Rights Requirements   All   
26   ADA Access Requirements   All   
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27   Breaches and Dispute Resolution   Value > 100K   
28   Patent and Rights in Data   Research Projects Only   
29   Transit Employee Protective Agreements   Transit Operations   
30   Disadvantaged Business Enterprise (DBE)   All   
31   Incorporation of FTA Terms   All   
32   Drug and Alcohol Testing   Operational Service/Safety Sensitive   
33   Transit Vehicle Manufacturer (TVM)  

Certifications   
Rolling Stock, All Vehicle Procurements   

34   Metric Requirements   Sealed Bid Procurements, Rolling Stock,  
Construction   

35   Conformance with National ITS  
Architecture   

Contracts and Solicitations for ITS projects only   

36   Corridor Preservation   Right of Way Development   
37   Veterans Employment   Capital Projects   

38  Prohibition on Certain  
Telecommunications and Video  
Surveillance Services or Equipment  

  

ALL   

39  Notice to FTA and DOT  All Contracts over $25,000 

  
1. FLY AMERICA REQUIREMENTS   

49 U.S.C. §40118   
41 CFR Part 301-10.131 - 301-10.143   

Applicability to Contracts: The Fly America requirements apply to the transportation of persons or property, by air, 
between a place in the U.S. and a place outside the U.S., or between places outside the U.S., when the FTA will 
participate in the costs of such air transportation. Transportation on a foreign air carrier is permissible when provided by 
a foreign air carrier under a code share agreement when the ticket identifies the U.S. air carrier's designator code and 
flight number. Transportation by a foreign air carrier is also permissible if there is a bilateral or multilateral air 
transportation agreement to which the U.S. Government and a foreign government are parties and which the Federal 
DOT has determined meets the requirements of the Fly America Act.   
Flow down Requirements: The Fly America requirements flow down to first tier contractors, who are responsible for 
ensuring that lower tier contractors and sub-contractors are in compliance.   
Fly America - The Contractor agrees to comply with 49 U.S.C. 40118 (the "Fly America" Act) in accordance with the 
General Services Administration's regulations at 41 CFR Part 301-10.131 - 301-10.143, which provide that recipients 
and sub-recipients of Federal funds and their contractors are required to use U.S. Flag air carriers for U.S Government-
financed international air travel and transportation of their personal effects or property, to the extent such service is 
available, unless travel by foreign air carrier is a matter of necessity, as defined by the Fly America Act. The Contractor 
shall submit, if a foreign air carrier was used, an appropriate certification or memorandum adequately explaining why 
service by a U.S. flag air carrier was not available or why it was necessary to use a foreign air carrier and shall, in any 
event, provide a certificate of compliance with the Fly America requirements. The Contractor agrees to include the 
requirements of this section in all subcontracts that may involve international air transportation.   
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2. BUY AMERICA REQUIREMENTS    

49 U.S.C. 5323(j)   
49 U.S.C. 5323(h)   
49 CFR Part 661  

 Pub. L. 117-58 (Nov. 15, 2021) (Buy America Build America) 

Applicability to Contracts: The Buy America requirements apply to the following types of contracts: Construction 
Contracts and Acquisition of Goods or Rolling Stock (valued at more than $150,000).  
  Flow down Requirements: The Buy America requirements flow down to first tier Consultant, who are responsible for 
ensuring that lower tier contractors and sub-contractors are in compliance.  
Buy America - The Contractor agrees to comply with 49 U.S.C. 5323(j) as amended by MAP-21, 49 U.S.C. 5323(h), 49 
CFR Part 661, and FAST Act (Pub. L. 114-94) which provide that Federal fund may not be obligated unless steel, iron, 
and manufactured products used in FTA-funded projects are produced in the United States, unless a waiver has been 
granted by FTA or the product is subject to a general waiver. General waivers are listed in 49 CFR 661.7 and was 
amended by Section 3011 of the FAST Act (Pub. L. 114-94).  Separate requirements for rolling stock are set out at 
5323(j)(2)(C) and 49 CFR 661.11. Rolling stock not subject to a general waiver must be manufactured in the United 
States and have a sixty percent (60%) domestic content for FY16 & FY17; sixty-five percent (65%) domestic content 
for FY18 & FY19; and seventy percent (70%) domestic content for FY20 & beyond.    
Recipients of an award of Federal financial assistance from a program for infrastructure are hereby notified that none of 
the funds provided under this award may be used for a project for infrastructure unless: (1) all iron and steel used in the 
project are produced in the United States--this means all manufacturing processes, from the initial melting stage through 
the application of coatings, occurred in the United States; (2) all manufactured products used in the project are produced 
in the United States—this means the manufactured product was manufactured in the United States; and the cost of the 
components of the manufactured product that are mined, produced, or manufactured in the United States is greater than 
55 percent of the total cost of all components of the manufactured product, unless another standard for determining the 
minimum amount of domestic content of the manufactured product has been established under applicable law or 
regulation; and (3) all construction materials are manufactured in the United States—this means that all manufacturing 
processes for the construction material occurred in the United States. The Buy America preference only applies to 
articles, materials, and supplies that are consumed in, incorporated into, or affixed to an infrastructure project. As such, 
it does not apply to tools, equipment, and supplies, such as temporary scaffolding, brought to the construction site and 
removed at or before the completion of the infrastructure project. Nor does a Buy America preference apply to 
equipment and furnishings, such as movable chairs, desks, and portable computer equipment, that are used at or within 
the finished infrastructure project, but are not an integral part of the structure or permanently affixed to the infrastructure 
project. The requirement excludes cement and cementitious materials, aggregates such as stone, sand, or gravel, or 
aggregate binding agents or additives.  
Definitions: 
 “Construction materials” includes an article, material, or supply—other than an item of primarily iron or steel; a 
manufactured product; cement and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate 
binding agents or additives—that is or consists primarily of: • non-ferrous metals; • plastic and polymer-based products 
(including polyvinylchloride, composite building materials, and polymers used in fiber optic cables); • glass (including 
optic glass); • lumber; or • drywall.  
 “Domestic content procurement preference’’ means all iron and steel used in the project are produced in the United 
States; the manufactured products used in the project are produced in the United States; or the construction materials 
used in the project are produced in the United States. 
 “Infrastructure” includes, at a minimum, the structures, facilities, and equipment for, in the United States, roads, 
highways, and bridges; public transportation; dams, ports, harbors, and other maritime facilities; intercity passenger and 
freight railroads; freight and intermodal facilities; airports; water systems, including drinking water and wastewater 
systems; electrical transmission facilities and systems; utilities; broadband infrastructure; and buildings and real 
property. Infrastructure includes facilities that generate, transport, and distribute energy.  
‘‘Project’’ means the construction, alteration, maintenance, or repair of infrastructure in the United States. 
 
General waivers for small purchases do not apply to Contractor’s equipment purchases when Consultant’s contract value 
exceeds $150,000 in value.  Contractor must submit to UTA the appropriate Buy America certification with all bids on 
FTA-funded contracts, except those subject to a general waiver. Bids or offers that are not accompanied by a completed 
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Buy America certification must be rejected as non-responsive. This requirement does not apply to lower tier sub-
contractors.  
   

3. CHARTER BUS REQUIREMENTS   

49 U.S.C. 5323(d)   
49 CFR Part 604    

Applicability to Contracts: The Charter Bus requirements apply to the following type of contract: Operational Service 
Contracts.    
Flow down Requirements: The Charter Bus requirements flow down from UTA to first tier service Contractors.   
Charter Service Operations - The contractor agrees to comply with 49 U.S.C. 5323(d) and 49 CFR Part 604, which 
provides that recipients and sub-recipients of FTA assistance are prohibited from providing charter service using 
federally funded equipment or facilities if there is at least one private charter operator willing and able to provide the 
service, except under one of the exceptions at 49 CFR 604.9. Any charter service provided under one of the exceptions 
must be "incidental," i.e., it must not interfere with or detract from the provision of mass transportation.   

4. SCHOOL BUS REQUIREMENTS    

49 U.S.C. 5323(F)    
49 CFR Part 605    

Applicability to Contracts: The School Bus requirements apply to the following type of contract: Operational Service 
Contracts.    
Flow down Requirements: The School Bus requirements flow down from UTA to first tier service contractors.   
School Bus Operations - Pursuant to 49 U.S.C. 5323(f) and 49 CFR Part 605, recipients and subrecipients of FTA 
assistance may not engage in school bus operations exclusively for the transportation of students and school personnel in 
competition with private school bus operators unless qualified under specified exemptions. When operating exclusive 
school bus service under an allowable exemption, recipients and sub-recipients may not use federally funded equipment, 
vehicles, or facilities.    

5. CARGO PREFERENCE REQUIREMENTS   

46 U.S.C. 55305   

Applicability to Contracts:  The Cargo Preference requirements apply to all contracts involving equipment, materials, 
or commodities which may be transported by ocean vessels.    
Flow down Requirements: The Cargo Preference requirements apply to all subcontracts when the subcontract may be 
involved with the transport of equipment, material, or commodities by ocean vessel.    
Cargo Preference - Use of United States-Flag Vessels - The contractor agrees: a. to use privately owned United States-
Flag commercial vessels to ship at least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry 
cargo liners, and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to the 
underlying contract to the extent such vessels are available at fair and reasonable rates for United States-Flag 
commercial vessels; b. to furnish within 20 working days following the date of loading for shipments originating within 
the United States or within 30 working days following the date of leading for shipments originating outside the United 
States, a legible copy of a rated, "on-board" commercial ocean bill-of -lading in English for each shipment of cargo 
described in the preceding paragraph to the Division of National Cargo, Office of Market Development, Maritime 
Administration, Washington, DC 20590 and to the FTA recipient (through the contractor in the case of a subcontractor's 
bill-of-lading.) c. to include these requirements in all subcontracts issued pursuant to this contract when the subcontract 
may involve the transport of equipment, material, or commodities by ocean vessel.   
Cargoes Procured, Furnished, or Financed by the United States Government - (a) Definition. - In this section, the 
term “privately-owned commercial vessel of the United States” does not include a vessel that, after September 21, 1961, 
was built or rebuilt outside the United States or documented under the laws of a foreign country, until the vessel has 
been documented under the laws of the United States for at least three (3) years.   

(b) Minimum Tonnage.-When the United States Government procures, contracts for, or otherwise obtains for its own account, 
or furnishes to or for the account of a foreign country, organization, or persons without provision for reimbursement, any 
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equipment, materials, or commodities, or provides financing in any way with Federal funds for the account of any persons 
unless otherwise exempted, within or without the United States, or advances funds or credits, or guarantees the 
convertibility of foreign currencies in connection with the furnishing or obtaining of the equipment, materials, or 
commodities, the appropriate agencies shall take steps necessary and practicable to ensure that at least fifty percent (50%) 
of the gross tonnage of the equipment, materials, or commodities (computed separately for dry bulk carriers, dry cargo 
liners, and tankers) which may be transported on ocean vessels is transported on privately-owned commercial vessels of 
the United States, to the extent those vessels are available at fair and reasonable rates for commercial vessels of the United 
States, in a manner that will ensure a fair and reasonable participation of commercial vessels of the United States in those 
cargoes by geographic areas.   

(c) Waivers. -The President, the Secretary of Defense, or Congress (by concurrent resolution or otherwise) may waive this 
section temporarily by-   

(1) Declaring the existence of an emergency justifying a waiver; and   

(2) Notifying the appropriate agencies of the waiver.   

(d) Programs of Other Agencies. -    

(1) Each department or agency that has responsibility for a program under this section shall administer that program with 
respect to this section under regulations and guidance issued by the Secretary of Transportation. The Secretary, after 
consulting with the department or agency or organization or person involved, shall have the sole responsibility for 
determining if a program is subject to the requirements of this section.   

(2) The Secretary-   

(A) shall conduct an annual review of the administration of programs determined pursuant to paragraph (1) as subject to the 
requirements of this section;   

(B) may direct agencies to require the transportation on United States-flagged vessels of cargo shipments not otherwise subject 
to this section in equivalent amounts to cargo determined to have been shipped on foreign carriers in violation of this 
section;   

(C) may impose on any person that violates this section, or a regulation prescribed under this section, a civil penalty of not 
more than $25,000 for each violation willfully and knowingly committed, with each day of a continuing violation 
following the date of shipment to be a separate violation; and   

(D) may take other measures as appropriate under the Federal Acquisition Regulations issued pursuant to section 25(c)(1) 1 
of the Office of Federal Procurement Policy Act (41 U.S.C. 421(c)(1) 2 or contract with respect to each violation.   

(e) Security of Government-Impelled Cargo. -    

(1) In order to ensure the safety of vessels and crewmembers transporting equipment, materials, or commodities under this 
section, the Secretary of Transportation shall direct each department or agency (except the Department of Defense), when 
responsible for the carriage of such equipment, materials, or commodities, to provide armed personnel aboard vessels of 
the United States carrying such equipment, materials, or commodities if the vessels are transiting high-risk waters.   

(2) The Secretary of Transportation shall direct each department or agency responsible to provide armed personnel under 
paragraph (1) to reimburse, subject to the availability of appropriations, the owners or operators of applicable vessels for 
the cost of providing armed personnel.   

(3) In this subsection, the term “high-risk waters” means waters so designated by the Commandant of the Coast Guard in the 
Port Security Advisory in effect on the date on which an applicable voyage begins. (Pub. L. 109–304, §8(c), Oct. 6, 2006, 
120 Stat. 1642; Pub. L. 110–417, div. C, title XXXV, §3511(a), (b), Oct. 14, 2008, 122 Stat. 4769; Pub. L. 112–213, title 
V, §503, Dec. 20, 2012, 126 Stat. 1575.)   

6. SEISMIC SAFETY REQUIREMENTS   

42 U.S.C. 7701 et seq.   
49 CFR Part 41   

Applicability to Contracts:  The Seismic Safety requirements apply only to contracts for the construction of new 
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buildings or additions to existing buildings.   
Flow down Requirements: The Seismic Safety requirements flow down from UTA to first tier contractors to assure 
compliance, with the applicable building standards for Seismic Safety, including the work performed by all sub-
contractors.    
Seismic Safety - The contractor agrees that any new building or addition to an existing building will be designed and 
constructed in accordance with the standards for Seismic Safety required in Department of Transportation Seismic 
Safety Regulations 49 CFR Part 41 and will certify to compliance to the extent required by the regulation. The 
contractor also agrees to ensure that all work performed under this contract including work performed by a sub-
contractor is in compliance with the standards required by the Seismic Safety Regulations and the certification of 
compliance issued on the project. The contractor will facilitate and follow Executive Order No. 12699, “Seismic Safety 
of Federal and Federally-Assisted or Regulated New Building Construction,” 42 U.S.C. 7704 note, except as the Federal 
Government determines otherwise in writing.   

7. SPECIAL DOL EQUAL EMPLOYMENT CLAUSE   

41 CFR Part 60   

See Section 25 – Contract Clause Civil Rights Requirements   

8. ENERGY CONSERVATION REQUIREMENTS   

42 U.S.C. 6321 et seq.    
49 CFR Part 622   

Applicability to Contracts:  The Energy Conservation requirements are applicable to all contracts.    
Flow down Requirements: The Energy Conservation requirements extend to all third-party contractors and their 
contracts at every tier and, sub-recipients and their sub-agreements at every tier.    
Energy Conservation - The Contractor agrees to comply with mandatory standards and policies relating to energy 
efficiency which are contained in the State energy conservation plan issued in compliance with the Energy Policy and 
Conservation Act. The contractor agrees to perform an energy assessment for any building constructed, reconstructed, or 
modified with FTA funds required under FTA regulations, “Requirements for Energy Assessments,” 49 CFR part 622, 
subpart C.   

9. CLEAN WATER REQUIREMENTS   

33 U.S.C. 1251 - 1377   
Applicability to Contracts:   The Clean Water requirements apply to each contract and subcontract which exceeds 
$150,000.    
Flow down Requirements: The Clean Water Act requirements flow down to UTA third party contractors and their 
contracts at every tier, and sub-recipients and their sub-agreements at every tier.    
Clean Water - (a) The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant 
to the Clean Water Act, as amended, 33 U.S.C. 1251 – 1377 et seq.   

(b) The contractor agrees to report each violation to UTA and understands and agrees that UTA will, in turn, report each 
violation as required to assure notification to FTA and the appropriate EPA Regional Office in compliance with the notice 
of violating facility provisions in section 508 of the Clean Water Act, as amended, 33 U.S.C. 1368   

(c) The contractor agrees to protect underground sources of drinking water in compliance with the Safe Drinking Water Act 
of 1974, as amended, 42 U.S.C. 300f – 300j-6.   

(d) The contractor also agrees to include these requirements in each subcontract exceeding $150,000 financed in whole or in 
part with Federal assistance provided by FTA.   

10. BUS TESTING    

49 U.S.C. 5318(e)   
49 U.S.C. 5323(c)   
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49 CFR Part 665   

Applicability to Contracts:  The Bus Testing requirements pertain only to the acquisition of Rolling Stock/Turnkey.   
Flow down Requirements: The Bus Testing requirements should not flow down, except to the turnkey contractor as 
stated in the most current FTA Master Agreement.   
Bus Testing - The Contractor [Manufacturer] agrees to comply with 49 U.S.C. 5323(c) and FTA’s implementing 
regulation at 49 CFR Part 665 and shall perform the following:   

a) A manufacturer of a new bus model or a bus produced with a major change in components or configuration shall 
provide a copy of the final test report to the recipient at a point in the procurement process specified by the recipient 
which will be prior to the recipient's final acceptance of the first vehicle.   

b) A manufacturer who releases a report under paragraph 1 above shall provide notice to the operator of the testing 
facility that the report is available to the public.   

c) If the manufacturer represents that the vehicle was previously tested, the vehicle being sold should have the identical 
configuration and major components as the vehicle in the test report, which must be provided to the recipient prior 
to recipient's final acceptance of the first vehicle. If the configuration or components are not identical, the 
manufacturer shall provide a description of the change and the manufacturer's basis for concluding that it is not a 
major change requiring additional testing.   

d) If the manufacturer represents that the vehicle is "grandfathered" (has been used in mass transit service in the United 
States before October 1, 1988 and is currently being produced without a major change in configuration or 
components), the manufacturer shall provide the name and address of the recipient of such a vehicle and the details 
of that vehicle's configuration and major components.   

11. PRE-AWARD AND POST-DELIVERY AUDITS REQUIREMENTS    

49 U.S.C. 5323   
49 C.F.R. 661.12    
49 CFR Part 663    

Applicability to Contracts:  These requirements apply only to the acquisition of Rolling Stock/Turnkey.  Flow down 
Requirements: These requirements should not flow down, except to the turnkey contractor as stated in Master 
Agreement   

- Buy America certification is mandated under FTA regulation, "Pre-Award and Post-Delivery Audits of Rolling Stock 
Purchases," 49 C.F.R. 663.13.    

A Buy America certification under this part shall be issued in addition to any certification which may be required by 
part 661 of this title. Nothing in this part precludes FTA from conducting a Buy America investigation under part 661 of 
this title “Pre-Award and Post-Delivery Audit Requirements” - The Contractor agrees to comply with "Buy America 
Requirements--Surface Transportation Assistance Act of 1982, as amended," 49 C.F.R. 661.12, but has been modified to 
include FTA's Buy America requirements codified at 49 U.S.C. A 5323(j).   
Pre-Award and Post-Delivery Audit Requirements - The Contractor agrees to comply with 49 U.S.C. § 5323(l) and 
FTA's implementing regulation at 49 C.F.R. Part 663 and to submit the following certifications:   

(1) Buy America Requirements: The Contractor shall complete and submit a declaration certifying either compliance or 
noncompliance with Buy America. If the Firm certifies compliance with Buy America, it shall submit documentation 
which lists 1) component and subcomponent parts of the rolling stock to be purchased identified by manufacturer of the 
parts, their country of origin and costs; 2) The location of the final assembly point for the rolling stock, including a 
description of the activities that will take place at the final assembly point and the cost of final assembly.    

(2) Solicitation Specification Requirements: The Contractor shall submit evidence that it will be capable of meeting the bid 
specifications.   

(3) Federal Motor Vehicle Safety Standards (FMVSS): The Contractor shall submit a) manufacturer's FMVSS self-
certification sticker information that the vehicle complies with relevant FMVSS or b) manufacturer's certified statement 
that the contracted buses will not be subject to FMVSS regulations.   
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12. LOBBYING   

31 U.S.C. 1352   
49 CFR Part 19   
49 CFR Part 20   

Applicability to Contracts:  The Lobbying requirements apply to Construction/Architectural and 
Engineering/Acquisition of Rolling Stock/Professional Service Contract/Operational Service Contract/Turnkey 
contracts.   
Flow Down Requirements the Lobbying requirements mandate the maximum flow down, pursuant to Byrd Anti-
Lobbying Amendment, 31 U.S.C. § 1352(b)(5) and 49 C.F.R. Part 19, Appendix A, Section 7.   
Byrd Anti-Lobbying Amendment, 31 U.S.C. 1352, as amended by the Lobbying Disclosure Act of 1995, P.L. 104-
65 [to be codified at 2 U.S.C. § 1601, et seq.] - Contractors who apply or bid for an award of $100,000 or more shall 
file the certification required by 49 CFR part 20, "New Restrictions on Lobbying." Each tier certifies to the tier above 
that it will not and has not used Federal appropriated funds to pay any person or organization for influencing or 
attempting to influence an officer or employee of a federal agency, a member of Congress, officer or employee of 
Congress, or an employee of a member of Congress in connection with obtaining any Federal contract, grant or any 
other award covered by 31 U.S.C. 1352. Each tier certifies to the tier above that it will not and has not taken any action 
involving the Project or the Underlying Agreement for the Project, including any award, extension, or modification. 
Each tier shall also disclose the name of any registrant under the Lobbying Disclosure Act of 1995 who has made 
lobbying contacts on its behalf with non-Federal funds with respect to that Federal contract, grant or award covered by 
31 U.S.C. 1352. Such disclosures are forwarded from tier to tear up to UTA.   

13. ACCESS TO RECORDS AND REPORTS   

49 U.S.C. 5325   
18 CFR 18.36(i)   
49 CFR 633.17   

Applicability to Contracts:  Reference Chart "Requirements for Access to Records and Reports by Type of Contracts", 
Item 6 of this Section.    
Flow down Requirements FTA does not require the inclusion of these requirements in subcontracts.   
Access to Records - The following access to records requirements apply to this Contract:   

(1) The Contractor agrees to provide UTA, the FTA Administrator, the Comptroller General of the United States or any 
of their authorized representatives access to any books, documents, papers and records of the Contractor which are 
directly pertinent to this contract for the purposes of making audits, examinations, excerpts and transcriptions. 
Contractor also agrees, pursuant to 49 C.F.R. 633.17 to provide the FTA Administrator or his authorized 
representatives including any PMO Contractor access to Consultant's   
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records and construction sites pertaining to a major capital project, defined at 49 U.S.C. 5302(a)1, which is receiving 
federal financial assistance through the programs described at 49 U.S.C. 5307, 5309 or 5311.   

(2) Where UTA or a sub-grantee of UTA in accordance with 49 U.S.C. 5325(a) enters into a contract for a capital project 
or improvement (defined at 49 U.S.C. 5302(a) 1) through other than competitive bidding, the Contractor shall make 
available records related to the contract to UTA, the Secretary of Transportation and the Comptroller General or any 
authorized officer or employee of any of them for the purposes of conducting an audit and inspection.   

(3) The Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to copy excerpts 
and transcriptions as reasonably needed.   

(4) The Contractor agrees to maintain all books, records, accounts and reports required under this contract for a period of 
not less than three (3) years after the date of termination or expiration of this contract, except in the event of litigation 
or settlement of claims arising from the performance of this contract, in which case Contractor agrees to maintain same 
until UTA, the FTA Administrator, the Comptroller General, or any of their duly authorized representatives, have 
disposed of all such litigation, appeals, claims or exceptions related thereto. Reference 49 CFR 18.39(i) (11).   

(5) FTA does not require the inclusion of these requirements in subcontracts.    

(6) Requirements for Access to Records and Reports by Types of Contract Sources of Authority:  1 18 CFR 18.36 (i)   

14.  FEDERAL CHANGES    

49 CFR Part 18   

Applicability to Contracts:  The Federal Changes requirement applies to all contracts.    
Flow down Requirements: The Federal Changes requirement flows down appropriately to each applicable changed 
requirement.    
Federal Changes - Contractor shall at all times comply with all applicable FTA regulations, policies, procedures and 
directives, including without limitation those listed directly or by reference in the Master Agreement between UTA and 
FTA, as they may be amended or promulgated from time to time during the term of this contract. Consultant's failure to 
so comply shall constitute a material breach of this contract.   

15. BONDING REQUIREMENTS    
This section applies only to construction or facility improvement contracts exceeding $100,000.    

16. CLEAN AIR    

42 U.S.C. 7401 – 7601(q)   
40 CFR 15.61   
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49 CFR Part 18    

Applicability to Contracts:  The Clean Air requirements apply to all contracts exceeding $150,000, including indefinite 
quantities where the amount is expected to exceed $150,000 in any year.    
Flow down Requirements: The Clean Air requirements flow down to all subcontracts which exceed $150,000.    
Clean Air - (1) The Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to 
the Clean Air Act, as amended, 42 U.S.C. §§ 7401 – 7601(q) et seq. The Contractor agrees to report each violation to 
UTA and understands and agrees that UTA, in turn, report each violation as required to assure notification to FTA and 
the appropriate EPA Regional Office.   
(2) The Contractor also agrees to include these requirements in each subcontract exceeding $150,000 financed in whole 
or in part with Federal assistance provided by FTA.   

17. RECYCLED PRODUCTS    

42 U.S.C. 6962   
40 CFR Part 247   

Executive Order 12873   

Applicability to Contracts:  The Recycled Products requirements apply to all contracts for items designated by the 
EPA, when the Contractor procures $10,000 or more of one (1) of these items during the fiscal year or has procured 
$10,000 or more of such items in the previous fiscal year, using Federal funds.    
Flow down Requirements: These requirements flow down to all contractor and sub-contractor tiers.    
Recovered Materials - The contractor agrees to comply with all the requirements of Section 6002 of the Resource 
Conservation and Recovery Act (RCRA), as amended (42 U.S.C. 6962), including but not limited to the regulatory 
provisions of 40 CFR Part 247, and Executive Order 12873, as they apply to the procurement of the items designated in 
Subpart B of 40 CFR Part 247. The contractor agrees to comply with the U.S. Environmental Protection Agency (US 
EPA), “Comprehensive Procurement Guideline for Products Containing Recovered Materials,” 40 CFR part 247.   

 

18. DAVIS-BACON AND COPELAND ANTI-KICKBACK ACTS    

49 U.S.C. 5333   
40 U.S.C. 3141 – 3144   
40 U.S.C. 3146 – 3147   

18 U.S.C. 874   
40 U.S.C. 3145   

Applicability to Contracts:  The Davis-Bacon and Copeland Acts are codified at 40 USC 3141, et seq. and 18 USC 
874.  The Acts apply to grantee construction contracts and subcontracts that “at least partly are financed by a loan or 
grant from the Federal Government.”  40 USC 3145(a), 29 CFR 5.2(h), 49 CFR 18.36(i) (5).  The Acts apply to any 
construction contract over $2,000.  40 USC 3142(a), 29 CFR 5.5(a).  ‘Construction,’ for purposes of the Acts, includes 
“actual construction, alteration and/or repair, including painting and decorating.”  29 CFR 5.5(a).  The requirements of 
both Acts are incorporated into a single clause (see 29 FR 3.11) enumerated at 29 CFR 5.5(a) and reproduced below.   
Flow down Requirements: Applies to third party contractors and sub-contractors   
(1) Minimum wages - (i) All laborers and mechanics employed or working upon the site of the work (or under the 
United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the project), 
will be paid unconditionally and not less often than once a week, and without subsequent deduction or rebate on any 
account (except such payroll deductions as are permitted by regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due 
at time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor 
which is attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist 
between the contractor and such laborers and mechanics.    
Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-
Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the 
provisions of paragraph (1)(iv) of this section; also, regular contributions made or costs incurred for more than a weekly 
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period (but not less often than Monthly) under plans, funds, or programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such weekly period.  Such laborers and mechanics shall be paid 
the appropriate wage rate and fringe benefits on the wage determination for the classification of work actually 
performed, without regard to skill, except as provided in 29 CFR Part 5.5(a)(4).  Laborers or mechanics performing 
work in more than one (1) classification may be compensated at the rate specified for each classification for the time 
actually worked therein: Provided, that the employer's payroll records accurately set forth the time spent in each 
classification in which work is performed.  The wage determination (including any additional classifications and wage 
rates conformed under paragraph (1)(ii) of this section) and the Davis-Bacon poster (WH-1321) shall be posted at all 
times by the contractor and its sub-contractors at the site of the work in a prominent and accessible place where it can be 
easily seen by the workers.   
(A) The Contracting Officer shall require that any class of laborers or mechanics, including helpers, which is not listed 
in the wage determination, and which is to be employed under the contract shall be classified in conformance with the 
wage determination.  The Contracting Officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met:    

(1) Except with respect to helpers as defined as 29 CFR 5.2(n) (4), the work to be performed by the classification requested 
is not performed by a classification in the wage determination; and    

(2) The classification is utilized in the area by the construction industry; and    

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination; and    

(4) With respect to helpers as defined in 29 CFR 5.2(n) (4), such a classification prevails in the area in which the work is 
performed.    

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, 
and the Contracting Officer agree on the classification and wage rate (including the amount designated for fringe benefits 
where appropriate), a report of the action taken shall be sent by the Contracting Officer to the Administrator of the Wage 
and Hour Division, Employment Standards Administration, U.S. Department of Labor, Washington, DC 20210.  The 
Administrator, or an authorized representative, will approve, modify, or disapprove every additional classification action 
within thirty (30) days of receipt and shall advise the Contracting Officer or will notify the Contracting Officer within the 
thirty (30) day period that additional time is necessary.    

(C) In the event the consultant, the laborers or mechanics to be employed in the classification or their representatives, and the 
Contracting Officer do not agree on the proposed classification and wage rate (including the amount designated for fringe 
benefits, where appropriate), the Contracting Officer shall refer the questions, including the views of all interested parties 
and the recommendation of the Contracting Officer, to the Administrator for determination.  The Administrator, or an 
authorized representative, will issue a determination within thirty (30) days of receipt and shall advise the Contracting 
Officer or will notify the Contracting Officer within the thirty (30) day period that additional time is necessary.    

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs (a)(1)(ii) (B) or (C) of this 
section, shall be paid to all workers performing work in the classification under this contract from the first day on which 
work is performed in the classification.   

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or 
shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.    

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of Labor has found, upon the written request of the consultant, that 
the applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may require the contractor to set 
aside in a separate account asset for the meeting of obligations under the plan or program.    

(v)(A) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination, and which is to be employed under the contract shall be classified in conformance with the wage 
determination.  The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when the following criteria have been met:    
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(1) The work to be performed by the classification requested is not performed by a classification in the wage 
determination; and    

(2) The classification is utilized in the area by the construction industry; and    

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.   

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, 
and the Contracting Officer agree on the classification and wage rate (including the amount designated for fringe benefits 
where appropriate), a report of the action taken shall be sent by the Contracting Officer to the Administrator of the Wage 
and Hour Division, Employment Standards Administration, Washington, DC 20210.  The Administrator, or an authorized 
representative, will approve, modify, or disapprove every additional classification action within thirty (30) days of receipt 
and so advise the Contracting Officer or will notify the Contracting Officer within the thirty (30) day period that additional 
time is necessary.   

(C) In the event the consultant, the laborers or mechanics to be employed in the classification or their representatives, and the 
Contracting Officer do not agree on the proposed classification and wage rate (including the amount designated for fringe 
benefits, where appropriate), the Contracting Officer shall refer the questions, including the views of all interested parties 
and the recommendation of the Contracting Officer, to the Administrator for determination.  The Administrator, or an 
authorized representative, will issue a determination with thirty (30) days of receipt and shall advise the Contracting 
Officer or will notify the Contracting Officer within the thirty (30) day period that additional time is necessary.    

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs (a)(1)(v) (B) or (C) of this 
section, shall be paid to all workers performing work in the classification under this contract from the first day on which 
work is performed in the classification.    

(2)  Wage Determinations to be Updated  in Certain Cases -  A Wage Determination will be updated after contract 
award under the following  circumstances: (1) a contract or order is changed to include additional substantial 
construction that is NOT WITHIN THE SCOPE OF WORK; (2) the contract or order is changed to require the 
contractor to perform for an additional period of time exceeding 120 days, including when an option is exercised under a 
contract or order; or (3) ANNUALLY, for a contract such as an IDIQ, on-call or task order contract where construction 
occurs over a period of time and is not tied to completion of a specific project.   
 
(3) Withholding - UTA shall upon its own action or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld from the contractor under this contract or any other Federal 
contract with the same prime consultant, or any other federally-assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime consultant, so much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the 
contractor or any sub-contractor the full amount of wages required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work (or under 
the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the 
project), all or part of the wages required by the contract, UTA may, after written notice to the consultant, sponsor, 
applicant, or owner, take such action as may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds until such violations have ceased.    
(4) Payrolls and basic records - (i) Payrolls and basic records relating thereto shall be maintained by the contractor 
during the course of the work and preserved for a period of three (3) years thereafter for all laborers and mechanics 
working at the site of the work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in 
the construction or development of the project).  Such records shall contain the name, address, and social security 
number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of 
contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in 
section 1(b) (2) (B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made, and actual 
wages paid.  Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or 
mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or program 
described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the 
commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan 
or program has been communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits.  Contractors employing apprentices or trainees under 
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approved programs shall maintain written evidence of the registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the 
applicable programs.   
(ii)(A) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls 
to UTA for transmission to the Federal Transit Administration.  The payrolls submitted shall set out accurately and 
completely all of the information required to be maintained under section 5.5(a) (3) (i) of Regulations, 29 CFR part 5. 
This information may be submitted in any form desired.  Optional Form WH347 is available for this purpose and may 
be purchased from the Superintendent of Documents (Federal Stock Number 029-005-00014-1), U.S. Government 
Printing Office, Washington, DC 20402.  The prime contractor is responsible for the submission of copies of payrolls by 
all sub-contractors.    
(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or sub-
contractor or his or her agent who pays or supervises the payment of the persons employed under the contract and shall 
certify the following:    
(1) That the payroll for the payroll period contains the information required to be maintained under section  
5.5(a) (3) (i) of Regulations, 29 CFR part 5 and that such information is correct and complete;    

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full wages earned, other than permissible deductions as set forth in 
Regulations, 29 CFR part 3;    

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents 
for the classification of work performed, as specified in the applicable wage determination incorporated into the contract.    

(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall 
satisfy the requirement for submission of the "Statement of Compliance" required by paragraph (a)(3)(ii)(B) of this 
section.    

(D) The falsification of any of the above certifications may subject the contractor or sub-contractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of title 31 of the United States Code.    

(iii) The contractor or sub-contractor shall make the records required under paragraph (a)(3)(i) of this section available 
for inspection, copying, or transcription by authorized representatives of the Federal Transit Administration or the 
Department of Labor, and shall permit such representatives to interview employees during working hours on the job.  If 
the contractor or sub-contractor fails to submit the required records or to make them available, the Federal agency may, 
after written notice to the consultant, sponsor, applicant, or owner, take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds.  Furthermore, failure to submit the required records 
upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.    
(5) Apprentices and trainees - (i) Apprentices - Apprentices will be permitted to work at less than the predetermined 
rate for the work they performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training Administration, 
Bureau of Apprenticeship and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person 
is employed in his or her first ninety (90) days of probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has been certified by the Bureau of Apprenticeship 
and Training or a State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an 
apprentice.  The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be 
greater than the ratio permitted to the contractor as to the entire work force under the registered program.  Any worker 
listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed as stated above, shall be paid 
not less than the applicable wage rate on the wage determination for the classification of work actually performed.  In 
addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for the work actually performed.  Where a 
contractor is performing construction on a project in a locality other than that in which its program is registered, the 
ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the Consultant's or Sub-
consultant's registered program shall be observed.  Every apprentice must be paid at not less than the rate specified in 
the registered program for the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate 
specified in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program.  If the apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage determination for the applicable classification.  If the 
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Administrator of the Wage and Hour Division of the U.S. Department of Labor determines that a different practice 
prevails for the applicable apprentice classification, fringes shall be paid in accordance with that determination.  In the 
event the Bureau of Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, 
withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at 
less than the applicable predetermined rate for the work performed until an acceptable program is approved.   

(ii) Trainees - Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate 
for the work performed unless they are employed pursuant to and individually registered in a program which has received 
prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and Training 
Administration.  The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration.  Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of 
the trainee program.  If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination 
which provides for less than full fringe benefits for apprentices.  Any employee listed on the payroll at a trainee rate who 
is not registered and participating in a training plan approved by the Employment and Training Administration shall be 
paid not less than the applicable wage rate on the wage determination for the classification of work actually performed.  
In addition, any trainee performing work on the job site in excess of the ratio permitted under the registered program shall 
be paid not less than the applicable wage rate on the wage determination for the work actually performed.  In the event 
the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be 
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable 
program is approved.    

(iii) Equal employment opportunity - The utilization of apprentices, trainees and journeymen under this part shall be in 
conformity with the equal employment opportunity requirements of Executive Order 11246, as amended and 29 CFR part 
30.    

(6) Compliance with Copeland Act requirements - The contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract.  Contractor is prohibited from inducing, by any means, any 
person employed in the construction, completion, or repair of public work, to give up any part of the compensation to 
which he or she is otherwise entitled.  

(7) Subcontracts - The contractor or sub-contractor shall insert in any subcontracts the clauses contained in 29 CFR 
5.5(a)(1) through (10) and such other clauses as the Federal Transit Administration may by appropriate instructions 
require, and also a clause requiring the sub-contractors to include these clauses in any lower tier subcontracts.  The 
prime contractor shall be responsible for the compliance by any subcontractor or lower tier sub-contractor with all the 
contract clauses in 29 CFR 5.5.  (7) Contract termination: debarment - A breach of the contract clauses in 29 CFR 
5.5 may be grounds for termination of the contract, and for debarment as a contractor and a sub-contractor as provided 
in 29 CFR 5.12.    

(8) Compliance with Davis-Bacon and Related Act requirements - All rulings and interpretations of the Davis-Bacon and 
Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract.    

(9) Disputes concerning labor standards - Disputes arising out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 7.  Disputes within the meaning of this clause include 
disputes between the contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, 
or the employees or their representatives.    

(10) Certification of eligibility - (i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any 
person or Contractor who has an interest in the consultant's Contractor is a person or Contractor ineligible to be awarded 
Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).    

(ii) No part of this contract shall be subcontracted to any person or Contractor ineligible for award of a Government 
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).    

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.   
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(b) Contract Work Hours and Safety Standards Act. The Agency Head shall cause or require the contracting officer to 
insert the following clauses set forth in paragraphs (b)(1), (2), (3), and (4) of this section in full in any contract in an 
amount in excess of $100,000 and subject to the overtime provisions of the Contract Work Hours and Safety Standards 
Act. These clauses shall be inserted in addition to the clauses required by §5.5(a) or §4.6 of part 4 of this title. As used 
in this paragraph, the terms laborers and mechanics include watchmen and guards.   

(1) Overtime requirements. No contractor or sub-contractor contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek 
in which he or she is employed on such work to work in excess of forty hours in such workweek unless such laborer or 
mechanic receives compensation at a rate not less than one and one-half (1.5) times the basic rate of pay for all hours 
worked in excess of forty (40) hours in such workweek.    

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph 
(b)(1) of this section the contractor and any sub-contractor responsible therefor shall be liable for the unpaid wages. In 
addition, such contractor and sub-contractor shall be liable to the United States (in the case of work done under contract 
for the District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or mechanic, including watchmen and guards, 
employed in violation of the clause set forth in paragraph (b)(1) of this section, in the sum of $10 for each calendar day 
on which such individual was required or permitted to work in excess of the standard workweek of forty hours without 
payment of the overtime wages required by the clause set forth in paragraph (b)(1) of this section.    

(3) Withholding for unpaid wages and liquidated damages. The (write in the name of the Federal agency or the loan or grant 
recipient) shall upon its own action or upon written request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account of work performed by the contractor or sub-
contractor under any such contract or any other Federal contract with the same prime consultant, or any other federally-
assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime consultant, 
such sums as may be determined to be necessary to satisfy any liabilities of such contractor or sub-contractor for unpaid 
wages and liquidated damages as provided in the clause set forth in paragraph (b)(2) of this section.   

(4) Subcontracts. The contractor or sub-contractor shall insert in any subcontracts the clauses set forth in paragraph (b)(1) 
through (4) of this section and also a clause requiring the sub-contractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for compliance by any sub-contractor or lower tier sub-contractor 
with the clauses set forth in paragraphs (b)(1) through (4) of this section.   

(c) In addition to the clauses contained in paragraph (b), in any contract subject only to the Contract Work Hours and 
Safety Standards Act and not to any of the other statutes cited in §5.1, the Agency Head shall cause or require the 
contracting officer to insert a clause requiring that the contractor or sub-contractor shall maintain payrolls and basic 
payroll records during the course of the work and shall preserve them for a period of three years from the completion of 
the contract for all laborers and mechanics, including guards and watchmen, working on the contract. Such records shall 
contain the name and address of each such employee, social security number, correct classifications, hourly rates of 
wages paid, daily and weekly number of hours worked, deductions made, and actual wages paid. Further, the Agency 
Head shall cause or require the contracting officer to insert in any such contract a clause providing that the records to be 
maintained under this paragraph shall be made available by the contractor or sub-contractor for inspection, copying, or 
transcription by authorized representatives of the (write the name of agency) and the Department of Labor, and the 
contractor or sub-contractor will permit such representatives to interview employees during working hours on the job.    
(The information collection, recordkeeping, and reporting requirements contained in the following paragraphs of this 
section were approved by the Office of Management and Budget:    
[48 FR 19540, Apr. 29, 1983, as amended at 51 FR 12265, Apr. 9, 1986; 55 FR 50150, Dec. 4, 1990; 57 FR 28776, June 
26, 1992; 58 FR 58955, Nov. 5, 1993; 61 FR 40716, Aug. 5, 1996; 65 FR 69693, Nov. 20, 2000; 73 FR 77511, Dec. 19, 
2008]   
Effective Date Note: At 58 FR 58955, Nov. 5, 1993, §5.5 was amended by suspending paragraph (a)(1)(ii) indefinitely.    

19. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT    

29 CFR Part 5  40 U.S.C. 
3701 et seq.   

40 U.S.C. 3702   
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Applicability to Contracts:  The Contract Work Hours and Safety Standards Act is codified at 40 USC 3701, et seq.  
The Act applies to grantee contracts and subcontracts “financed at least in part by loans or grants from … the [Federal] 
Government.”  40 USC 3701(b) (1) (B) (iii) and (b) (2), 29 CFR 5.2(h), 49 CFR 18.36(i) (6).     
The Act applies to construction contracts and, in very limited circumstances, non-construction projects that employ 
“laborers or mechanics on a public work” with a value greater than $100,000.  These no construction applications do not 
generally apply to transit procurements because transit procurements (to include rail cars and buses) are deemed 
“commercial items.”  40 USC 3707, 41 USC 403 (12)   Flow down Requirements: Applies to third party contractors 
and sub-contractors.   

(1) Overtime requirements - No contractor or sub-contractor contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek 
in which he or she is employed on such work to work in excess of forty (40) hours in such workweek unless such laborer 
or mechanic receives compensation at a rate not less than one and one-half (1.5) times the basic rate of pay for all hours 
worked in excess of forty (40) hours in such workweek.    

(2) Violation; liability for unpaid wages; liquidated damages - In the event of any violation of the clause set forth in 
paragraph (1) of this section the contractor and any sub-contractor responsible therefor shall be liable for the unpaid wages.  
In addition, such contractor and sub-contractor shall be liable to the United States for liquidated damages.  Such liquidated 
damages shall be computed with respect to each individual laborer or mechanic, including watchmen and guards, 
employed in violation of the clause set forth in paragraph (1) of this section, in the sum of $10 for each calendar day on 
which such individual was required or permitted to work in excess of the standard workweek of forty (40) hours without 
payment of the overtime wages required by the clause set forth in paragraph (1) of this section.    

(3) Withholding for unpaid wages and liquidated damages - UTA shall upon its own action or upon written request of an 
authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on 
account of work performed by the contractor or sub-contractor under any such contract or any other Federal contract with 
the same prime consultant, or any other federally-assisted contract subject to the Contract Work Hours and Safety 
Standards Act, which is held by the same prime consultant, such sums as may be determined to be necessary to satisfy 
any liabilities of such contractor or sub-contractor for unpaid wages and liquidated damages as provided in the clause set 
forth in paragraph (2) of this section.    

(4) Subcontracts - The Contractor or sub-contractor shall insert in any subcontracts the clauses set forth in paragraphs (1) 
through (4) of this section and also a clause requiring the sub-contractors to include these clauses in any lower tier 
subcontracts.  The prime contractor shall be responsible for compliance by any sub-contractor or lower tier sub-contractor 
with the clauses set forth in paragraphs (1) through (4) of this section.    

20. NO GOVERNMENT OBLIGATION TO THIRD PARTIES    

Applicability to Contracts:  Applicable to all contracts.   
Flow down Requirements:  This concept should flow down to all levels to clarify, to all parties to the contract, that the 
Federal Government does not have contractual liability to third parties, absent specific written consent.    
No Obligation by the Federal Government.    

(1) UTA and the Contractor acknowledge and agree that, notwithstanding any concurrence by the Federal Government 
in or approval of the solicitation or award of the underlying contract, absent the express written consent by the Federal 
Government, the Federal Government is not a party to this contract and shall not be subject to any obligations or liabilities 
to UTA, Consultant, or any other party (whether or not a party to that contract) pertaining to any matter resulting from the 
underlying contract.   

(2) The Contractor agrees to include the above clause in each subcontract financed in whole or in part with Federal 
assistance provided by FTA. It is further agreed that the clause shall not be modified, except to identify the sub-contractor 
who will be subject to its provisions.   

21. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS AND RELATED 
ACTS    

31 U.S.C. 3801 et seq.   
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49 CFR Part 31   
18 U.S.C. 1001   
49 U.S.C. 5307    

Applicability to Contracts:  These requirements are applicable to all contracts.    
Flow down Requirements: These requirements flow down to contractors and sub-contractors who make, present, or 
submit covered claims and statements.    

Program Fraud and False or Fraudulent Statements or Related Acts    
(1) The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies Act of 1986, as amended, 31 

U.S.C. §§ 3801 et seq. and U.S. DOT regulations, "Program Fraud Civil Remedies," 49 C.F.R. Part 31, apply to its actions 
pertaining to this Project. Upon execution of the underlying contract, the Contractor certifies the truthfulness and accuracy 
of any statement it has made, it makes, it may make, or causes to be made, pertaining to the underlying contract or the 
FTA assisted project for which this contract work is being performed. In addition to other penalties that may be applicable, 
the Contractor further acknowledges that if it makes, or causes to be made, a false, fictitious, or fraudulent claim, 
statement, submission, or certification, the Federal Government reserves the right to impose the penalties of the Program 
Fraud Civil Remedies Act of 1986 on the Contractor to the extent the Federal Government deems appropriate.   

(2) The Contractor also acknowledges that if it makes, or causes to be made, a false, fictitious, or fraudulent claim, statement, 
submission, or certification to the Federal Government under a contract connected with a project that is financed in whole 
or in part with Federal assistance originally awarded by FTA under the authority of 49 U.S.C. § 5307, the Government 
reserves the right to impose the penalties of 18 U.S.C. § 1001 and 49 U.S.C. § 5307(n)(1) on the Consultant, to the extent 
the Federal Government deems appropriate.   

(3) The Contractor agrees to include the above two (2) clauses in each subcontract financed in whole or in part with Federal 
assistance provided by FTA. It is further agreed that the clauses shall not be modified, except to identify the sub-contractor 
who will be subject to the provisions.   

22. TERMINATION    

49 CFR Part 18    
FTA Circular 4220.1F    

  

Applicability to Contracts:  These requirements are applicable to all contracts over $100,000.     
Flow down Requirements: These requirements flow down to contractors and sub-contractors over $100,000.   

  

Termination for Convenience (General Provision) The (Recipient) may terminate this contract, in whole or in 
part, at any time by written notice to the Contractor when it is in the Government's best interest.  The 
Contractor shall be paid its costs, including contract close-out costs, and profit on work performed up to the 
time of termination.  The Contractor shall promptly submit its termination claim to (Recipient) to be paid the 
Contractor.  If the Contractor has any property in its possession belonging to the (Recipient), the Contractor will 
account for the same, and dispose of it in the manner the (Recipient) directs.  
  

b. Termination for Default [Breach or Cause] (General Provision) If the Contractor does not deliver supplies in 
accordance with the contract delivery schedule, or, if the contract is for services, the Contractor fails to perform 
in the manner called for in the contract, or if the Contractor fails to comply with any other provisions of the 
contract, the (Recipient) may terminate this contract for default.  Termination shall be affected by serving a 
notice of termination on the contractor setting forth the manner in which the Contractor is in default.  The 
contractor will only be paid the contract price for supplies delivered and accepted, or services performed in 
accordance with the manner of performance set forth in the contract.  
  
If it is later determined by the (Recipient) that the Contractor had an excusable reason for not performing, such 
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as a strike, fire, or flood, events which are not the fault of or are beyond the control of the Contractor, the 
(Recipient), after setting up a new delivery of performance schedule, may allow the Contractor to continue 
work, or treat the termination as a termination for convenience.  
  

c. Opportunity to Cure (General Provision) The (Recipient) in its sole discretion may, in the case of a termination 
for breach or default, allow the Contractor [an appropriately short period of time] in which to cure the defect.  
In such case, the notice of termination will state the time period in which cure is permitted and other 
appropriate conditions  
  
If Contractor fails to remedy to (Recipient)'s satisfaction the breach or default of any of the terms, covenants, or 
conditions of this Contract within [ten (10) days] after receipt by Contractor of written notice from (Recipient) 
setting forth the nature of said breach or default, (Recipient) shall have the right to terminate the Contract 
without any further obligation to Contractor.  Any such termination for default shall not in any way operate to 
preclude (Recipient) from also pursuing all available remedies against Contractor and its sureties for said breach 
or default.  
  

d. Waiver of Remedies for any Breach In the event that (Recipient) elects to waive its remedies for any breach by 
Contractor of any covenant, term or condition of this Contract, such waiver by (Recipient) shall not limit 
(Recipient)'s remedies for any succeeding breach of that or of any other term, covenant, or condition of this 
Contract.  
  

e. Termination for Default (Construction) If the Contractor refuses or fails to prosecute the work or any separable 
part, with the diligence that will ensure its completion within the time specified in this contract or any extension 
or fails to complete the work within this time, or if the Contractor fails to comply with any other provisions of 
this contract, the (Recipient) may terminate this contract for default.  The (Recipient) shall terminate by 
delivering to the Contractor a Notice of Termination specifying the nature of the default.  In this event, the 
Recipient may take over the work and compete it by contract or otherwise, and may take possession of and use 
any materials, appliances, and plant on the work site necessary for completing the work.  The Contractor and its 
sureties shall be liable for any damage to the Recipient resulting from the Contractor's refusal or failure to 
complete the work within specified time, whether or not the Contractor's right to proceed with the work is 
terminated.  This liability includes any increased costs incurred by the Recipient in completing the work.  
  
The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this 
clause if-  
  

1. the delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor.  Examples of such causes include acts of God, acts of the Recipient, acts of another 
Contractor in the performance of a contract with the Recipient, epidemics, quarantine restrictions, strikes, 
freight embargoes; and  
  

2. the contractor, within [10] days from the beginning of any delay, notifies the (Recipient) in writing of the causes 
of delay.  If in the judgment of the (Recipient), the delay is excusable, the time for completing the work shall be 
extended.  The judgment of the (Recipient) shall be final and conclusive on the parties, but subject to appeal 
under the Disputes clauses.  
  
If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, 
or that the delay was excusable, the rights and obligations of the parties will be the same as if the termination 
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had been issued for the convenience of the Recipient.  
  

  

23. GOVERNMENT-WIDE DEBARMENT AND SUSPENSION (NON-PROCUREMENT)    

49 CFR 18   
2 CFR 1200   
2 CFR 180   

Executive Orders 12549 and 12689   
  

Background and Applicability:  In addition to the contracts covered under 2 CFR 180.220(b) of the OMB guidance, 
this part applies to any contract, regardless of tier, that is awarded by a consultant, subconsultant, supplier, Consultant, 
or its agent or representative in any transaction, if the contract is to be funded or provided by the Department of 
Transportation under a covered non-procurement transaction and the amount of the contract is expected to equal or 
exceed $25,000. This extends the coverage of the Department of Transportation non-procurement suspension and 
debarment requirements to all lower tiers of subcontracts under covered non-procurement transactions, as permitted 
under the OMB guidance at 2 CFR 180.220(c) (see optional lower-tier coverage in the figure in the appendix to 2 CFR 
part 180).This government-wide regulation implements Executive Order 12549, Debarment and Suspension, Executive 
Order 12689, Debarment and Suspension, and 31 U.S.C. 6101 note (Section 2455, Public Law 103-355, 108 Stat. 3327).     
These provisions apply to all UTA contracts and subcontracts at any level expected to equal or exceed $25,000 as well 
as any contract or subcontract (at any level) for federally required auditing services.  These are contracts and 
subcontracts referred to in the regulation as “covered transactions.”   
Grantees, contractors, and sub-contractors (at any level) that enter into covered transactions are required to verify that 
the entity (as well as its principals and affiliates) they propose to contract or subcontract with is not excluded or 
disqualified.  They do this by (a) Checking the Excluded Parties List System (EPLS), (b) Collecting a certification from 
that person, or (c) Adding a clause or condition to the contract or subcontract.   Grantees, contractors, and sub-
contractors who enter into covered transactions also must require the entities they contract with to comply 2 CFR 180 
and include this requirement in their own subsequent covered transactions (i.e., the requirement flows down to 
subcontracts at all levels).   
Flow down Requirements: These requirements flow down to contractors and sub-contractors at all levels.   
Suspension and Debarment:  This contract is a covered transaction for purposes of 49 CFR Part 18.  As such, the 
contractor is required to verify that none of the consultant, its principals, are excluded or disqualified as defined under 
Executive Orders Nos. 12549 and 12689.   
The contractor is required to comply with 2 CFR 1200 and must include the requirement to comply with 2 CFR 1200, 
Subpart C in any lower tier covered transaction it enters into.   
By signing and submitting its bid or proposal, the Firm certifies as follows:   
The certification in this clause is a material representation of fact relied upon by UTA.  If it is later determined that the 
Firm knowingly rendered an erroneous certification, in addition to remedies available to UTA, the Federal Government 
may pursue available remedies, including but not limited to suspension and/or debarment.  The Firm agrees to comply 
with the requirements 2 CFR 180 while this offer is valid and throughout the period of any contract that may arise from 
this offer.  The Firm further agrees to include a provision requiring such compliance in its lower tier covered 
transactions.     

24. PRIVACY ACT   

5 U.S.C. 552    

Applicability to Contracts:  When UTA maintains files on drug and alcohol enforcement activities for FTA, and those 
files are organized so that information could be retrieved by personal identifier, the Privacy Act requirements apply to 
all contracts.    
Flow down Requirements: The Federal Privacy Act requirements flow down to each third-party contractor and their 
contracts at every tier.    
Contracts Involving Federal Privacy Act Requirements: The following requirements apply to the Contractor and its 
employees that administer any system of records on behalf of the Federal Government under any contract:   
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(1) The Contractor agrees to comply with, and assures the compliance of its employees with, the information restrictions 
and other applicable requirements of the Privacy Act of 1974, 5 U.S.C. § 552a. Among other things, the Contractor 
agrees to obtain the express consent of the Federal Government before the Contractor, or its employees operate a system 
of records on behalf of the Federal Government. The Contractor understands that the requirements of the Privacy Act, 
including the civil and criminal penalties for violation of that Act, apply to those individuals involved, and that failure to 
comply with the terms of the Privacy Act may result in termination of the underlying contract.   

25. CIVIL RIGHTS REQUIREMENTS    

29 U.S.C. § 623, 42 U.S.C. § 2000    
42 U.S.C. § 6102, 42 U.S.C. § 12112    
42 U.S.C. § 12132, 49 U.S.C. § 5332    

29 CFR Part 1630, 41 CFR Parts 60 et seq.    
1. The Contractor will be required to comply with these applicable civil rights, nondiscrimination, and equal 

employment opportunity laws and regulations:   
i. 49 CFR Part 21, 49 CFR Part 25, 49 CFR Part 26, 49 CFR Part 27, 49 CFR Part 37, 49 CFR Part 38, 49 CFR 

Part 39, 20 U.S.C. §§ 1681 – 1683 and 1685 – 1687, 21 U.S.C. § 1101, 29 U.S.C. § 794, et seq., 42 U.S.C. § 
290dd – 290dd-2, 42 U.S.C. § 2000d, 42 U.S.C. § 3601, 42 U.S.C. § 4541, 42 U.S.C. § 6101 – 6107, 42 U.S.C. 
§ 12101, et seq., 42 U.S.C § 12132, 49 U.S.C § 5307  (c)(1)(D)(ii), 49 U.S.C § 5332, 29 CFR Part 1630, 41 
CFR Part 60, 29 U.S.C. § 623, 42 U.S.C. § 2000e, 42 U.S.C. § 12112.49 U.S.C. § 5325 (k).   Fixing America’s 
Surface Transportation (FAST) Act, Public Law No: 114-94, as may be amended.   

   
2. The Civil Rights requirements flow down to all third-party sub-contractors and their subcontracts at every tier.    

   
3. The following requirements apply to a contract awarded as a result of this solicitation:   

i. Nondiscrimination - In accordance with U.S. Department of Transportation (DOT) regulations at 49 CFR Part 21, 
49 CFR Part 25, 49 CFR Part 27, 49 CFR Part 37, 49 CFR Part 38, 49 CFR Part 39,  the Rehabilitation Act of 
1973, as amended, 20 U.S.C. §§ 1681 – 1683 and 1685 – 1687, 21 U.S.C. § 1101, 29 U.S.C. § 794, Title VI of 
the Civil Rights Act, as amended, 42 U.S.C. § 290dd – 290dd-2, 42 U.S.C. § 2000d, section 303 of the Age 
Discrimination Act of 1975, as amended, 42 U.S.C. § 3601, 42 U.S.C. § 4541, 42 U.S.C. § 6102, 42 U.S.C. § 
6101 – 6107, section 202 of the Americans with Disabilities Act of 1990, 42 U.S.C. § 12101, 42 U.S.C. § 12132, 
Federal transit law 49 U.S.C § 5307 (c)(1)(D)(ii), Federal transit law 49 U.S.C. § 5332, FTA Circular 4702.1, 
“Title VI Requirements and Guidelines for Federal Transit Administration Recipients.”, DOT Order to Address 
Environmental Justice in Minority Populations and Low-Income Populations, Executive Order No. 13166 and 
DOT Policy Guidance Concerning Recipients’ Responsibilities to Limited English Proficiency (70 FR 74087, 
Dec. 14, 2005), the Contractor agrees that it will comply with the identified Federal laws and regulations, 
pertaining to UTA programs and activities, to ensure that no person will be denied the benefits of, or otherwise 
be subjected to, discrimination (particularly in the level and quality of transportation services and transportation-
related benefits) on the bases of race, color, religion, national origin, ancestry, sex, sexual orientation, gender 
identity, gender expression, age, marital status, genetic information, medical condition, or disability.  In addition, 
the Contractor agrees to comply with applicable Federal implementing regulations, other implementing 
requirements that DOT or FTA may issue, and any other applicable Federal and State of Utah statutes and/or 
regulations that may be signed into law or promulgated.    

   
ii. Equal Employment Opportunity - The following equal employment opportunity requirements apply to a contract 

awarded as a result of this solicitation:   
a) Race, Color, Ancestry, Marital Status, Medical Condition, Genetic Information, Religion, National Origin, 

Sex, Sexual Orientation, Gender Identity, Gender Expression - In accordance with Title VII of the Civil 
Rights Act, as amended, 42 U.S.C. § 2000e, 49 U.S.C. § 5332,  FTA Circular 4704.1, “Equal Employment 
Program Guidelines for Grant Recipients”, and , the Contractor agrees to comply with all applicable equal 
employment opportunity requirements of U.S. Department of Labor (U.S. DOL) regulations, including 
"Office of Federal Contract Compliance Programs, Equal Employment Opportunity, Department of Labor," 
41 C.F.R. Parts 60, et seq., (which implement Executive Order No. 11246, "Equal Employment 
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Opportunity," as amended by Executive Order No. 11375, "Amending Executive Order 11246 Relating to 
Equal Employment Opportunity," 42 U.S.C. § 2000e note), Fair Employment and Housing Act, and with 
any applicable Federal statutes, executive orders, regulations, and Federal policies that may in the future 
affect Bidder agrees to take affirmative action to ensure that applicants are employed, and that employees 
are treated during employment, without regard to their race, color, ancestry, religion, marital status, medical 
condition, genetic information, national origin, sex, sexual orientation, gender identity, gender expression, 
or age.  Such action shall include, but not be limited to, the following: employment, upgrading, demotion or 
transfer, recruitment or recruitment advertising, layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.  In addition, the Contractor agrees to 
comply with any implementing requirements that DOT, or FTA may issue, and any other applicable Federal 
statutes that may be signed into law or Federal regulations that may be promulgated.   

b) Sex – The Contractor agrees to comply with all applicable requirements of Title IX of the Education 
Amendments of 1975, as amended, 20 U.S.C. § 1681, and 49 CFR part 25. In addition, the Contractor agrees 
to comply with any implementing requirements that DOT, or FTA may issue.    

c) Age - The Contractor agrees to comply with all applicable requirements of the Age Discrimination Act of 
1975, as amended, 42 U.S.C. § 6101, 45 CFR part 90, the Age Discrimination in Employment Act, 29 U.S.C. 
§§ 621-634, and Equal Employment Opportunity Commission (EEOC) implementing regulations 29 CFR 
part 1625. In addition, the Contractor agrees to comply with any implementing requirements that DOT, or 
FTA may issue.     

d) Disabilities - The Contractor agrees to comply with Section 504 of the Rehabilitation Act of 1973, as 
amended, 29 U.S.C. § 794, Section 508 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. § 794(d), 
36 CFR part 1194, the Americans with Disabilities Act of 1990, as amended, 42 U.S.C. § 12101, 49 CFR 
parts 27, 37, 38, and 39, and FTA Circular 4710.1, “Americans with Disabilities Act: Guidance”. In addition, 
the Contractor agrees to comply with any implementing requirements that DOT, or FTA may issue.     

   
4. The Contractor agrees to include these requirements in each subcontract financed in whole or in part with Federal 

assistance provided by FTA, modified only if necessary to identify the affected parties.   
   

26. ADA ACCESS REQUIREMENTS   

49 U.S.C. § 5301, 29 U.S.C. § 794, 42 U.S.C. § 12101   

   

Applicability to Contracts:  The Contractor shall comply with 49 USC 5301(d), stating Federal policy that the elderly 
and persons with disabilities have the same rights as other persons to use mass transportation services and facilities and 
that special efforts shall be made in planning and designing those services and facilities to implement that policy. 
Contractor shall also comply with all applicable requirements of Sec. 504 of the Rehabilitation Act (1973), as amended, 
29 USC 794, which prohibits discrimination on the basis of handicaps, and the Americans with Disabilities Act of 1990 
(ADA), as amended, 42 USC 12101 et seq., which requires that accessible facilities and services be made available to 
persons with disabilities, including any subsequent amendments thereto.   

27. BREACHES AND DISPUTE RESOLUTION    

49 CFR Part 18   
FTA Circular 4220.1F    

Applicability to Contracts:  All contracts in excess of $100,000 shall contain provisions or conditions which will allow 
for administrative, contractual, or legal remedies in instances where contractors violate or breach contract terms and 
provide for such sanctions and penalties as may be appropriate. This may include provisions for bonding, penalties for 
late or inadequate performance, retained earnings, liquidated damages or other appropriate measures.    
Flow Down Requirements: The Breaches and Dispute Resolutions requirements flow down to all tiers.    
Disputes - Disputes arising in the performance of this Contract which are not resolved by agreement of the parties shall 
be decided in writing by the authorized representative of UTA. This decision shall be final and conclusive unless within 
ten (10) days from the date of receipt of its copy, the Contractor mails or otherwise furnishes a written appeal to the 
UTA. In connection with any such appeal, the Contractor shall be afforded an opportunity to be heard and to offer 
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evidence in support of its position. The decision of UTA shall be binding upon the Contractor and the Contractor shall 
abide be the decision.   
Performance During Dispute - Unless otherwise directed by UTA, Contractor shall continue performance under this 
Contract while matters in dispute are being resolved.   
Claims for Damages - Should either party to the Contract suffer injury or damage to person or property because of any 
act or omission of the party or of any of his employees, agents or others for whose acts he is legally liable, a claim for 
damages therefore shall be made in writing to such other party within a reasonable time after the first observance of 
such injury of damage.   
Remedies - Unless this contract provides otherwise, all claims, counterclaims, disputes and other matters in 
question between the AUTHORITY and the CONTRACTOR arising out of or relating to this agreement or its 
breach will be decided by mediation under the auspices of a JAMS mediator. (https://www.jamsadr.com). If 
JAMS mediation is unsuccessful in resolving the dispute, either party may bring the matter to a court of 
competent jurisdiction within the State of Utah.    
 Rights and Remedies - The duties and obligations imposed by the Contract Documents and the rights and 
remedies available thereunder shall be in addition to and not a limitation of any duties, obligations, rights and 
remedies otherwise imposed or available by law.  No action or failure to act by the AUTHORITY or 
CONTRACTOR shall constitute a waiver of any right or duty afforded any of them under the Contract, nor shall 
any such action or failure to act constitute an approval of or acquiescence in any breach thereunder, except as 
may be specifically agreed in writing.    
Rights and Remedies - The duties and obligations imposed by the Contract Documents and the rights and remedies 
available thereunder shall be in addition to and not a limitation of any duties, obligations, rights and remedies otherwise 
imposed or available by law. No action or failure to act by UTA or Contractor shall constitute a waiver of any right or 
duty afforded any of them under the Contract, nor shall any such action or failure to act constitute an approval of or 
acquiescence in any breach thereunder, except as may be specifically agreed in writing.   

28. PATENT AND RIGHTS IN DATA    

37 CFR Part 401    
49 CFR Parts 18 and 19    

Applicability to Contracts:  Patent and rights in data requirements for federally assisted projects ONLY apply to 
research projects in which FTA finances the purpose of the grant is to finance the development of a product or 
information. These patent and data rights requirements do not apply to capital projects or operating projects, even 
though a small portion of the sales price may cover the cost of product development or writing the user's manual.    
Flow down Requirements: The Patent and Rights in Data requirements apply to all contractors and their contracts at 
every tier.   
CONTRACTS INVOLVING EXPERIMENTAL, DEVELOPMENTAL, OR RESEARCH WORK.   
A. Rights in Data - The following requirements apply to each contract involving experimental, developmental or 
research work:   

(1) The term "subject data" used in this clause means recorded information, whether or not copyrighted, that is delivered or 
specified to be delivered under the contract. The term includes graphic or pictorial delineation in media such as drawings 
or photographs; text in specifications or related performance or design-type documents; machine forms such as punched 
cards, magnetic tape, or computer memory printouts; and information retained in computer memory. Examples include, 
but are not limited to computer software, engineering drawings and associated lists, specifications, standards, process 
sheets, manuals, technical reports, catalog item identifications, and related information. The term "subject data" does not 
include financial reports, cost analyses, and similar information incidental to contract administration.   

(2) The following restrictions apply to all subject data first produced in the performance of the contract to which this 
Attachment has been added:   

(a) Except for its own internal use, UTA or Contractor may not publish or reproduce subject data in whole or in part, or in 
any manner or form, nor may UTA or Contractor authorize others to do so, without the written consent of the Federal 
Government, until such time as the Federal Government may have either released or approved the release of such data to 
the public; this restriction on publication, however, does not apply to any contract with an academic institution.    

(b) In accordance with 49 C.F.R. § 18.34 and 49 C.F.R. § 19.36, the Federal Government reserves a royalty free, non-exclusive 
and irrevocable license to reproduce, publish, or otherwise use, and to authorize others to use, for "Federal Government 
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purposes," any subject data or copyright described in subsections (2)(b)1 and (2)(b)2 of this clause below. As used in the 
previous sentence, "for Federal Government purposes," means use only for the direct purposes of the Federal Government. 
Without the copyright owner's consent, the Federal Government may not extend its federal license to any other party.   

1. Any subject data developed under that contract, whether or not a copyright has been obtained; and    

2. Any rights of copyright purchased by UTA or Contractor using Federal assistance in whole or in part provided by FTA.   

(c) When FTA awards Federal assistance for experimental, developmental, or research work, it is FTA's general intention to 
increase transportation knowledge available to the public, rather than to restrict the benefits resulting from the work to 
participants in that work. Therefore, unless FTA determines otherwise, UTA and the Contractor performing experimental, 
developmental, or research work required by the underlying contract to which this Attachment is added agrees to permit 
FTA to make available to the public, either FTA's license in the copyright to any subject data developed in the course of 
that contract, or a copy of the subject data first produced under the contract for which a copyright has not been obtained. 
If the experimental, developmental, or research work, which is the subject of the underlying contract, is not completed for 
any reason whatsoever, all data developed under that contract shall become subject data as defined in subsection (a) of 
this clause and shall be delivered as the Federal Government may direct. This subsection (c), however, does not apply to 
adaptations of automatic data processing equipment or programs for UTA or Consultant's use whose costs are financed in 
whole or in part with Federal assistance provided by FTA for transportation capital projects.   

(d) Unless prohibited by state law, upon request by the Federal Government, UTA and the Contractor agree to indemnify, 
save, and hold harmless the Federal Government, its officers, agents, and employees acting within the scope of their 
official duties against any liability, including costs and expenses, resulting from any willful or intentional violation by 
UTA or Contractor of proprietary rights, copyrights, or right of privacy, arising out of the publication, translation, 
reproduction, delivery, use, or disposition of any data furnished under that contract. Neither UTA nor the Contractor shall 
be required to indemnify the Federal Government for any such liability arising out of the wrongful act of any employee, 
official, or agents of the Federal Government.    

(e) Nothing contained in this clause on rights in data shall imply a license to the Federal Government under any patent or be 
construed as affecting the scope of any license or other right otherwise granted to the Federal Government under any 
patent.   

(f) Data developed by UTA or Contractor and financed entirely without using Federal assistance provided by the Federal 
Government that has been incorporated into work required by the underlying contract to which this Attachment has been 
added is exempt from the requirements of subsections (b), (c), and (d) of this clause, provided that UTA or Contractor 
identifies that data in writing at the time of delivery of the contract work.    

(g) Unless FTA determines otherwise, the Contractor agrees to include these requirements in each subcontract for 
experimental, developmental, or research work financed in whole or in part with Federal assistance provided by FTA.    

(3) Unless the Federal Government later makes a contrary determination in writing, irrespective of the Consultant's status 
(i.e., a large business, small business, state government or state instrumentality, local government, nonprofit organization, 
institution of higher education, individual, etc.), UTA and the Contractor agree to take the necessary actions to provide, 
through FTA, those rights in that invention due the Federal Government as described in    

U.S. Department of Commerce regulations, "Rights to Inventions Made by Nonprofit Organizations and Small Business 
Contractors under Government Grants, Contracts and Cooperative Agreements," 37 C.F.R. Part 401.    

(4) The Contractor also agrees to include these requirements in each subcontract for experimental, developmental, or research 
work financed in whole or in part with Federal assistance provided by FTA.   

B. Patent Rights - The following requirements apply to each contract involving experimental, developmental, or 
research work:   

(1) General - If any invention, improvement, or discovery is conceived or first actually reduced to practice in the course of or 
under the contract to which this Attachment has been added, and that invention, improvement, or discovery is patentable 
under the laws of the United States of America or any foreign country, UTA and Contractor agree to take actions necessary 
to provide immediate notice and a detailed report to the party at a higher tier until FTA is ultimately notified.   

(2) Unless the Federal Government later makes a contrary determination in writing, irrespective of the Consultant's status (a 
large business, small business, state government or state instrumentality, local government, nonprofit organization, 
institution of higher education, individual), UTA and the Contractor agree to take the necessary actions to provide, through 
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FTA, those rights in that invention due the Federal Government as described in U.S. Department of Commerce regulations, 
"Rights to Inventions Made by Nonprofit Organizations and Small Business Contractors Under Government Grants, 
Contracts and Cooperative Agreements," 37 C.F.R. Part 401.    

(3) The Contractor also agrees to include the requirements of this clause in each subcontract for experimental, developmental, 
or research work financed in whole or in part with Federal assistance provided by FTA.   

29. TRANSIT EMPLOYEE PROTECTIVE AGREEMENTS    

49 U.S.C. § 5310, § 5311, and § 5333   
29 CFR Part 215   

Applicability to Contracts:  The Transit Employee Protective Provisions apply to each contract for transit operations 
performed by employees of a Contractor recognized by FTA to be a transit operator. (Because transit operations involve 
many activities apart from directly driving or operating transit vehicles, FTA determines which activities constitute 
transit "operations" for purposes of this clause.)    
Flow down Requirements: These provisions are applicable to all contracts and subcontracts at every tier.    

(a) General Transit Employee Protective Requirements - To the extent that FTA determines that transit operations are 
involved, the Contractor agrees to carry out the transit operations work on the underlying contract in compliance with 
terms and conditions determined by the U.S. Secretary of Labor to be fair and equitable to protect the interests of 
employees employed under this contract and to meet the employee protective requirements of 49 U.S.C. A 5333(b), and 
U.S. DOL guidelines at 29 C.F.R. Part 215, and any amendments thereto. These terms and conditions are identified in the 
letter of certification from the U.S. DOL to FTA applicable to UTA's project from which Federal assistance is provided 
to support work on the underlying contract. The Contractor agrees to carry out that work in compliance with the conditions 
stated in that U.S. DOL letter. The requirements of this subsection (1), however, do not apply to any contract financed 
with Federal assistance provided by FTA either for projects for elderly individuals and individuals with disabilities 
authorized by 49 U.S.C. § 5310(a)(2), or for projects for non-urbanized areas authorized by 49 U.S.C. § 5311. Alternate 
provisions for those projects are set forth in subsections (b) and (c) of this clause.   

(b) Transit Employee Protective Requirements for Projects Authorized by 49 U.S.C.§ 5310(a)(2) for Elderly Individuals and 
Individuals with Disabilities - If the contract involves transit operations financed in whole or in part with Federal assistance 
authorized by 49 U.S.C. § 5310(a)(2), and if the U.S. Secretary of Transportation has determined or determines in the 
future that the employee protective requirements of 49 U.S.C. § 5333(b) are necessary or appropriate for the state and the 
public body sub-recipient for which work is performed on the underlying contract, the Contractor agrees to carry out the 
Project in compliance with the terms and conditions determined by the U.S. Secretary of Labor to meet the requirements 
of 49 U.S.C. § 5333(b), U.S. DOL guidelines at 29 C.F.R. Part 215, and any amendments thereto. These terms and 
conditions are identified in the U.S. DOL's letter of certification to FTA, the date of which is set forth Grant Agreement 
or Cooperative Agreement with the state. The Contractor agrees to perform transit operations in connection with the 
underlying contract in compliance with the conditions stated in that U.S. DOL letter.    

(c) Transit Employee Protective Requirements for Projects Authorized by 49 U.S.C. § 5311 in Nonurbanized Areas - If the 
contract involves transit operations financed in whole or in part with Federal assistance authorized by 49 U.S.C. § 5311, 
the Contractor agrees to comply with the terms and conditions of the Special Warranty for the Non-urbanized Area 
Program agreed to by the U.S. Secretaries of Transportation and Labor, dated May 31, 1979, and the procedures 
implemented by U.S. DOL or any revision thereto.   

(2) The Contractor also agrees to include the any applicable requirements in each subcontract involving transit 
operations financed in whole or in part with Federal assistance provided by FTA.   

30. DISADVANTAGED BUSINESS ENTERPRISE (DBE)   

49 CFR Part 26   

Section 1101(b) of MAP-21 (23 U.S.C. § 101 note)   
1. UTA encourages DBE participation in this solicitation. In order to qualify as a DBE, a Contractor, or a 
Contractor’s sub-contractor, must be certified as a DBE under 49 CFR Part 26. As a recipient of Federal funds, UTA 
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must comply, and ensure that it’s Contractor(s) comply with 49 CFR Part 26 and Section 1101(b) of the Fixing 
America’s Surface Transportation Act (FAST Act).   
   
2. DBE Requirements/DBE Obligation:    

   
i. The Contract to be awarded may be funded in part by the U.S. Department of Transportation (DOT) FTA. As a 
condition of financial assistance agreements between UTA and the U.S. DOT, UTA has established a DBE 
Program and overall triennial DBE goal in accordance with Title 49 CFR, Part 26. ii. The Contract to be awarded 
may be funded in part by the U.S. DOT FTA. As a condition of financial assistance agreements between UTA and 
the U.S. DOT, UTA has established a DBE Program and overall triennial DBE goal in accordance with Title 49 
CFR, Part 26.   
iii. Pursuant to Race-Neutral DBE policy directive issued by the U.S. DOT, UTA will strictly utilize race-neutral 

measures to meet its overall DBE goals and objectives. Contractors are encouraged to afford small businesses, 
including DBEs, an equitable opportunity to compete for and perform on a contract resulting from this 
solicitation.   

iv. The Contractor, and any of its sub-contractors, are to ensure that DBE as defined in 49 CFR Part 26 have equal 
opportunities to participate in the performance of UTA contracts. In this regard, the Contractor shall take all 
necessary and reasonable steps in accordance with 49 CFR Part 26 to ensure that DBEs have the equal 
opportunities to compete for and are awarded contracts. The Contractor shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of this contract. The Contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of this U.S. DOT-assisted contract. Each 
subcontract the Contractor signs with a sub-contractor must include the assurance in this paragraph (see 49 CFR 
26.13(b)).    

v. 1101(b) of the FAST Act extends the Federal statutory requirement that FTA make available at least 10 percent 
(10%) of its funding under that Act for contracts with small business concerns owned and controlled by socially 
and economically disadvantaged people. UTA and subrecipients (Contractor and its sub-contractors) of FTA-
funding assists FTA in meeting this national goal. To receive FTA assistance, UTA and sub-recipients 
(Contractor and its sub-contractors) of FTA funding must comply with applicable requirements of DOT 
regulations 49 CFR Part 26, “Participation by Disadvantaged Business Enterprises in Department of 
Transportation Financial Assistance Programs”.    

   
3. DBE Financial Institutions   
   
i. The Contractor is to investigate the full extent of services offered by financial institutions owned and controlled 

by socially and economically disadvantaged individuals in the community, to make reasonable efforts to use 
these institutions, and to encourage sub-contractors to make use of these institutions also.    

ii. A list of Minority Owned Banks is on the Federal Reserve website at 
http://federalreserve.gov/releases/mob/current/default.htm.  The Federal Reserve website is updated 
periodically.   

iii. The Contractor is encouraged to use the services offered by banks in the community which are owned and 
controlled by minorities or women when feasible and beneficial.   

   
4. DBE Reporting and Certification   

   

i. Monthly reporting requires the submittal of a “Monthly Sub-contractor Payment Report”, which is used by UTA 
to verify payments to DBE and non-DBE sub-contractors.  When completing this form, the Contractor must 
designate DBE sub-contractors by placing an asterisk in front of their name.  As Federal law requires that UTA 
have proof of payment to a DBE sub-contractor, the subcontractor must initial the form and verify payment 
received.  Failure to submit a properly executed form will result in delayed payment. Failure to submit these 
reports in a timely manner may result in a penalty of $10 per day, per report.   

ii. In order for the Contractor to submit a properly executed “Monthly Sub-contractor Payment Report,” the 
Contractor must verify that Sub-contractors DBE certification is current at time of payment.   
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iii. Certified Contractors  can  be  found  at  the  UTAH UNIFIED CERTIFICATION PROGRAM (UUCP) 
DISADVANTAGED BUSINESS ENTERPRISE (dbe) DIRECTORY:  
https://drive.google.com/file/d/1r6n4o9F14jFEqtINICrFxrfiAs9948ho/view 

5. DBE Contract Assurance (49 CFR 26.13)   
   
i. UTA does not discriminate on the basis of race, color, national origin, or sex in the award and performance of 

any U.S. DOT assisted contract or in the administration of its DBE Program or the requirements of 49 CFR Part 
26. UTA takes all necessary and reasonable steps under 49 CFR Part 26 to ensure nondiscrimination in the 
award and administration of U.S. DOT assisted contracts.  UTA’s DBE Program as required by 49 CFR Part 26 
and as approved by U.S. DOT will be is incorporated by reference into the contract resulting from this 
solicitation.     

ii. The Contractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of 
this contract. The Contractor shall carry out applicable requirements of 49 CFR part 26 in the award and 
administration of DOT-assisted contracts. Failure by the Contractor to carry out these requirements is a material 
breach of this Agreement, which may result in the termination of this Agreement or such other remedy as the 
recipient deems appropriate, which may include, but is no limited to:   

a. Withholding monthly progress payments;   
b. Assessing sanctions;   
c. Liquidated damages; and/or   
d. Disqualifying the Contractor from future bidding as non-responsible.   

   
6. DBE Prompt Payment (49 CFR 26.29)   

i. Not later than ten (10) days after receipt of each progress payment from UTA, the successful Offeror shall pay 
to any sub-Contractor performing any work, the respective amounts allowed to  

the successful Offeror for work performed by the sub-Contractor, to the extent of each subcontractor’s interest 
therein, unless otherwise agreed to in writing.  In addition, for projects that invoice only at the completion of 
the project, within seven (7) days of the successful Offerors receipt of released retention from UTA upon 
completion of the project the successful Offeror shall pay each of its sub-Contractors from whom retention has 
been withheld, each sub-Contractors share of the retention received., For projects that issue progress payment 
invoices, upon incremental acceptance of any portion of the work by UTA, the successful Offeror shall pay 
each of its sub-Contractors from whom retention has been withheld, each subcontractor shares of the retention 
received.   

ii. Failure to comply with these provisions or delay in payment without prior written approval from UTA will 
constitute noncompliance, which will result in appropriate administrative sanctions, including, but not limited 
to a penalty of 2% of the amount due per month for every month that payment is not made.   

   
  

31. INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS FTA  

Circular 4220.1F   
Applicability to Contracts:  The incorporation of FTA terms applies to all contracts and subcontracts at every tier.     
Flow Down Requirements The incorporation of FTA terms has unlimited flow down.   
Incorporation of Federal Transit Administration (FTA) Terms - The preceding provisions include, in part, certain 
Standard Terms and Conditions required by DOT, whether or not expressly set forth in the preceding contract 
provisions. All contractual provisions required by DOT, as set forth in the most current FTA Circular 4220, are hereby 
incorporated by reference. Anything to the contrary herein notwithstanding, all FTA mandated terms shall be deemed to 
control in the event of a conflict with other provisions contained in this Agreement. The Contractor shall not perform 
any act, fail to perform any act, or refuse to comply with any UTA requests which would cause UTA to be in violation 
of the FTA terms and conditions.   
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32. DRUG AND ALCOHOL TESTING   

49 U.S.C. §5331   
49 CFR Part 655   
49 CFR Part 382   

Applicability to Contracts:  The Drug and Alcohol testing provisions apply to Operational Service Contracts.    
Flow down Requirements:  Anyone who performs a safety-sensitive function for the recipient or subrecipient is 
required to comply with 49 CFR 655 as amended by MAP-21, with certain exceptions for contracts involving 
maintenance services. Maintenance Contractors for non-urbanized area formula program grantees are not subject to the 
rules. Also, the rules do not apply to maintenance sub-contractors. Drug and Alcohol Testing:  The Contractor agrees 
to establish and implement a drug and alcohol testing program that complies with 49 CFR Part 655, produce any 
documentation necessary to establish its compliance with Part 655, and permit any authorized representative of the 
United States Department of Transportation or its operating administrations to inspect the facilities and records 
associated with the implementation of the drug and alcohol testing program as required under 49 CFR Part 655 and 
review the testing process. The contractor agrees further to certify annually its compliance with Part 655 before June 30 
and to submit the Management Information System (MIS) reports before January 15 to UTA. To certify compliance the 
Contractor shall use the "Substance Abuse Certifications" in the "Annual List of Certifications and Assurances for 
Federal Transit Administration Grants and Cooperative Agreements," which is published annually in the Federal 
Register.   

33. TRANSIT VEHICLE MANUFACTURER (TVM) CERTIFICATIONS   

49 CFR Part 26   

49 CFR §26.49 Contractor must submit to UTA a certification from each transit vehicle manufactures those desires to 
bid or propose upon a DOT-assisted transit vehicle procurement that it has complied with the requirements of 49 CFR 
§26.49. UTA may, however, with FTA approval, establish project-specific goals for DBE participation in the 
procurement of transit vehicles in lieu of complying through the overall goalsetting procedures.   

34. METRIC REQUIREMENTS    

15 U.S.C. §§205   
 2007-Pub. L. 110–69   

As required by U.S. DOT or FTA, UTA agrees to use the metric system of measurement in its Project activities, 
pursuant to the Metric Conversion Act, as amended by the Omnibus Trade and Competitiveness Act, 15 U.S.C. §§ 205a 
et seq.; Executive Order No. 12770, "Metric Usage in Federal Government Programs," 15 U.S.C. § 205a note; and other 
U.S. DOT or FTA regulations, guidelines, and policies. To the extent practicable and feasible, the UTA agrees to accept 
products and services with dimensions expressed in the metric system of measurement.   

35. NATIONAL INTELLIGENT TRANSPORTATION SYSTEMS (ITS) ARCHITECTURE 
AND STANDARDS  23 U.S.C. Section 517(d)   

23 U.S.C. §502   

Intelligent transportation system (ITS) property and services must comply with the National ITS Architecture and 
Standards to the extent required by 23 U.S.C. Section 517(d) and FTA Notice, “FTA National ITS Architecture Policy 
on Transit Projects,” 66 FR 1455 et seq., January 8, 2001, and later published policies or implementing directives FTA 
may issue. Consequently, third party contracts involving ITS are likely to require provisions to ensure compliance with 
Federal requirements.   

36. CORRIDOR PRESERVATION   

49 U.S.C. 5323(q)   

The Recipient agrees not to develop right-of way acquired under 49 U.S.C. § 5323(q), as amended by MAP-21, in 
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anticipation of its Project until all required environmental reviews for that Project have been completed.   

37. VETERANS EMPLOYMENT   

49 U.S.C. 5325 (k)   
   

Veterans Employment. As provided by 49 U.S.C. § 5325(k):    
a. To the extent practicable, Contractor agrees that it:    

1. Will give a hiring preference to veterans (as defined in 5 U.S.C. § 2108), who have the skills and abilities 
required to perform construction work required under a third-party contract in connection with a capital 
project supported with funds made available or appropriated for 49 U.S.C. chapter 53, and    

2. Will not require an employer to give a preference to any veteran over any equally qualified applicant who is 
a member of any racial or ethnic minority, female, an individual with a disability, or a former employee, and    

b. Contractor also assures that its sub-contractor will:    

1. Will give a hiring preference to veterans (as defined in 5 U.S.C. § 2108), who have the skills and abilities 
required to perform construction work required under a third-party contract in connection with a capital 
project supported with funds made available or appropriated for 49 U.S.C. chapter 53, to the extent 
practicable, and    

2. Will not require an employer to give a preference to any veteran over any equally qualified applicant who is 
a member of any racial or ethnic minority, female, an individual with a disability, or a former employee.   
  
  

38.  PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR  
EQUIPMENT  

In accordance with 2 CFR 200.216, contractor and its subcontractors are prohibited from expending funds under 
this contract for the procurement of equipment, services, or systems that use covered telecommunications 
equipment or services as a substantial or essential component of any system, or as critical technology as part of 
any system.    

“Covered telecommunications equipment or services” is telecommunications or video surveillance 
equipment or services produced by:  

a. Huawei Technologies Company   
b. ZTE Corporation   
c. Hytera Communications Corporation  
d. Hangzhou Hikvision Digital Technology Company  
e. Dahua Technology Company  
f. Any subsidiary of the above listed entities.  

 
 

39.  NOTIFICATION TO FTA and DOT 
 
 If a current or prospective legal matter that may affect the Federal Government emerges, the Contractor o must promptly 
notify UTA so that UTA may promptly notify the FTA Chief Counsel and FTA Regional Counsel for the Region in which 
the Contractor or Recipient is located. The Contractor must include a similar notification requirement in subcontracts at every 
tier, for any agreement that is a “covered transaction” according to 2 C.F.R. §§ 180.220 and 1200.220.  
 
(1) The types of legal matters that require notification include, but are not limited to, a major dispute, breach, default, 
litigation, or naming the Federal Government as a party to litigation or a legal disagreement in any forum for any reason.  
(2) Matters that may affect the Federal Government include, but are not limited to, the Federal Government’s interests in the 
Award, the accompanying Underlying Agreement, and any Amendments thereto, or the Federal Government’s administration 
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or enforcement of federal laws, regulations, and requirements. 
 (3) The Contractor  must promptly notice UTA and UTA must promptly notify  the U.S. DOT Inspector General in addition 
to the FTA Chief Counsel or Regional Counsel for the Region 8,  if the Recipient has knowledge of potential fraud, waste, or 
abuse occurring on a Project receiving assistance from FTA. The notification provision applies if a contractor or person has 
or may have submitted a false claim under the False Claims Act, 31 U.S.C. § 3729 et seq., or has or may have committed a 
criminal or civil violation of law pertaining to such matters as fraud, conflict of interest, bribery, gratuity, or similar 
misconduct. This responsibility occurs whether the Project is subject to this Agreement or another agreement between the 
Recipient and FTA, or an agreement involving a principal, officer, employee, agent, or Third-Party Participant of the 
Recipient. It also applies to subcontractors at any tier. Knowledge, as used in this paragraph, includes, but is not limited to, 
knowledge of a criminal or civil investigation by a Federal, state, or local law enforcement or other investigative agency, a 
criminal indictment or civil complaint, or probable cause that could support a criminal indictment, or any other credible 
information in the possession of the Recipient. 

  
Appendix i -   required federal certificates and assurances 
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Instructions to Bidders and Proposers 
 

INSTRUCTIONS 
 
The following section contains documents that are REQUIRED with the submittal of the bid / proposal. Failure 
to complete and submit these forms may result in rejection of the bid/proposal as non-responsive. Please read the following 
information carefully and complete the documents as it applies to your bid / proposal. This section is divided into the following 
areas: 
 
Definition of Terms, 
Disadvantaged Business Enterprise (DBE) Program, 
Instructions to Bidders / Proposers, 
Requirements, Terms and Conditions, 
Instructions to Contractors, 
Certifications and Assurances 

 Equal Employment Opportunity and Disadvantaged Business Enterprise Statement 
 Disadvantaged Business Enterprise Participation Form 
 Sample Letter of Intent to Subcontract with DBE Firm 
 Good Faith Efforts Documentation Form 
 Buy America 
 Debarment, Suspension and Other Ineligibility and Voluntary Exclusion From Transactions Financed In Part By The U.S. 

Government 
 Restrictions on Lobbying 
 Solicitation Statistics Form 
 Requirement for Written Subcontracts 

 
DEFINITION OF TERMS 
 

 Bidder / Proposer – identifies an entity that is responding to a bid or proposal. 
 Disadvantaged Business Enterprise (DBE) – firms that meet the criteria specified in 49 CFR Part 26 and are certified 

by the Utah Uniform Certification Program (UUCP).  Utah Transit Authority’s DBE webpage is located at 
http://www.rideuta.com/mc/?page=DoingBusiness-DisadvantagedBusinessEnterprises 

 Good Faith Efforts means efforts to achieve a DBE goal or other requirement of this part which, 
by their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill 
the program requirement. 

 Race conscious DBE participation includes any time a DBE wins a prime contract through customary competitive 
procurement procedures, is awarded a subcontract on a prime contract that carries a DBE goal. 

 Race neutral DBE participation Arranging solicitations, times for the presentation of bids, quantities, specifications, 
and delivery schedules in ways that facilitate DBE participation, providing assistance in overcoming limitations such as 
inability to obtain bonding or financing, providing technical assistance and other services.  A race neutral contract DOES 
NOT mean the contract goal is 0%. 

 UTA - Utah Transit Authority.   
 UUCP – Utah Uniform Certification Program. The UUCP is the only certifying entity for the U.S. Department of 

Transportation Disadvantaged Business Enterprise (DBE) Program in the State of Utah. Current DBE firms are found 
on the UUCP DBE directory, which is located at 
http://www.udot.utah.gov/main/f?p=100:pg:883653018429668:::1:T,V:2252. 

 
 
DISADVANATEED BUSINESS ENTERRISE PROGRAM 
Utah Transit Authority (Authority) shall not discriminate in the administration of its Disadvantaged Business Enterprise Program, 
or the requirements of 49 CFR Part 26.  The Authority will take all necessary and reasonable steps under 49 CFR Part 26 to ensure 
nondiscrimination in the award and administration of Department of Transportation (DOT) assisted contracts.  The Authority’s 
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DBE program, as required by 49 CFR Part 26 and as approved by DOT, is incorporated by reference in this agreement. 
 
It is the responsibility of each Bidder / Proposer to read, understand and comply with the Authority’s DBE program and 49 CFR 
Part 26.  The Authority’s DBE Liaison Officer is available to help answer questions concerning the Authority’s DBE program. 
 
Implementation of the DBE program is a legal obligation and failure to carry out its terms will be treated as a violation of this 
agreement.  Failure by the Authority to carry out the Authority’s approved program may result in DOT-imposed sanctions as 
provided for under Part 26 and may, in appropriate cases, result in enforcement actions under 18 U.S.C. 1001 and/or the Program 
Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 et seq.)  Bidders/ Proposers agree to indemnify the Authority for any such 
sanctions received as a result of the actions and omissions of Contractor or its subcontractors. 
 
INSTRUCTIONS TO BIDDERS/ PROPOSERS 
 
Bidders/ Proposers are required to complete and return Attachments A, A-1, A-2, A-3, and A-4 which obligates the Bidders/ 
Proposers to assert a good faith effort to attain the specified goal for DBE participation.  A Bidder may satisfy the requirements 
of this section by having DBE status, by subcontracting portions of the work to DBEs, by entering into a joint venture with 
DBEs, or by submitting adequate documentation that a good faith effort to meet the goal was explored. 
 
The attachments are defined as follows. 
- Attachment A – Equal Employment Opportunity and Disadvantaged Business Enterprise Statement 

o Attachment A-1 – Disadvantaged Business Enterprise Participation Form 
o Attachment A-2 – Sample Letter of Intent to Subcontract with a DBE Firm 
o Attachment A-3 – Good Faith Efforts Documentation form  - Note: Good Faith Efforts Documentation Form 

is not required when a bidder / proposer certifies that there exists no opportunity for subcontracting, when a DBE 
is the prime contractor, or the procurement is race neutral 

o Attachment A-4 – Employment Practices / Equal Employment Opportunity Plan 
                 
 
DBE CONTRACT GOAL 
 
As required by 49 CFR Part 26, “Participation by Disadvantaged Business Enterprises in Department of 
Transportation Programs”, the Authority will annually adopt an overall DBE goal for goods and services 
procured under the Authority’s federally assisted contracts.  While the expected percentage of DBE 
participation may vary from contract to contract, the Authority sets a goal that it believes the overall goal to 
be realistically obtainable over the year. 
 
The Contract DBE GOAL for this procurement is – (To be determined when each Task Order is issued.)   
 
The amount of DBE participation will be determined by the dollar value of the work subcontracted to DBEs as compared to the 
total value of all work performed under this contract, and/or, by the percentage of the net profit which the parties agree will be 
shared by DBEs where a joint venture is entered into for the completion of the project. 
 
COUNTING DBE PARTICIPATION TOWARD GOALS 
 
When a DBE participates in a contract, the Authority will count only the value of the work actually performed by the DBE toward 
DBE goals. This information is documented on ATTACHMENT A-1, DISADVANTAGED BUSINESS ENTERPRISE 
PARTICIPATION FORM.  The Authority will include in this count the following: 
 
1. The entire amount of that portion of a construction contract that is performed by the DBEs own forces.  

The cost of supplies and materials obtained by the DBE for the work of the contract, including 
supplies purchased or equipment leased by the DBE (except supplies and equipment the DBE 
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subcontractor purchases or leases from the prime contractor or its affiliate) is included in this amount. 
 
2. The entire amount of fees or commissions charged by a DBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds or 
insurance specifically required for the performance of a DOT-assisted contract provided the Authority 
determines the fees to be reasonable and not excessive as compared with fees customarily allowed 
for similar services. 

 
3. When a DBE subcontracts part of the work of its contract to another firm, the value of the 

subcontracted work, only if the DBEs subcontractor is itself a DBE.  Work that a DBE subcontracts 
to a non-DBE firm does not count toward DBE goals. 

 
4. When a DBE performs as a participant in a joint venture, the portion of the total dollar value of the 

contract equal to the distinct, clearly defined portion of the work of the contract that the DBE performs 
with its own forces, is counted toward DBE goals. 

 
5. Expenditures to a DBE contractor is counted toward DBE goals, only if the DBE is performing a 

commercially useful function on that contract. 
 
A DBE performs a commercially useful function when it is responsible for execution of the work of the 
contract and is carrying out its responsibilities by actually performing, managing, and supervising the work 
involved.  To perform a commercially useful function, the DBE must also be responsible, with respect to 
materials and supplies used on the contract, for negotiating price, determining quality and quantity, ordering 
the material, and installing (where applicable) and paying for the material itself.  To determine whether a 
DBE is performing a commercially useful function, the DBE Liaison Officer will evaluate the amount of 
work subcontracted, industry practices, whether the amount the firm is to be paid under the contract is 
commensurate with the work it is actually performing, and the DBE credit claimed for its performance of the 
work, and other relevant factors. 
 
A DBE does not perform a commercially useful function if its role is limited to that of an extra participant 
in a transaction, contract, or project through which funds are passed in order to obtain the appearance of DBE 
participation.  In determining whether a DBE is such an extra participant, the DBE Liaison Officer will 
examine similar transactions, particularly those in which DBEs do not participate. 
 
If a DBE does not perform or exercise responsibility for at least 30 percent of the total cost of its contract 
with its own work force, or the DBE subcontracts a greater portion of the work of a contract than would be 
expected on the basis of normal industry practice for the type of work involved, the Authority will presume 
that it is not performing a commercially useful function. 
 
When a DBE is presumed not to be performing a commercially useful function as provided in this section, 
the DBE may present evidence to rebut this presumption.  The Authority may determine that the firm is 
performing a commercially useful function given the type of work involved and normal industry practices. 
 
 
REQUIREMENTS, TERMS, AND CONDITIONS 
 
A Disadvantaged Business Enterprise is a firm that has been certified by the Utah Uniform Certification Program (UUCP) to meet 
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the criteria in 49 CFR Part 26. Only firms certified by the UUCP can receive DBE credit on federally assisted projects in the State 
of Utah. Firms must be certified as a DBE prior to the contract award for UTA to receive credit for a DBE firm’s participation on 
a contract. 
 
1. Bidders/ Proposers who fail or refuse to complete and return the applicable certifications to this RFP 

shall be deemed non-responsive and will not be awarded a contract. 
 

2. Where bidders/proposers intend to attain their goal for DBE participation by subcontracting or use of a 
joint venture, they must complete and submit the following certifications as applicable. Attachments 
A, A-1, A-2, A-3, and A-4 with your bid. 

 
3. All Bidders/ Proposers are required to submit written assurance of meeting contract goals in their 

bids/proposals and will submit: (1) names of DBE subcontractors; (2) a description of the work they 
are to perform; and (3) the dollar value of each proposed DBE subcontract.  In order to be a responsive 
Bidder / Proposer, a Bidder/ Proposer must meet the specified DBE contract goal or demonstrate 
sufficient good faith efforts to do so.  Meeting the contract goal or making sufficient good faith efforts 
to do so is no less than meeting technical specifications or complying with bid or proposal procedures, 
is a necessary condition of responsiveness. 

 
4. The Bidder / Proposer expressed goal stated in the ATTACHMENT A-1 – DISADVANTAGED 

BUSINESS ENTERPRISE PARTICIPATION FORM, shall express the commitment on part of 
Bidder/Proposer to the percentage of DBE utilization during the term of the contract.  

 
5. The commitment of the Bidder/Proposer to a specific goal is to meet DBE objectives and is not intended 

to be used and shall not be used, to discriminate against any qualified company or group of companies. 
 
6. The Bidders/ Proposers must actively and aggressively seek to meet the specific contract goal for the 

project or the overall goal if an individual contract goal has not been set.  In determining whether a 
Bidder/ Proposer has made good faith efforts to ensure DBE participation if awarded the contract, the 
Authority may consider, and the Bidder/ Proposer must be able to provide, evidence regarding the good 
faith efforts. This information is provided on ATTACHMENT A-3, GOOD FAITH EFFORTS 
DOCUMENTATION FORM. Good Faith Efforts Documentation Form A-3 is not required when a 
bidder / proposer certifies that there exists no opportunity for subcontracting, when a DBE is the prime 
contractor, or the procurement is race neutral. 
 

The Authority will award a contract only to a Bidder / Proposer who makes good faith efforts to meet the established goal.  A 
Bidder / Proposer has made good faith efforts if the Bidder / Proposer does either of the following: 
 

1. Documents that it has obtained enough DBE participation to meet the goal; or 
2. Documents that it has made adequate good faith efforts to meet the goal, including assurances that 

the Bidder/ Proposer has done the following: 
1. Attended any pre-solicitation or pre-bid meetings that were scheduled by the 

Authority to inform DBEs of contracting and subcontracting opportunities. 
2. Advertised information concerning the subcontracting opportunities in general 

circulation, trade association, and minority-focused media. 
3. Provided written notice to a reasonable number of specific DBEs that their 

interest in the contract was being solicited, in sufficient time to allow the DBEs to 
participate effectively. 
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4. Followed up initial solicitations of interest by contacting DBEs to determine with 
certainty whether the DBEs were interested. 

5. Selected portions of the work to be performed by DBEs in order to increase the 
likelihood of meeting the DBE goals (including, where appropriate, breaking 
down contracts into economically feasible units to facilitate DBE participation). 

6. Provided interested DBEs with adequate information about the plans, 
specifications, and requirements of the contract. 

7. Negotiated in good faith with interested DBEs, not rejecting DBEs as unqualified 
without sound reasons based on a thorough investigation of their capabilities. 

8. Assisted interested DBEs in obtaining bonding, lines of credit, or insurance 
required by the Authority or the Bidders/ Proposers, and. 

9. Used the services of available minority community organizations; minority 
contractor’s groups; local, state, and Federal minority business assistance offices 
and other organizations that provide assistance in the recruitment and placement 
of DBEs. 

 
For further guidance and additional steps to take concerning good faith efforts, see 49 CFR Part 26. A copy is included 
in the Authority’s DBE Plan.  The Authority’s DBE Plan is available from the Authority upon request. 

 
If the Authority determines that the apparent successful Bidder/ Proposer has failed to meet the foregoing requirements, 
before awarding the contract the Authority will provide the Bidder/ Proposer an opportunity for administrative 
reconsideration.  As part of this reconsideration, the Bidder/ Proposer will have the opportunity to provide written 
documentation or argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.  
The Authority’s decision on reconsideration will be made by a DBE Administrative Hearing Officer.  The Bidders/ 
Proposers will be given the opportunity to meet in person with the Authority’s reconsideration official to discuss the issue 
of whether it met the goal or made adequate good faith efforts to do so.  The Authority will send the Bidders/ Proposers 
a written decision on reconsideration, explaining the basis for finding that the Bidders/ Proposers did or did not meet the 
goal or make adequate good faith efforts to do so.  The result of this reconsideration process is not administratively 
appealable to DOT. 

 
 ............................................................................................................................................................................................................  
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INSTRUCTIONS TO ALL CONTRACTORS 
 
1. Termination of DBE Subcontractors.  No contractor may terminate for convenience a DBE 

subcontractor listed in response to this request (or an approved substitute DBE firm) and then 
perform the work of the terminated subcontractor with its own forces or those of an affiliate, 
without the Authority’s prior written consent. 

 
When a DBE subcontractor is terminated or fails to complete its work on the contract for any reason, the prime contractor 
must make good faith efforts to find another DBE subcontractor to substitute for the original DBE.  These good faith 
efforts must be directed at finding another DBE to perform at least the same amount of work under the contract as the 
DBE that was terminated, to the extent needed to meet the contract goal the Authority established for the procurement. 

 
The Authority reserves the right to order completion of the work (that was subcontracted to a DBE who is unable to 
perform successfully), by any of the following three methods: 

 
Modify or renegotiate the contract to compensate for reasonable extra costs or time necessary 

to obtain a DBE replacement. 
Modify or renegotiate the contract to provide for the completion of the work by the prime 

contractor. 
Order the work completed by the prime contractor to be reimbursed as provided for in 

subsection 00910, Force Account Work of the Standard Specifications. 
 

Termination of a DBE subcontractor in contravention of these requirements will be a material breach of the contract and 
will result in forfeiture by the Contractor of the contract amounts that should have been accomplished by DBE 
participation. 

 
This section will also apply to DBE Bidder / Proposer for prime contracts.  In determining whether a DBE Bidder / 
Proposer for a prime contract has met the established contract goal, the Authority will count the work the DBE has 
committed to perform with its own forces as well as the work that it has committed to be performed by DBE subcontractors 
and DBE suppliers. 

 
2. Prompt payment mechanisms as an inducement for DBE participation.  The Contractor will pay all 

subcontractors for satisfactory performance of their contracts no later than thirty (30) days from 
receipt of each payment the Authority makes to Contractor. 

 
3. Contractor will return retainage payments to the subcontractor within thirty (30) days after the subcontractor’s work is 

satisfactorily completed, unless Contractor has received its retention proceeds from the Authority, then the preceding 
paragraph will apply. The prime contractor cannot withhold retainage past 30 days. This clause applies to both DBE and 
non-DBE subcontracts. 

 
4. Upon notification to the Authority that appropriate payments have not been made by Contractor to its subcontractors, the 

Authority will give written notice to Contractor that it has breached the contract.  If Contractor fails to immediately correct 
the breach, the Authority may elect to withhold from future payments due Contractor monies sufficient to pay the 
outstanding amounts due subcontractors.  Contractor will be responsible to pay interest at the statutory rate on the amounts 
it owes subcontractors for amounts not paid when originally due.  Repeated or continued failure by Contractor to make 
appropriate payments to subcontractors will be a material breach of the contract and may result in termination of the 
contract and denial of future opportunities to bid on the Authority’s projects. 

 
 

5. The Contractor will maintain those records and documents for three (3) years following performance 
of the contract which indicate compliance with these DBE requirements.  These records and 
documents, or copies thereof, will be made available at reasonable times and places for inspection by 
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any authorized representative of the Authority and will be submitted to the Authority upon request; 
together with any other compliance information which such representative may require. 

 
6. Monitoring.  The Authority’s DBE Liaison Officer will monitor the work committed to DBEs under 

this contract to determine what work is actually performed by the DBEs.  Contractor will provide all 
information requested by the DBE Liaison Officer to enable the Authority to keep a running tally of 
DBE attainments (e.g., payments actually made to DBE firms).  The Authority will give credit for 
DBE participation toward overall or contract goals only when payments are actually made to DBE 
firms. 

 
7. DBE Financial Institutions.  The Authority continues to seek services offered by financial institutions 

owned and controlled by socially and economically disadvantaged individuals in its geographic area.  
To date, no such financial institutions exist in the State of Utah.  The Authority will encourage prime 
contractors to use such institutions as they are identified. 

 
 
 
A hard copy of the directory is available upon request to the UTA DBE Liaison Officer, located in the 
Authority’s Civil Rights Office. 
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ATTACHMENT A: EQUAL EMPLOYMENT OPPORTUNITY AND 
DISADVANTAGED BUSINESS ENTERPRISE STATEMENT 

  
 
The undersigned states on behalf of the Bidder / Proposer _______________________________________. 
 
 
A. The Bidder / Proposer has given or will give, prior to the commencement of an approved UTA project, notice to all 

pertinent personnel, i.e., managers, supervisors, employees, unions, subcontractors, etc. of the Bidder / Proposer EEO and 
DBE policies and procedures and its intent and effort to realize such procedures in connection with the EEO and DBE 
requirements that UTA is required to follow as a Federal Transit Administration Grantee. 

 
B. Bidder / Proposer designates -- 
 

Name__________________________________________ 
 
 

Title___________________________________________ 
 

 
as the person assigned the responsibility for securing compliance with and reporting progress to the Bidders/Proposers 
and UTA's Civil Rights Office on all EEO efforts initiated and taken. 

 
C.  Bidder / Proposer will cooperate fully with UTA and ensure equal employment opportunity to the maximum extent 

possible during the term of this contract. Attachment A-4 must be completed and submitted. If the Bidder / Proposer 
employs 50 or more persons and or will be entering into a contract hereunder in an amount of $50,000 or more, then an 
EEO Plan for employment of minorities and women must be submitted. UTA will further be kept fully informed of any 
refusals by unions or others to cooperate with UTA's and the Bidder / Proposer EEO and DBE requirements. 

 
D. Bidder / Proposer agrees to make every reasonably good faith effort to utilize DBEs in the performance of this contract.  

Bidder / Proposer will take affirmative steps to meet the DBE contract goal set for this bid. 
 
 
 

 Company Name: _________________________________ 
 

 Address: _______________________________________ 
 

 Signed: ________________________________________ 
 

 Title: __________________________________________ 
 

 Phone Number: _________________________________ 
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ATTACHMENT A-1:  DISADVANTAGED BUSINESS ENTERPRISE 
PARTICIPATION FORM 

 
DBE PROJECT GOAL:  Race Neutral  
 
The Bidder / Proposer must check the appropriate box, provide the information requested, and sign this form certifying to the 
accuracy of the information provided, and submit this form with its bid.  Failure to complete and submit this form may result in 
rejection of the bid/proposal as non-responsive. Race neutral procurements do not require good faith effort documentation. 
 

 Bidder / Proposer will meet or exceed the DBE goal for this contract.  If awarded this contract, 
Bidder / Proposer will subcontract with the DBEs listed below, which will be performing a total of 
_____________ percent (______%) of the total dollar amount of the contract work.  

 
Bidders/Proposers shall submit and attach evidence with this form that the DBEs being submitted for work on this project 
are presently certified by the Utah Uniform Certification Program (UUCP).  The DBE Letters of Intent (Attachment A-
2) are included with this DBE Participation Form. 

$ Amount % of 
Description of       of Total 

DBE Name & Address         Work Participation Price 
 

_______________________ _______________________ $_______________ ______% 
  
_______________________ _______________________ $_______________ ______% 
 
_______________________ _______________________ $_______________ ______% 
 
_______________________ _______________________ $_______________ ______% 
(Attach additional sheets if necessary) 
 
 

 Bidder / Proposer does not meet the DBE goal for this contract.  Bidder / Proposer certifies that it 
has made good faith efforts in accordance with the bid/proposal instructions to meet the DBE goal, 
but, despite those efforts, has been unable to meet the goal. The Good Faith Efforts Documentation 
Form (Attachment A-3) is attached to this DBE Participation Form. Please list above ANY DBE 
participation your firm has committed to. 

 
 Bidder / Proposer does not meet the DBE goal for this contract.  Bidder / Proposer certifies that 

there exists no opportunity for subcontracting as part of this project.  It is the general practice of 
Bidder / Proposer’s firm to perform all work of this nature solely with its own work force and to do 
otherwise would constitute a violation of industry standards. Attachment A-3, Good Faith Effort 
Documentation Form, is not required under this selection. 

 
 

ATTACHMENT A-1:  DISADVANTAGED BUSINESS ENTERPRISE 
PARTICIPATION FORM (continued) 

Date:  _____________________________________________ 
 

Company Name:  ____________________________________ 
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Signature:  _________________________________________ 
 

Printed Name:  ______________________________________ 
 

Title:  ______________________________________________ 
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ATTACHMENT A-2:  SAMPLE LETTER OF INTENT TO SUBCONTRACT WITH 
DBE FIRM 

 (COMPANY LETTERHEAD) 
 
(DATE) 
 
(DBE)    
(Name and Address) 
 
Reference: (Project Name and Bid/Proposal Number) 
 
(Appropriate Salutation) 
 
Our firm is submitting a bid/proposal with the intent to be awarded a contract with the Utah Transit Authority for the performance 
of the above-referenced project and if our firm is awarded the contract, shall as act as prime contractor for this project. 
 
Please sign this "Letter of Intent to Subcontract" to verify that you are willing to participate and enter into a subcontract with our 
firm to provide (specify equipment, materials, supplies, services, etc.)   in the amount of $________________________ if our firm 
is awarded the contract with Utah Transit Authority. A DBE company has to be certified in the State of Utah and current in 
its DBE certification. Please attach a copy of a recent certification letter / annual update that states your firm is presently 
certified as a DBE by the Utah Uniform Certification Program (UUCP). 
 
 
DBE firm has read and certifies to the above: Prime Contractor: 
 
 
__________________________________ ________________________________ 
Signature    Signature 
 
__________________________________ ________________________________ 
Printed Name    Printed Name  
 
__________________________________ ________________________________ 
Title     Title 
 
 
 
NOTE: Submit this letter with specific information and it signed by the proposed DBE company. All equipment, materials, 

supplies, and services to be provided by the DBE subcontractor must be listed, and all amounts to be paid to the DBE 
subcontractor must be specified. 

 
 THE SUCCESSFUL BIDDERS/ PROPOSERS SHALL REQUIRE ALL SUBCONTRACTORS TO COMPLETE 

AND SUBMIT THE FEDERAL CERTIFICATION ATTACHMENTS A, A-1, A-2, A-3, A-4, B, C, D, E and F IF 
APPLICABLE. 

ATTACHMENT A-3:  GOOD FAITH EFFORTS DOCUMENTATION FORM 

 
 
 
Whether a Bidder / Proposer meets or does not meet the DBE goal, the Bidder / Proposer must submit this form with its DBE 
Participation Form (Attachment A-1). In the case of a race neutral project, the Bidder / Proposer is not required to submit 
good faith efforts documentation. The Bidder / Proposer must submit a copy of the document(s) sent to DBE’s. Failure to submit 
this form with its bid/proposal and requested additional documentation may render the bid/proposal non-responsive.  UTA’s DBE 
Liaison Officer may require that the Bidder / Proposer provide additional substantiation of good faith efforts. 
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Firm Name  Contact Person  Area of Expertise  Date Response 
 
_______________ _______________  ___________________ ______ ____________ 
 
_______________ _______________  ___________________ ______ ____________ 
 
_______________ _______________  ___________________ ______ ____________ 
 
_______________ _______________  ___________________ ______ ____________ 
 
_______________ _______________  ___________________ ______ ____________ 
 
_______________ _______________  ___________________ ______ ____________ 
 
_______________ _______________  ___________________ ______ ____________ 
 
_______________ _______________  ___________________ ______ ____________ 
 
 
 
By submitting and signing this form, including any continuation form(s), the Bidder / Proposer certifies that it has contacted the 
identified DBE firms in good faith (per 49 CFR 26 Appendix A or see DBE Requirements, Terms and Conditions) to discuss 
contracting opportunities. 
 
 

Date: ______________________________ 
 

Signature: __________________________ 
 

Printed Name: _______________________ 
 

Title: ______________________________ 
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ATTACHMENT A-4:  EMPLOYMENT PRACTICES / EEO PLAN 

 
 
 

A)       Contractors that have less than 50 employees or have a contract for less than $50,000 yet more than $10,000 are 
responsible to complete the following information outlining their employment goals on this UTA project. 

Prepared By: ____________________________________________ 
 (Print name & title) 
  

Solicitation No. ________________________________________________ 

Name of Project ________________________________________________ 

Location of Workforce ________________________________________________ 

Prime Contractor ________________________________________________ 

 

In keeping with UTA policy of nondiscrimination in employment practices, the _____________ (Name of Company) has 
set as a project goal for the utilization of minorities, which is _____ %. Minority goals are formulated in terms of craft work 
hours performed in a specific Standard Metropolitan Statistical Area (SMSA). (Name of Company) has set as a project goal 
for the utilization of females, which is 6.9%. The ______________ (Company name), by its _______________________ 
(Title of Company Representative) assures to the UTA that good faith efforts will be used to achieve said goals.  The good 
faith efforts proposed are described in the attached narrative.  

 
B) Requirements Concerning The Submission Of An EEO Plan (For all construction and non-construction contractors) 
 
If the contractor has 50 or more employees and a contract of $50,000 or more is contemplated, an EEO Plan should be submitted 
in lieu of this form per the specifications noted in the instruction to offerors. 

 
________________________________________________ 
Signature and Title of Company Official (Contractor
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ATTACHMENT B:  BUY AMERICA and BUY AMERICA/BUILD AMERICA 
CERTIFICATE 

Solicitation No.____________ 

Exhibit ___ 
UTAH TRANSIT AUTHORITY 

BUY AMERICA & BUY AMERICA/BUILD AMERICA CERTIFICATE 

(Federally assisted Contract) 

SECTION (1); Certify only for IRON, STEEL MANUFACTURED PRODUCTS or CONSTRUCTION 
MATERIALS: (Mark One) 

 
o CERTIFICATE OF COMPLIANCE The bidder or offeror hereby certifies that it will comply with the 

requirements of 49 USC 5323(j)(1) and the applicable 49 CFR part 661 and also the new requirements of 
Public Law 117-58, Sections 70901-52.  

--OR— 

o CERTIFICATE FOR NON-COMPLIANCE WITH SECTION 165(a). The offeror hereby certifies that 
it cannot comply with the requirements of 49 USC 5323(j) or Pub. L. 117-58, but it may qualify for an 
exception to the requirement pursuant to 49 USC 5323 (j)(2), t, as amended, and the applicable regulations 
in 49 CFR Part 661.7. 

SECTION (2); Certify only for ROLLING STOCK and ASSOCIATED EQUIPMENT: (Mark One) 

o CERTIFICATE OF COMPLIANCE WITH SECTION 165(b) (3.). The offeror hereby certifies that it 
will comply with the requirements of 49 USC 5223(j), as amended, and the applicable regulations of 49 CFR 
Part 661.11. 

 
--OR- 

o CERTIFICATE FOR NON-COMPLIANCE WITH SECTION 165(b)(3). The offeror hereby certifies 
that it cannot comply with the requirements of 49 USC 5323(j), as amended, but may qualify for an exception 
to the requirement consistent with 49 USC 5323(j)(2)(C), and, as amended, and the applicable regulations 
in 49 CFR Part 661.7. 

SECTION (3); OFFEROR'S SIGNATURE: (Sign, date and enter your title and the name of your company) 
 
_______________________________________ ______________________ 
Signature            Date 
 
__________________________________________________________________ 
Title 
____________________________________________________________________________   
Name of Company/Offeror             
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ATTACHMENT C:      
 
ASSURANCE REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY OR EXCLUSION 
 
 
(For all contracts) 
 
Bidder or Proposer hereby affirms that in accordance with 2 CFR Part 180, Subpart C and 2 CFR Part 1200, neither it, nor any 
of its principals, nor its lower tier subcontractors, nor their principals are currently debarred, suspended, or otherwise excluded 
from or ineligible to receive a contract financed by the U.S. Government.  
 
 
_____________________________________________ 
Signature of the Bidder or Proposer Authorized Official 

   _____________________________________________  

 Name and Title of the Bidder or Proposer Authorized Official 

 
 _________________________  

 Date 
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ATTACHMENT D: CERTIFICATION OF RESTRICTIONS ON LOBBYING 

 
(For contracts exceeding $100,000)  
 
 
 
I, _____________________________________________________________, hereby certifies  
 (Name and Title of Company Official) 
 
on behalf of __________________________________________ that: 

                      (Name of Company) 
  
(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing 

or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, 
or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal 
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 

 
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting 

to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee 
of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned 
shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying", in accordance with its instructions. 

 
(3) The undersigned shall require that the language of this certification be included in the award documents for all sub awards at 

all tiers (including subcontracts, sub grants, and contracts under grants, loans, and cooperative agreements) and that all sub 
recipients shall certify and disclose accordingly. 

 
This certification is a material representation of fact upon which reliance is placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, 
U.S. Code.   
 

 
Executed this ______ day of _____________________, 20___.    
 
 
By____________________________________ 
  (Signature of Authorized Official) 
 
 
____________________________________ 
 (Title of Authorized Official) 



 

 
  

 
ATTACHMENT E:  USDOT REQUIRED INFORMATION FOR DBE 
TRACKING  

 
  
The Utah Transit Authority maintains bidding statistics, regarding ALL firms bidding on 
prime contracts and subcontracts on Federally -assisted projects in accordance with the 
federal regulation 49 CFR Part 26.11.  You are required to include copies of this form with 
your bid package for PRIME AND  SUBCONTRACTORS, both Disadvantaged Business 
Enterprises’ (DBE) and non-DBEs (A DBE is a firm that meets the criteria in 49 CFR 26).  
You will not be eligible to receive a contract award if you have not submitted this form.  
 
This information will only be used for statistical purposes as allowed under 49 CFR Part 
26. 
 
Name of Solicitation: ______________________________________________ 
 
Firm Name:     ______________________________________________________ 
    
Firm Address:  _____________________________________________________ 
 
    _____________________________________________________ 
 
    _____________________________________________________ 
 
Status:   Non-DBE ____ DBE ____ 
 
Age of Firm:     
 
Race/Gender of Majority Owner : 
_____________________/__________________________ 
 
NACIS Code applicable for this work: _________________ 
 
Annual Gross Receipts of the Firm: (check one) 
     
0 to $500,000    _____              $500,000 - $1,000,000   _____  
 
$1 Million - $5 Million _____  $5 Million - $10 Million  ______ 
 
$10 Million - $25  Million _____             $25 Million - $100 Million ______   
 
Above $100 Million  ______ 
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ATTACHMENT F: Requirement for Written Subcontracts and Flow down of 
Required Clauses 

 
(To be submitted with Bid or Proposal) 

 
 

Bidder or Proposal hereby agrees that, should it receive the award of a contract under this procurement, it will 
establish written subcontracts for all contract work provided by subcontractors at any tier and that it will 
ensure that all applicable FTA requirements and clauses are flowed down to subcontractors at all tiers.  
 
 
 Company Name: ____________________________ 

 Signed by: _________________________________ 

 Title: _____________________________________ 

 Date: _____________________________________ 
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Exhibit E – Davis Bacon Wage Determination 

 

"General Decision Number: UT20240091 01/05/2024 

 

Superseded General Decision Number: UT20230091 

 

State: Utah 

 

Construction Type: Heavy 

HEAVY CONSTRUCTION PROJECTS 

 

County: Davis County in Utah. 

 

Note: Contracts subject to the Davis-Bacon Act are generally 

required to pay at least the applicable minimum wage rate 

required under Executive Order 14026 or Executive Order 13658. 

Please note that these Executive Orders apply to covered 

contracts entered into by the federal government that are 

subject to the Davis-Bacon Act itself, but do not apply to 

contracts subject only to the Davis-Bacon Related Acts, 

including those set forth at 29 CFR 5.1(a)(1). 

 

______________________________________________________________ 

|If the contract is entered    |. Executive Order 14026      | 

|into on or after January 30,  |  generally applies to the   | 

|2022, or the contract is      |  contract.                  | 

|renewed or extended (e.g., an |. The contractor must pay    | 

|option is exercised) on or    |  all covered workers at     | 

|after January 30, 2022:       |  least $17.20 per hour (or  | 

|                              |  the applicable wage rate   | 

|                              |  listed on this wage        | 

|                              |  determination, if it is    | 

|                              |  higher) for all hours      | 
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|                              |  spent performing on the    | 

|                              |  contract in 2024.          | 

|______________________________|_____________________________| 

|If the contract was awarded on|. Executive Order 13658      | 

|or between January 1, 2015 and|  generally applies to the   | 

|January 29, 2022, and the     |  contract.                  | 

|contract is not renewed or    |. The contractor must pay all| 

|extended on or after January  |  covered workers at least   | 

|30, 2022:                     |  $12.90 per hour (or the    | 

|                              |  applicable wage rate listed| 

|                              |  on this wage determination,| 

|                              |  if it is higher) for all   | 

|                              |  hours spent performing on  | 

|                              |  that contract in 2024.     | 

|______________________________|_____________________________| 

 

The applicable Executive Order minimum wage rate will be 

adjusted annually. If this contract is covered by one of the 

Executive Orders and a classification considered necessary for 

performance of work on the contract does not appear on this 

wage determination, the contractor must still submit a 

conformance request. 

 

Additional information on contractor requirements and worker 

protections under the Executive Orders is available at 

http://www.dol.gov/whd/govcontracts. 

 

 

Modification Number     Publication Date 

          0              01/05/2024 

 

 ELEC0354-005 06/01/2023 
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                                  Rates          Fringes 

 

ELECTRICIAN......................$ 39.00       1.3%+16.55 

---------------------------------------------------------------- 

 ENGI0003-034 07/01/2020 

 

                                  Rates          Fringes 

 

POWER EQUIPMENT OPERATOR    

(Mechanic).......................$ 33.04            16.09 

---------------------------------------------------------------- 

 LABO0295-002 07/01/2019 

 

                                  Rates          Fringes 

 

TRAFFIC CONTROL (Flagger)........$ 23.71             9.78 

---------------------------------------------------------------- 

 TEAM0222-004 07/01/2023 

 

                                  Rates          Fringes 

 

TRUCK DRIVER (Dump Truck)........$ 28.17            13.99 

---------------------------------------------------------------- 

  SUUT2018-002 05/07/2020 

 

                                  Rates          Fringes 

 

CEMENT MASON/CONCRETE FINISHER...$ 19.69             1.17 

   

LABORER:  Common or General......$ 19.44             4.31 

   

LABORER:  Pipelayer..............$ 14.68 **          1.96 
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OPERATOR:     

Backhoe/Excavator/Trackhoe.......$ 24.61             5.17 

   

OPERATOR:  Bobcat/Skid    

Steer/Skid Loader................$ 25.29             0.00 

   

OPERATOR:  Loader................$ 23.86             5.75 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 

 

** Workers in this classification may be entitled to a higher 

minimum wage under Executive Order 14026 ($17.20) or 13658 

($12.90).  Please see the Note at the top of the wage 

determination for more information. Please also note that the 

minimum wage requirements of Executive Order 14026 are not 

currently being enforced as to any contract or subcontract to 

which the states of Texas, Louisiana, or Mississippi, including 

their agencies, are a party. 

 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 

for Federal Contractors applies to all contracts subject to the 

Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2017.  If this 

contract is covered by the EO, the contractor must provide 

employees with 1 hour of paid sick leave for every 30 hours 

they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for their 

own illness, injury or other health-related needs, including 

preventive care; to assist a family member (or person who is 
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like family to the employee) who is ill, injured, or has other 

health-related needs, including preventive care; or for reasons 

resulting from, or to assist a family member (or person who is 

like family to the employee) who is a victim of, domestic 

violence, sexual assault, or stalking.  Additional information 

on contractor requirements and worker protections under the EO 

is available at 

https://www.dol.gov/agencies/whd/government-contracts. 

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (iii)). 

 

 

---------------------------------------------------------------- 

 

 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of ""identifiers"" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than ""SU"" or 

""UAVG"" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 
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PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 

2014. 

 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the ""SU"" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 



 
 
 

       
 

106 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 

 

 

 

---------------------------------------------------------------- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 
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On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

National Office because National Office has responsibility for 

the Davis-Bacon survey program. If the response from this 

initial contact is not satisfactory, then the process described 

in 2.) and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 
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interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION"" 
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General Decision Number: UT20240097 04/12/2024 

 

Superseded General Decision Number: UT20230097 

 

State: Utah 

 

Construction Type: Heavy 

HEAVY CONSTRUCTION PROJECTS 

 

Counties: Salt Lake and Tooele Counties in Utah. 

 

Note: Contracts subject to the Davis-Bacon Act are generally 

required to pay at least the applicable minimum wage rate 

required under Executive Order 14026 or Executive Order 13658. 

Please note that these Executive Orders apply to covered 

contracts entered into by the federal government that are 

subject to the Davis-Bacon Act itself, but do not apply to 

contracts subject only to the Davis-Bacon Related Acts, 

including those set forth at 29 CFR 5.1(a)(1). 

 

______________________________________________________________ 

|If the contract is entered    |. Executive Order 14026      | 

|into on or after January 30,  |  generally applies to the   | 

|2022, or the contract is      |  contract.                  | 

|renewed or extended (e.g., an |. The contractor must pay    | 

|option is exercised) on or    |  all covered workers at     | 

|after January 30, 2022:       |  least $17.20 per hour (or  | 

|                              |  the applicable wage rate   | 

|                              |  listed on this wage        | 

|                              |  determination, if it is    | 

|                              |  higher) for all hours      | 

|                              |  spent performing on the    | 

|                              |  contract in 2024.          | 
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|______________________________|_____________________________| 

|If the contract was awarded on|. Executive Order 13658      | 

|or between January 1, 2015 and|  generally applies to the   | 

|January 29, 2022, and the     |  contract.                  | 

|contract is not renewed or    |. The contractor must pay all| 

|extended on or after January  |  covered workers at least   | 

|30, 2022:                     |  $12.90 per hour (or the    | 

|                              |  applicable wage rate listed| 

|                              |  on this wage determination,| 

|                              |  if it is higher) for all   | 

|                              |  hours spent performing on  | 

|                              |  that contract in 2024.     | 

|______________________________|_____________________________| 

 

The applicable Executive Order minimum wage rate will be 

adjusted annually. If this contract is covered by one of the 

Executive Orders and a classification considered necessary for 

performance of work on the contract does not appear on this 

wage determination, the contractor must still submit a 

conformance request. 

 

Additional information on contractor requirements and worker 

protections under the Executive Orders is available at 

http://www.dol.gov/whd/govcontracts. 

 

 

Modification Number     Publication Date 

          0              01/05/2024 

          1              04/12/2024 

 

* ELEC0057-001 03/01/2024 

 

                                  Rates          Fringes 
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LINE CONSTRUCTION (Lineman)......$ 56.57      8.35%+15.80 

---------------------------------------------------------------- 

 ELEC0354-005 06/01/2023 

 

                                  Rates          Fringes 

 

ELECTRICIAN......................$ 39.00       1.3%+16.55 

---------------------------------------------------------------- 

 ENGI0003-034 07/01/2020 

 

                                  Rates          Fringes 

 

POWER EQUIPMENT OPERATOR    

(Mechanic).......................$ 33.04            16.09 

---------------------------------------------------------------- 

 ENGI0003-035 07/01/2022 

 

                                  Rates          Fringes 

 

POWER EQUIPMENT OPERATOR    

(LOADER).........................$ 31.99            17.64 

---------------------------------------------------------------- 

 LABO0295-001 07/01/2019 

 

                                  Rates          Fringes 

 

LABORER (Landscape)..............$ 23.97             9.70 

---------------------------------------------------------------- 

 LABO0295-002 07/01/2019 

 

                                  Rates          Fringes 

 



 
 
 

       
 

112 

TRAFFIC CONTROL (Flagger)........$ 23.71             9.78 

---------------------------------------------------------------- 

 TEAM0222-004 07/01/2023 

 

                                  Rates          Fringes 

 

TRUCK DRIVER (Dump Truck)........$ 28.17            13.99 

---------------------------------------------------------------- 

  SUUT2018-008 05/07/2020 

 

                                  Rates          Fringes 

 

CARPENTER (Form Work Only).......$ 24.61             8.45 

   

CEMENT MASON/CONCRETE FINISHER...$ 20.70             1.21 

   

LABORER:  Common or General......$ 18.33             6.70 

   

LABORER:  Pipelayer..............$ 18.47             9.00 

   

OPERATOR:     

Backhoe/Excavator/Trackhoe.......$ 23.40            16.96 

   

OPERATOR:  Bobcat/Skid    

Steer/Skid Loader................$ 25.29             0.00 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 

 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
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for Federal Contractors applies to all contracts subject to the 

Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2017.  If this 

contract is covered by the EO, the contractor must provide 

employees with 1 hour of paid sick leave for every 30 hours 

they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for their 

own illness, injury or other health-related needs, including 

preventive care; to assist a family member (or person who is 

like family to the employee) who is ill, injured, or has other 

health-related needs, including preventive care; or for reasons 

resulting from, or to assist a family member (or person who is 

like family to the employee) who is a victim of, domestic 

violence, sexual assault, or stalking.  Additional information 

on contractor requirements and worker protections under the EO 

is available at 

https://www.dol.gov/agencies/whd/government-contracts. 

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (iii)). 

 

 

---------------------------------------------------------------- 

 

 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of ""identifiers"" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 
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a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than ""SU"" or 

""UAVG"" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 

2014. 

 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the ""SU"" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 
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calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 

 

 

 

---------------------------------------------------------------- 

 

                   WAGE DETERMINATION APPEALS PROCESS 
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1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

National Office because National Office has responsibility for 

the Davis-Bacon survey program. If the response from this 

initial contact is not satisfactory, then the process described 

in 2.) and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 
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            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION"" 
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General Decision Number: UT20240093 01/05/2024 

 

Superseded General Decision Number: UT20230093 

 

State: Utah 

 

Construction Type: Heavy 

HEAVY CONSTRUCTION PROJECTS 

 

County: Utah County in Utah. 

 

Note: Contracts subject to the Davis-Bacon Act are generally 

required to pay at least the applicable minimum wage rate 

required under Executive Order 14026 or Executive Order 13658. 

Please note that these Executive Orders apply to covered 

contracts entered into by the federal government that are 

subject to the Davis-Bacon Act itself, but do not apply to 

contracts subject only to the Davis-Bacon Related Acts, 

including those set forth at 29 CFR 5.1(a)(1). 

 

______________________________________________________________ 

|If the contract is entered    |. Executive Order 14026      | 

|into on or after January 30,  |  generally applies to the   | 

|2022, or the contract is      |  contract.                  | 

|renewed or extended (e.g., an |. The contractor must pay    | 

|option is exercised) on or    |  all covered workers at     | 

|after January 30, 2022:       |  least $17.20 per hour (or  | 

|                              |  the applicable wage rate   | 

|                              |  listed on this wage        | 

|                              |  determination, if it is    | 

|                              |  higher) for all hours      | 

|                              |  spent performing on the    | 

|                              |  contract in 2024.          | 
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|______________________________|_____________________________| 

|If the contract was awarded on|. Executive Order 13658      | 

|or between January 1, 2015 and|  generally applies to the   | 

|January 29, 2022, and the     |  contract.                  | 

|contract is not renewed or    |. The contractor must pay all| 

|extended on or after January  |  covered workers at least   | 

|30, 2022:                     |  $12.90 per hour (or the    | 

|                              |  applicable wage rate listed| 

|                              |  on this wage determination,| 

|                              |  if it is higher) for all   | 

|                              |  hours spent performing on  | 

|                              |  that contract in 2024.     | 

|______________________________|_____________________________| 

 

The applicable Executive Order minimum wage rate will be 

adjusted annually. If this contract is covered by one of the 

Executive Orders and a classification considered necessary for 

performance of work on the contract does not appear on this 

wage determination, the contractor must still submit a 

conformance request. 

 

Additional information on contractor requirements and worker 

protections under the Executive Orders is available at 

http://www.dol.gov/whd/govcontracts. 

 

 

Modification Number     Publication Date 

          0              01/05/2024 

 

 ELEC0354-005 06/01/2023 

 

                                  Rates          Fringes 
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ELECTRICIAN......................$ 39.00       1.3%+16.55 

---------------------------------------------------------------- 

 ENGI0003-034 07/01/2020 

 

                                  Rates          Fringes 

 

POWER EQUIPMENT OPERATOR    

(Mechanic).......................$ 33.04            16.09 

---------------------------------------------------------------- 

 LABO0295-002 07/01/2019 

 

                                  Rates          Fringes 

 

TRAFFIC CONTROL (Flagger)........$ 23.71             9.78 

---------------------------------------------------------------- 

  SUUT2018-004 05/07/2020 

 

                                  Rates          Fringes 

 

CEMENT MASON/CONCRETE FINISHER...$ 19.69             1.17 

   

LABORER:  Common or General......$ 17.65             8.59 

   

LABORER:  Pipelayer..............$ 18.57             3.50 

   

OPERATOR:     

Backhoe/Excavator/Trackhoe.......$ 23.47            11.24 

   

OPERATOR:  Bobcat/Skid    

Steer/Skid Loader................$ 25.29             0.00 

   

OPERATOR:  Loader................$ 28.16            11.90 
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TRUCK DRIVER:  Dump Truck........$ 21.80            11.41 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 

 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 

for Federal Contractors applies to all contracts subject to the 

Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2017.  If this 

contract is covered by the EO, the contractor must provide 

employees with 1 hour of paid sick leave for every 30 hours 

they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for their 

own illness, injury or other health-related needs, including 

preventive care; to assist a family member (or person who is 

like family to the employee) who is ill, injured, or has other 

health-related needs, including preventive care; or for reasons 

resulting from, or to assist a family member (or person who is 

like family to the employee) who is a victim of, domestic 

violence, sexual assault, or stalking.  Additional information 

on contractor requirements and worker protections under the EO 

is available at 

https://www.dol.gov/agencies/whd/government-contracts. 

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (iii)). 
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---------------------------------------------------------------- 

 

 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of ""identifiers"" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than ""SU"" or 

""UAVG"" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 

2014. 

 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

 

Survey Rate Identifiers 
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Classifications listed under the ""SU"" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 
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negotiated/CBA rate of the union locals from which the rate is 

based. 

 

 

 

---------------------------------------------------------------- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

National Office because National Office has responsibility for 

the Davis-Bacon survey program. If the response from this 

initial contact is not satisfactory, then the process described 

in 2.) and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 
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            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION" 


