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1958 West North Temple 
Salt Lake City, UT 84116 

801.666.7840 (office)     801.432.7849 (fax) 

February 2, 2022        On Call Services 

Mr. Kyle Stockley 

Rail Infrastructure Project Manager 

Utah Transit Authority 

2264 South 900 West 

South Salt Lake City, UT  84119 

 

Reference:  On-Call Transit Infrastructure Construction, Maintenance and Repair 

  Project No: 20-03349VW 

 

Subject: 22-613 - 2022 Turnout Procurement 

  

Dear Kyle: 

 

We are pleased to provide the attached cost estimate to procure 5 EA #10 LH turnouts and 2 EA #10 RH 

turnouts.  All turnouts are to be supplied with new concrete ties.  The purchase of these turnouts is for 

the replacement of the existing turnouts at the Sugar Interlocking, 5300 South, 5400 South, and the 

Murray Siding turnout. 

 

Exclusions: 

• Railroad Flagging 

• Track to Earth Testing 

• Sales Tax on Permanent Materials 

 

Clarifications:  

• Please see detailed list of each bid item below. 

• The unit costs for each bid item includes the costs of insurance, bond, and risk at the agreed 

upon rates. 

• The scope of work is inclusive of only the items and scope that are listed below. Any other items 

of work or changes to the below scope will need to be repriced.  

 

 

 

Bid Item 1000 – Field Engineering and Project Controls – 1 LS – Total of $5,413.00 – This bid item 

includes Stacy and Witbeck field support from field engineer to manage construction. The field engineer 

will also perform pre-task planning and coordination with UTA. This item also includes office manager 

time for payroll and accounts payable. 

 

Bid Item 2000 – Safety Program and Administration – 1 LS – Total of $1,042.00 – Cost of Safety 

Supplies, safety personnel to visit the site, and incidental drug testing. 
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1958 West North Temple 
Salt Lake City, UT 84116 

801.666.7840 (office)     801.432.7849 (fax) 

 

Bid Item 4000 – #10 Turnout Procurement – 7 EA – Total of $908,369.00 – This bid item includes the 

cost to purchase 7-EA #10 turnouts with concrete ties.  Includes cost to unload and store turnouts until 

time of installation. 

 

Bid Item 4500 – Laydown Inspection of Special Trackwork – 1 LS – Total of $6,577.00 – This bid item 

includes the cost to purchase flights and hotels for SWI personnel to travel one time to Nortrak’s 

Cheyenne plant to inspect the turnouts. 

 

Bid Item 100000 – Fee (7.5%) – 1 LS – Total of $69,105.00 – This is the agreed to 7.5% GMGC fee. 

 

The total price for this scope of work is $990,506.00  

 

 

If you have any questions, please contact me. 

 

Sincerely, 

Stacy and Witbeck, Inc. 

 

 

 

 

Collin Christensen 

Project Manager 



  

 

 

02/02/2022 19:29
22-613 2022 Turnout Procurement
*** Collin Christensen, CC    BID TOTALS
 
Biditem Description Quantity Units Unit Price  Bid Total

1

1000 Field Engineering & Project Controls 1.000 LS 5,413.00 5,413.00
2000 Safety Program & Administration 1.000 LS 1,042.00 1,042.00
4000 #10 Turnout Procurement 7.000 EA 129,767.00 908,369.00
4500 Laydown Inspection of Special Trackwork 1.000 LS 6,577.00 6,577.00
 
 

Subtotal $921,401.00
 
 
100000 Fee (7.5%) 1.000 LS 69,105.00 69,105.00
 
 
 

Bid Total ========> $990,506.00
 
 
 



 

 

 

voestalpine Railway Systems Nortrak LLC.   1740 Pacific Avenue  

Cheyenne, Wyoming, USA 82007  

T.  307-778-8700

F.  307-778-8777
 

 www.voestalpine.com/nortrak 

       

Date:  January 19, 2022 

Customer: Stacy & Witbeck 

Contact: Collin Christensen 

Email: cchristensen@stacywitbeck.co

m 

Phone:   Sales Contact: Linnea Frary 

Quote No: LF2022-055 Email: Linnea.frary@voestalpine.com 

Project:  UTA #10 Concrete TO’s Phone: 206-255-4134 

 
Dear Collin,  

 

Please find out quote before for the turnouts your requested for UTA. We have quoted both on concrete one with 

RBM frogs and on one with WSM frogs. 

 

CONDITIONS OF ACCEPTANCE:  

 

1. Quotation Term:  

1.1 Pricing given in this quotation is firm for 30 days.  

1.2 This quote is Buy America compliant.  

1.3 Quote is based on the terms and conditions from the SWI/vaRSN master agreement 

1.4 Pricing is based on scope of work being ordered. If quantities or items change then price and lead time 

are subject to change.  

1.5 Price does not include the cost of a supply bond. If a supply bond is needed then we can obtain one at 

the expense of the customer. We do not issue payment bonds.  

 

2. Payment Terms:  

2.1 Net 30 days from receipt of Invoice. Subject to credit approval at time of order. 

 

3. Taxes:  

3.1 Price quoted does not include any taxes, but can be added at time of invoicing at the current rate. 

 

4. Delivery: 

4.1 Lead time:  

4.1.1 RBM Option 180 – 210 days from receipt of order 

Qty Description Unit Price Ext Price 

5LH/

2RH 

No. 10 115RE RBM Frog Turnout Complete on Concrete with HST 

for Power Machines (machines and rod layouts not included) Per 

A10-30124/25 $106,343.00 $744,401.00 

 Option   

5LH/

2RH 

No. 10 115RE WSM Frog Turnout Complete on Concrete with HST 

for Power Machines (machines and rod layouts not included) Per 

A10-30124/25 with WSM from C35-10546 $116,400.00 $814,800.00 

    

    

mailto:cchristensen@stacywitbeck.com
mailto:cchristensen@stacywitbeck.com


 Page 2/2 
_____________________________________________________________________________________________________________________________________________________ 

 

 

 

4.1.2 WSM Option – 240-270 Days from receipt of order 

4.2 Final delivery will be confirmed once order is placed. 

 

5. Freight:  

5.1. Freight is FOB Salt Lake City, UT. Unloading is not included.  

 

6. Specifications: 

6.1 Turnouts are quoted per existing designs. A10-30124/24 and WSM Frog C35-10546 

6.2 Switch machines and rod layouts are not included in pricing.  

 

7. Inspections: 

7.1 Nortrak is not hiring any 3rd party testing agencies or inspectors. All QA will be per Nortrak’s current 

Quality Assurance manual and practice using internal certified employees. 

7.2 We will assemble (1) LH/ (1) RH for inspection at Nortrak’s Cheyenne Plant. Balance of the turnouts will be 

packaged for shipment. 

 

We appreciate the opportunity to bid on this project. If you have any questions or need more information please 

give me a call.  

 

Sincerely: 

 

voestalpine Railway Systems Nortrak LLC 

 

 
Linnea L. Frary 

Director of Sales, West 

 

LLF:fl 

 

Enc: Nortrak Drawings A10-30124/25, C35-10546 
 



- Sales tax is not included. 
- Pricing and Deliveries are subject to change at the time of order placement. 
- Quote is based upon the above quantity and specifications. Any changes may affect pricing. 
- Freight rates are based on time of quotation and are subject to change at time of order placement and at time of
shipment. 
- Acceptance of an order is governed by the Progress Rail Services Sales Order Terms And Conditions which are
attached to this quote.

Remarks

Net 30Payment Terms

Origin – Prepay and AddFOB

Pricing does not include for any increases due to tariffs on steel and aluminum imports imposed by the US Government.
These will be assessed if tariffs are applied and prices adjusted accordingly.

*

Shipping point with freight allowed.Shipping Info.

USD 1,014,370.00Grand Total 

tmassey@progressrail.comEmail

Tim MasseyPrepared By

cchristensen@stacywitbeck.comEmail

(510) 748-1870Phone

Collin ChristensenContact Name

Stacy and WitbeckAccount

1/30/2022Created Date

Stacy and Witbeck UTA #10 CC Tie TurnoutsOpportunity Name

00065140Quote Number

1600 Progress Dr.
Albertville, Alabama 35950
United States

Company Address

Quote Information

Quote Line Items

QTY U/M Line Description Alt. Price
Sales
Price

Total Price

7.00 EA

Turnout, new, domestic, 115RE, #10 RBM frog, insulated, with concrete turnout ties. BOM
per "RFQ 22-0076." Cost does not include outside inspection, switch machines, elastomeric
grout, under tie pads, isolation membrane, or anything not otherwise specified. Concrete tie
specification will be per Progress Rail design. Lead time 38 - 42 weeks ARO. Pre-plated
and disassembled to ship via flatbed trucks.

USD 0.00
USD

131,310.00
USD

919,170.00

7.00 EA

ALTERNATE: Turnout, new, domestic, 115RE, #10 solid spring frog, insulated, with
concrete turnout ties. BOM per "RFQ 22-0077." Cost does not include outside inspection,
switch machines, elastomeric grout, under tie pads, isolation membrane, or anything not
otherwise specified. Concrete tie specification will be per Progress Rail design. Lead time
28 - 32 weeks ARO. Pre-plated and disassembled to ship via flatbed trucks.

USD
143,915.00

USD 0.00 USD 0.00

1.00 LOT

Freight for #10 turnouts delivered by flatbed trucks to Salt Lake City UT. Does not include
unloading or storage. Note: Cost is based on full trucks to maximize capacity. Note: cost is
based on today's estimates, any changes to be passed to buyer at time of shipment, not
order entry.

USD 0.00
USD

95,200.00
USD

95,200.00

Shipping Information and Notes

Terms and Conditions


